
MAY 15, 2013 02:48 PM

TIP NO B-4561, B-4772 2:00 PM 1 /  8 001

JOHNSTON

33772.3.1

FED AID NO BRZ-1525(5)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE #147 OVER SWIFT CREEK AND #326 OVER MILL BRANCH CREEK ON SR-1525 (CORNWALLIS RD).

S. T. WOOTEN CORPORATION

WILSON,  NC

T. A. LOVING COMPANY CROWDER CONSTRUCTION
COMPANY

GOLDSBORO,  NC CHARLOTTE,  NC

C203088APR 16 2013

0.180 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 121000.00 119000.00  125000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 10000.00 6500.00  8000.00BRG APP SUB REG TIER**
(13+56.00)

0003 0030000000-N SP  Lump Sum 11000.00 7100.00  11000.00BRG APP SUB REG TIER**
(14+78.00)

0004 0043000000-N 226 Lump Sum 90000.00 286403.91  145000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  450 CY  15.00 6750.00 10.00 4500.00 19.00  8550.00UNDERCUT EXCAVATION

0007 0195000000-E 265  450 CY  25.00 11250.00 10.00 4500.00 36.00  16200.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  450 SY  3.00 1350.00 3.00 1350.00 3.00  1350.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300 78.33 TON 35.00 2741.55 18.00 1409.94 46.00  3603.18FND CONDIT MATL MINOR STRS

0010 0320000000-E 300 154.82 SY  3.00 464.46 3.00 464.46 5.00  774.10FND CONDIT GEOTEXTILE

0011 0335200000-E 305  108 LF  44.00 4752.00 35.00 3780.00 49.00  5292.0015" DRAINAGE PIPE

0012 0335300000-E 305  28 LF  60.00 1680.00 65.00 1820.00 57.00  1596.0018" DRAINAGE PIPE

0013 0335400000-E 305  60 LF  55.00 3300.00 44.00 2640.00 66.00  3960.0024" DRAINAGE PIPE

0014 0995000000-E 340  60 LF  17.00 1020.00 20.00 1200.00 15.00  900.00PIPE REMOVAL

0015 1220000000-E 545  100 TON 25.00 2500.00 32.00 3200.00 40.00  4000.00INCIDENTAL STONE BASE

0016 1330000000-E 607  300 SY  15.00 4500.00 14.00 4200.00 17.00  5100.00INCIDENTAL MILLING

0017 1489000000-E 610  550 TON 85.00 46750.00 53.25 29287.50 54.00  29700.00ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  85 TON 85.00 7225.00 80.70 6859.50 81.00  6885.00ASP CONC INTR CRS I19.0B

0019 1519000000-E 610  605 TON 85.00 51425.00 50.10 30310.50 51.00  30855.00ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  65 TON 700.00 45500.00 560.00 36400.00 560.00  36400.00ASP FOR PLANT MIX

0021 2000000000-N 806  21 EA  140.00 2940.00 200.00 4200.00 300.00  6300.00RIGHT OF WAY MARKERS

0022 2022000000-E 815 22.4 CY  40.00 896.00 40.00 896.00 48.00  1075.20SUBDRAIN EXCAVATION

0023 2033000000-E 815 16.8 CY  85.00 1428.00 895.00 15036.00 100.00  1680.00SUBDRAIN FINE AGGREGATE

0024 2044000000-E 815  100 LF  20.00 2000.00 20.00 2000.00 24.00  2400.006" PERF SUBDRN PIPE

0025 2070000000-N 815  1 EA  350.00 350.00 350.00 350.00 425.00  425.00SUBDRN PIPE OUTLET

0026 2077000000-E 815  6 LF  40.00 240.00 40.00 240.00 48.00  288.006" OUTLET PIPE

0027 2286000000-N 840  4 EA  1500.00 6000.00 2025.00 8100.00 2100.00  8400.00MASNRY DRAINAGE STRUCT

0028 2308000000-E 840  3 LF  300.00 900.00 830.00 2490.00 485.00  1455.00MASNRY DRAINAGE STRUCT

0029 2367000000-N 840  3 EA  500.00 1500.00 440.00 1320.00 667.00  2001.00FRAME W/2GRTS 840.29 STD

0030 2396000000-N 840  1 EA  430.00 430.00 275.00 275.00 667.00  667.00FRAME W/COVER STD 840.54

0031 2556000000-E 846  60 LF  40.00 2400.00 40.00 2400.00 72.00  4320.00SHOULDER BERM GUTTER

0032 3030000000-E 862 387.5 LF  15.00 5812.50 15.00 5812.50 18.00  6975.00STL BM GUARDRAIL

0033 3150000000-N 862  10 EA  13.00 130.00 13.00 130.00 30.00  300.00ADDIT GUARDRAIL POSTS

0034 3215000000-N 862  8 EA  1350.00 10800.00 1350.00 10800.00 1450.00  11600.00GR ANCHOR TYPE III

0035 3270000000-N SP   8 EA  1700.00 13600.00 1700.00 13600.00 2200.00  17600.00GR ANCHOR TYPE 350

0036 3628000000-E 876  5 TON 160.00 800.00 40.00 200.00 121.00  605.00RIP RAP, CLASS I

0037 3649000000-E 876  140 TON 60.00 8400.00 37.00 5180.00 58.00  8120.00RIP RAP, CLASS B

0038 3656000000-E 876  1,710 SY  3.00 5130.00 2.50 4275.00 4.00  6840.00GEOTEXTILE FOR DRAINGE

0039 3659000000-N SP   3 EA  2650.00 7950.00 1850.00 5550.00 2100.00  6300.00PREFORMED SCOUR HOLES

0040 4072000000-E 903  26 LF  12.50 325.00 12.50 325.00 15.00  390.00SUPPORT, 3-LB STL U-CHAN



MAY 15, 2013 02:48 PM

TIP NO B-4561, B-4772 2:00 PM 2 /  8 001

JOHNSTON

33772.3.1

FED AID NO BRZ-1525(5)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE #147 OVER SWIFT CREEK AND #326 OVER MILL BRANCH CREEK ON SR-1525 (CORNWALLIS RD).

S. T. WOOTEN CORPORATION

WILSON,  NC

T. A. LOVING COMPANY CROWDER CONSTRUCTION
COMPANY

GOLDSBORO,  NC CHARLOTTE,  NC

C203088APR 16 2013

0.180 MI

0041 4102000000-N 904  2 EA  75.00 150.00 75.00 150.00 90.00  180.00SIGN ERECTION, TYPE E

0042 4155000000-N 907  8 EA  5.00 40.00 5.00 40.00 6.00  48.00DISPOSE SIGN SYST U-CHAN

0043 4400000000-E 1110  1,108 SF  4.50 4986.00 4.50 4986.00 5.50  6094.00WORK ZONE SIGNS (STAT)

0044 4405000000-E 1110  96 SF  83.00 7968.00 9.00 864.00 11.00  1056.00WORK ZONE SIGNS (PORT)

0045 4410000000-E 1110  295 SF  4.95 1460.25 5.00 1475.00 6.01  1772.95WORK ZONE SIGNS (BARR)

0046 4435000000-N 1135  100 EA  35.00 3500.00 16.00 1600.00 19.00  1900.00CONES

0047 4445000000-E 1145  208 LF  16.00 3328.00 16.00 3328.00 20.00  4160.00BARRICADES (TYPE III)

0048 4450000000-N 1150  400 HR  22.00 8800.00 30.00 12000.00 15.00  6000.00FLAGGER

0049 4685000000-E 1205  1,000 LF  1.00 1000.00 1.00 1000.00 1.00  1000.00THERMO PVT MKG LINES 4"90

0050 4686000000-E 1205  1,000 LF  1.05 1050.00 1.05 1050.00 1.05  1050.00THERMO PVT MKG LINES 4"120

0051 4770000000-E 1205  1,800 LF  1.40 2520.00 1.40 2520.00 1.40  2520.004" COLD APPL PLSTIC LINES TYPE **
(II)

0052 5325800000-E 1510  10 LF  1235.00 12350.00 140.00 1400.00 1300.00  13000.008" WATER LINE

0053 5326200000-E 1510  600 LF  115.00 69000.00 66.00 39600.00 200.00  120000.0012" WATER LINE

0054 5540000000-E 1515  2 EA  1200.00 2400.00 2000.00 4000.00 2500.00  5000.006" VALVE

0055 5546000000-E 1515  2 EA  1700.00 3400.00 2400.00 4800.00 2500.00  5000.008" VALVE

0056 5558000000-E 1515  2 EA  3100.00 6200.00 3000.00 6000.00 5000.00  10000.0012" VALVE

0057 5709300000-E 1520  721 LF  90.00 64890.00 36.00 25956.00 90.00  64890.006" FORCE MAIN SEWER

0058 5709600000-E 1520  726 LF  165.00 119790.00 71.00 51546.00 200.00  145200.0012" FORCE MAIN SEWER

0059 5800000000-E 1530  708 LF  1.00 708.00 4.00 2832.00 12.00  8496.00ABANDON 6" UTILITY PIPE

0060 5801000000-E 1530  572 LF  1.00 572.00 6.00 3432.00 18.00  10296.00ABANDON 8" UTILITY PIPE

0061 5804000000-E 1530  713 LF  3.00 2139.00 8.00 5704.00 22.00  15686.00ABANDON 12" UTILITY PIPE

0062 5871400000-E 1550  290 LF  40.00 11600.00 50.00 14500.00 50.00  14500.006" TRENCHLESS INSTALL (IN SOIL)

0063 5871410000-E 1550  290 LF  1.00 290.00 50.00 14500.00 250.00  72500.006" TRENCHLESS INSTALL (NOT IN SOIL)

0064 5871700000-E 1550  487 LF  80.00 38960.00 70.00 34090.00 55.00  26785.0012" TRENCHLESS INSTALL (IN SOIL)

0065 5871710000-E 1550  487 LF  1.00 487.00 70.00 34090.00 500.00  243500.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0066 6000000000-E 1605  2,675 LF  1.90 5082.50 2.00 5350.00 2.25  6018.75TEMPORARY SILT FENCE

0067 6006000000-E 1610  450 TON 40.00 18000.00 32.00 14400.00 55.00  24750.00EROS CONTRL STONE CL A

0068 6009000000-E 1610  85 TON 60.00 5100.00 32.00 2720.00 57.00  4845.00EROS CONTRL STONE CL B

0069 6012000000-E 1610  260 TON 45.00 11700.00 20.00 5200.00 53.00  13780.00SEDIMENT CONTROL STONE

0070 6015000000-E 1615  2 ACR 980.00 1960.00 600.00 1200.00 1000.00  2000.00TEMPORARY MULCHING

0071 6018000000-E 1620  100 LB  4.00 400.00 4.00 400.00 7.00  700.00SEED FOR TEMP SEEDING

0072 6021000000-E 1620 0.5 TON 900.00 450.00 1000.00 500.00 1500.00  750.00FERT FOR TEMP SEEDING

0073 6024000000-E 1622  400 LF  5.00 2000.00 5.00 2000.00 12.00  4800.00TEMPORARY SLOPE DRAINS

0074 6029000000-E SP   900 LF  1.70 1530.00 2.00 1800.00 1.85  1665.00SAFETY FENCE

0075 6030000000-E 1630  220 CY  10.00 2200.00 6.00 1320.00 17.00  3740.00SILT EXCAVATION

0076 6036000000-E 1631  5,300 SY  2.50 13250.00 2.00 10600.00 2.00  10600.00MATTING FOR EROS CONTROL

0077 6037000000-E SP   1,365 SY  5.50 7507.50 6.25 8531.25 5.00  6825.00COIR FIBER MAT

0078 6038000000-E SP   250 SY  5.50 1375.00 4.50 1125.00 5.50  1375.00PERM SOIL REINF MAT

0079 6042000000-E 1632  435 LF  3.50 1522.50 3.50 1522.50 5.00  2175.001/4" HARDWARE CLOTH

0080 6048000000-E SP   60 SY  50.00 3000.00 29.00 1740.00 65.00  3900.00FLOAT TURBIDITY CURTAIN
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0081 6070000000-N 1639  6 EA  200.00 1200.00 200.00 1200.00 700.00  4200.00SPECIAL STILLING BASINS

0082 6071012000-E SP   200 LF  10.00 2000.00 6.50 1300.00 9.00  1800.00COIR FIBER WATTLE

0083 6071020000-E SP   65 LB  140.00 9100.00 12.00 780.00 14.00  910.00POLYACRYLAMIDE (PAM)

0084 6084000000-E 1660  2 ACR 1880.00 3760.00 1800.00 3600.00 2500.00  5000.00SEEDING AND MULCHING

0085 6087000000-E 1660  1 ACR 300.00 300.00 200.00 200.00 42.00  42.00MOWING

0086 6090000000-E 1661  100 LB  14.00 1400.00 4.00 400.00 7.00  700.00SEED FOR REPAIR SEEDING

0087 6093000000-E 1661 0.5 TON 1200.00 600.00 1000.00 500.00 1600.00  800.00FERT FOR REPAIR SEEDING

0088 6096000000-E 1662  100 LB  5.00 500.00 4.00 400.00 8.00  800.00SEED FOR SUPP SEEDING

0089 6108000000-E 1665 1.5 TON 1000.00 1500.00 1000.00 1500.00 1600.00  2400.00FERTILIZER TOPDRESSING

0090 6114500000-N 1667  20 MHR 80.00 1600.00 60.00 1200.00 42.00  840.00SPECIALIZED HAND MOWING

0091 6117000000-N SP   36 EA  50.00 1800.00 200.00 7200.00 180.00  6480.00RESPONSE FOR EROS CONTROL

0092 6123000000-E 1670 0.2 ACR 2800.00 560.00 5000.00 1000.00 6000.00  1200.00REFORESTATION

STRUCTURE ITEMS

0093 8035000000-N 402 Lump Sum 50000.00 90000.00  60000.00REMV EXIST STR **********
(13+56.00-L-)

0094 8035000000-N 402 Lump Sum 35000.00 82000.00  35000.00REMV EXIST STR **********
(14+78.00-L-)

0095 8112730000-N 450  1 EA  4000.00 4000.00 1850.00 1850.00 2500.00  2500.00PDA TESTING

0096 8121000000-N 412 Lump Sum 30000.00 9215.00  12000.00UNCL STR EXCAV STA *****
(13+56.00-L-)

0097 8121000000-N 412 Lump Sum 17500.00 9215.00  11000.00UNCL STR EXCAV STA *****
(14+78.00-L-)

0098 8156000000-E SP   6,268 SF  12.00 75216.00 14.00 87752.00 9.00  56412.00CONCRETE WEARING SURFACE

0099 8161000000-E 420  7,145 SF  0.48 3429.60 1.25 8931.25 0.60  4287.00GROOVING BRIDGE FLOORS

0100 8182000000-E 420 75.4 CY  1500.00 113100.00 880.00 66352.00 1150.00  86710.00CLASS A CONCRETE (BRIDGE)

0101 8210000000-N 422 Lump Sum 50000.00 67050.00  30000.00BRG APPR SLAB ***********
(13+56.00-L-)

0102 8210000000-N 422 Lump Sum 50000.00 70550.00  35000.00BRG APPR SLAB ***********
(14+78.00-L-)

0103 8217000000-E 425  12,366 LB  2.00 24732.00 1.00 12366.00 0.85  10511.10REINF STEEL (BRIDGE)

0104 8364000000-E 450  1,170 LF  44.00 51480.00 40.50 47385.00 40.00  46800.00HP12X53 PILES

0105 8384200000-E 450  720 LF  80.00 57600.00 74.80 53856.00 60.00  43200.00HP14X73 GALV PILES

0106 8393000000-N 450  16 EA  95.00 1520.00 10.00 160.00 500.00  8000.00PILE REDRIVES

0107 8505000000-E 460 542.25 LF  150.00 81337.50 94.00 50971.50 56.00  30366.00VERT CONC BARRIER RAIL

0108 8608000000-E 876  890 TON 60.00 53400.00 52.50 46725.00 50.00  44500.00RIP RAP II (2'-0")

0109 8622000000-E 876  985 SY  3.00 2955.00 2.50 2462.50 1.00  985.00GEOTEXTILE FOR DRAINAGE

0110 8657000000-N 430 Lump Sum 20000.00 10250.00  10000.00ELASTOMERIC BEARINGS

0111 8692000000-N SP  Lump Sum 25000.00 14750.00  15000.00FOAM JOINT SEALS

0112 8753100000-E 430 1,286.25 LF  240.00 308700.00 192.75 247924.69 213.82  275025.983'-0"X 2'-9" PRESTR BOX BEAM

0113 8763000000-E 430  2,220 LF  170.00 377400.00 178.00 395160.00 148.97  330713.403'-0" X 2'-0"PRESTR SLABS

0114 8867000000-E SP   77 LF  650.00 50050.00 495.00 38115.00 739.02  56904.54GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTR CONC BENTCAPS

0115 8990000000-N SP   2,500 DOL 120.00 300000.00 150.00 375000.00 140.00  350000.00CONTRACT TIME
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    TOTAL 2744646.36 TOTAL 2771299.00 TOTAL  2980651.20CONTRACT TOTAL

 

    SUB-TOTAL 962226.26 SUB-TOTAL 983258.06 SUB-TOTAL  1425736.18ROADWAY ITEMS

    SUB-TOTAL 1782420.10 SUB-TOTAL 1788040.94 SUB-TOTAL  1554915.02STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150918.00 150000.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 6810.00 9500.00  BRG APP SUB REG TIER**
(13+56.00)

0003 0030000000-N SP  Lump Sum 10700.00 9500.00  BRG APP SUB REG TIER**
(14+78.00)

0004 0043000000-N 226 Lump Sum 175000.00 180000.00  GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 1800.00 1800.00  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  450 CY  15.00 6750.00 13.00 5850.00  UNDERCUT EXCAVATION

0007 0195000000-E 265  450 CY  30.00 13500.00 65.00 29250.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  450 SY  3.00 1350.00 4.00 1800.00  GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300 78.33 TON 45.00 3524.85 50.00 3916.50  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300 154.82 SY  2.50 387.05 4.00 619.28  FND CONDIT GEOTEXTILE

0011 0335200000-E 305  108 LF  25.00 2700.00 46.00 4968.00  15" DRAINAGE PIPE

0012 0335300000-E 305  28 LF  25.00 700.00 55.00 1540.00  18" DRAINAGE PIPE

0013 0335400000-E 305  60 LF  35.00 2100.00 65.00 3900.00  24" DRAINAGE PIPE

0014 0995000000-E 340  60 LF  15.00 900.00 15.00 900.00  PIPE REMOVAL

0015 1220000000-E 545  100 TON 22.00 2200.00 38.00 3800.00  INCIDENTAL STONE BASE

0016 1330000000-E 607  300 SY  25.00 7500.00 43.64 13092.00  INCIDENTAL MILLING

0017 1489000000-E 610  550 TON 72.35 39792.50 72.40 39820.00  ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  85 TON 75.10 6383.50 96.50 8202.50  ASP CONC INTR CRS I19.0B

0019 1519000000-E 610  605 TON 71.55 43287.75 70.00 42350.00  ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  65 TON 550.00 35750.00 600.00 39000.00  ASP FOR PLANT MIX

0021 2000000000-N 806  21 EA  200.00 4200.00 200.00 4200.00  RIGHT OF WAY MARKERS

0022 2022000000-E 815 22.4 CY  25.00 560.00 40.00 896.00  SUBDRAIN EXCAVATION

0023 2033000000-E 815 16.8 CY  40.00 672.00 85.00 1428.00  SUBDRAIN FINE AGGREGATE

0024 2044000000-E 815  100 LF  8.00 800.00 20.00 2000.00  6" PERF SUBDRN PIPE

0025 2070000000-N 815  1 EA  350.00 350.00 350.00 350.00  SUBDRN PIPE OUTLET

0026 2077000000-E 815  6 LF  30.00 180.00 40.00 240.00  6" OUTLET PIPE

0027 2286000000-N 840  4 EA  1375.00 5500.00 1850.00 7400.00  MASNRY DRAINAGE STRUCT

0028 2308000000-E 840  3 LF  200.00 600.00 1000.00 3000.00  MASNRY DRAINAGE STRUCT

0029 2367000000-N 840  3 EA  575.00 1725.00 650.00 1950.00  FRAME W/2GRTS 840.29 STD

0030 2396000000-N 840  1 EA  575.00 575.00 550.00 550.00  FRAME W/COVER STD 840.54

0031 2556000000-E 846  60 LF  35.00 2100.00 85.00 5100.00  SHOULDER BERM GUTTER

0032 3030000000-E 862 387.5 LF  15.00 5812.50 15.00 5812.50  STL BM GUARDRAIL

0033 3150000000-N 862  10 EA  13.00 130.00 13.00 130.00  ADDIT GUARDRAIL POSTS

0034 3215000000-N 862  8 EA  1350.00 10800.00 1350.00 10800.00  GR ANCHOR TYPE III

0035 3270000000-N SP   8 EA  1700.00 13600.00 1700.00 13600.00  GR ANCHOR TYPE 350

0036 3628000000-E 876  5 TON 55.00 275.00 90.00 450.00  RIP RAP, CLASS I

0037 3649000000-E 876  140 TON 35.00 4900.00 66.00 9240.00  RIP RAP, CLASS B

0038 3656000000-E 876  1,710 SY  2.25 3847.50 3.00 5130.00  GEOTEXTILE FOR DRAINGE

0039 3659000000-N SP   3 EA  1150.00 3450.00 850.00 2550.00  PREFORMED SCOUR HOLES

0040 4072000000-E 903  26 LF  3.20 83.20 5.00 130.00  SUPPORT, 3-LB STL U-CHAN
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0041 4102000000-N 904  2 EA  95.00 190.00 75.00 150.00  SIGN ERECTION, TYPE E

0042 4155000000-N 907  8 EA  15.00 120.00 1.00 8.00  DISPOSE SIGN SYST U-CHAN

0043 4400000000-E 1110  1,108 SF  3.85 4265.80 4.50 4986.00  WORK ZONE SIGNS (STAT)

0044 4405000000-E 1110  96 SF  4.00 384.00 7.25 696.00  WORK ZONE SIGNS (PORT)

0045 4410000000-E 1110  295 SF  3.85 1135.75 6.50 1917.50  WORK ZONE SIGNS (BARR)

0046 4435000000-N 1135  100 EA  17.50 1750.00 16.00 1600.00  CONES

0047 4445000000-E 1145  208 LF  12.00 2496.00 17.00 3536.00  BARRICADES (TYPE III)

0048 4450000000-N 1150  400 HR  5.00 2000.00 25.00 10000.00  FLAGGER

0049 4685000000-E 1205  1,000 LF  1.00 1000.00 1.00 1000.00  THERMO PVT MKG LINES 4"90

0050 4686000000-E 1205  1,000 LF  1.05 1050.00 1.05 1050.00  THERMO PVT MKG LINES 4"120

0051 4770000000-E 1205  1,800 LF  1.40 2520.00 1.40 2520.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0052 5325800000-E 1510  10 LF  350.00 3500.00 900.00 9000.00  8" WATER LINE

0053 5326200000-E 1510  600 LF  85.00 51000.00 139.00 83400.00  12" WATER LINE

0054 5540000000-E 1515  2 EA  1600.00 3200.00 1970.00 3940.00  6" VALVE

0055 5546000000-E 1515  2 EA  2000.00 4000.00 1815.00 3630.00  8" VALVE

0056 5558000000-E 1515  2 EA  3450.00 6900.00 3785.00 7570.00  12" VALVE

0057 5709300000-E 1520  721 LF  173.00 124733.00 69.00 49749.00  6" FORCE MAIN SEWER

0058 5709600000-E 1520  726 LF  315.00 228690.00 149.00 108174.00  12" FORCE MAIN SEWER

0059 5800000000-E 1530  708 LF  21.02 14882.16 10.00 7080.00  ABANDON 6" UTILITY PIPE

0060 5801000000-E 1530  572 LF  24.10 13785.20 14.00 8008.00  ABANDON 8" UTILITY PIPE

0061 5804000000-E 1530  713 LF  28.21 20113.73 17.00 12121.00  ABANDON 12" UTILITY PIPE

0062 5871400000-E 1550  290 LF  40.00 11600.00 39.00 11310.00  6" TRENCHLESS INSTALL (IN SOIL)

0063 5871410000-E 1550  290 LF  175.00 50750.00 195.00 56550.00  6" TRENCHLESS INSTALL (NOT IN SOIL)

0064 5871700000-E 1550  487 LF  80.00 38960.00 44.00 21428.00  12" TRENCHLESS INSTALL (IN SOIL)

0065 5871710000-E 1550  487 LF  385.00 187495.00 395.00 192365.00  12" TRENCHLESS INSTALL (NOT IN SOIL)

0066 6000000000-E 1605  2,675 LF  1.90 5082.50 1.90 5082.50  TEMPORARY SILT FENCE

0067 6006000000-E 1610  450 TON 32.00 14400.00 66.00 29700.00  EROS CONTRL STONE CL A

0068 6009000000-E 1610  85 TON 40.00 3400.00 66.00 5610.00  EROS CONTRL STONE CL B

0069 6012000000-E 1610  260 TON 28.00 7280.00 52.00 13520.00  SEDIMENT CONTROL STONE

0070 6015000000-E 1615  2 ACR 900.00 1800.00 980.00 1960.00  TEMPORARY MULCHING

0071 6018000000-E 1620  100 LB  3.00 300.00 4.00 400.00  SEED FOR TEMP SEEDING

0072 6021000000-E 1620 0.5 TON 1750.00 875.00 900.00 450.00  FERT FOR TEMP SEEDING

0073 6024000000-E 1622  400 LF  5.00 2000.00 15.00 6000.00  TEMPORARY SLOPE DRAINS

0074 6029000000-E SP   900 LF  1.70 1530.00 1.70 1530.00  SAFETY FENCE

0075 6030000000-E 1630  220 CY  10.00 2200.00 25.00 5500.00  SILT EXCAVATION

0076 6036000000-E 1631  5,300 SY  1.95 10335.00 1.25 6625.00  MATTING FOR EROS CONTROL

0077 6037000000-E SP   1,365 SY  6.80 9282.00 4.80 6552.00  COIR FIBER MAT

0078 6038000000-E SP   250 SY  7.50 1875.00 4.80 1200.00  PERM SOIL REINF MAT

0079 6042000000-E 1632  435 LF  3.50 1522.50 3.50 1522.50  1/4" HARDWARE CLOTH

0080 6048000000-E SP   60 SY  50.00 3000.00 30.00 1800.00  FLOAT TURBIDITY CURTAIN
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0081 6070000000-N 1639  6 EA  475.00 2850.00 1100.00 6600.00  SPECIAL STILLING BASINS

0082 6071012000-E SP   200 LF  6.50 1300.00 12.00 2400.00  COIR FIBER WATTLE

0083 6071020000-E SP   65 LB  8.00 520.00 18.00 1170.00  POLYACRYLAMIDE (PAM)

0084 6084000000-E 1660  2 ACR 3340.00 6680.00 1880.00 3760.00  SEEDING AND MULCHING

0085 6087000000-E 1660  1 ACR 35.00 35.00 300.00 300.00  MOWING

0086 6090000000-E 1661  100 LB  7.25 725.00 14.00 1400.00  SEED FOR REPAIR SEEDING

0087 6093000000-E 1661 0.5 TON 850.00 425.00 1200.00 600.00  FERT FOR REPAIR SEEDING

0088 6096000000-E 1662  100 LB  3.70 370.00 5.00 500.00  SEED FOR SUPP SEEDING

0089 6108000000-E 1665 1.5 TON 770.00 1155.00 1500.00 2250.00  FERTILIZER TOPDRESSING

0090 6114500000-N 1667  20 MHR 18.00 360.00 80.00 1600.00  SPECIALIZED HAND MOWING

0091 6117000000-N SP   36 EA  50.00 1800.00 488.00 17568.00  RESPONSE FOR EROS CONTROL

0092 6123000000-E 1670 0.2 ACR 3455.00 691.00 2800.00 560.00  REFORESTATION

STRUCTURE ITEMS

0093 8035000000-N 402 Lump Sum 125000.00 65000.00  REMV EXIST STR **********
(13+56.00-L-)

0094 8035000000-N 402 Lump Sum 40000.00 65000.00  REMV EXIST STR **********
(14+78.00-L-)

0095 8112730000-N 450  1 EA  1600.00 1600.00 4500.00 4500.00  PDA TESTING

0096 8121000000-N 412 Lump Sum 33925.00 30000.00  UNCL STR EXCAV STA *****
(13+56.00-L-)

0097 8121000000-N 412 Lump Sum 15000.00 30000.00  UNCL STR EXCAV STA *****
(14+78.00-L-)

0098 8156000000-E SP   6,268 SF  9.30 58292.40 9.00 56412.00  CONCRETE WEARING SURFACE

0099 8161000000-E 420  7,145 SF  0.55 3929.75 2.00 14290.00  GROOVING BRIDGE FLOORS

0100 8182000000-E 420 75.4 CY  700.00 52780.00 1350.00 101790.00  CLASS A CONCRETE (BRIDGE)

0101 8210000000-N 422 Lump Sum 27650.00 50000.00  BRG APPR SLAB ***********
(13+56.00-L-)

0102 8210000000-N 422 Lump Sum 32150.00 60000.00  BRG APPR SLAB ***********
(14+78.00-L-)

0103 8217000000-E 425  12,366 LB  1.25 15457.50 2.00 24732.00  REINF STEEL (BRIDGE)

0104 8364000000-E 450  1,170 LF  42.25 49432.50 75.00 87750.00  HP12X53 PILES

0105 8384200000-E 450  720 LF  76.10 54792.00 85.00 61200.00  HP14X73 GALV PILES

0106 8393000000-N 450  16 EA  160.00 2560.00 450.00 7200.00  PILE REDRIVES

0107 8505000000-E 460 542.25 LF  61.50 33348.38 95.00 51513.75  VERT CONC BARRIER RAIL

0108 8608000000-E 876  890 TON 51.75 46057.50 65.00 57850.00  RIP RAP II (2'-0")

0109 8622000000-E 876  985 SY  2.75 2708.75 4.00 3940.00  GEOTEXTILE FOR DRAINAGE

0110 8657000000-N 430 Lump Sum 12500.00 20000.00  ELASTOMERIC BEARINGS

0111 8692000000-N SP  Lump Sum 8590.00 25000.00  FOAM JOINT SEALS

0112 8753100000-E 430 1,286.25 LF  205.00 263681.25 250.00 321562.50  3'-0"X 2'-9" PRESTR BOX BEAM

0113 8763000000-E 430  2,220 LF  160.00 355200.00 175.00 388500.00  3'-0" X 2'-0"PRESTR SLABS

0114 8867000000-E SP   77 LF  550.00 42350.00 600.00 46200.00  GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTR CONC BENTCAPS

0115 8990000000-N SP   2,500 DOL 125.00 312500.00 120.00 300000.00  CONTRACT TIME
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    TOTAL 3018332.52 TOTAL 3225153.53  CONTRACT TOTAL

 

    SUB-TOTAL 1428827.49 SUB-TOTAL 1352713.28  ROADWAY ITEMS

    SUB-TOTAL 1589505.03 SUB-TOTAL 1872440.25  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2744646.36   S. T. WOOTEN CORPORATION

     2  2771299.00   T. A. LOVING COMPANY

     3  2980651.20   CROWDER CONSTRUCTION COMPANY

     4  3018332.52   DANE CONSTRUCTION, INC.

     5  3225153.53   PALMETTO INFRASTRUCTURE  INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1079886.00 1050000.00  1138000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 270544.50 100000.00  287682.00CONSTRUCTION SURVEYING

0003 0001000000-M 200 Lump Sum 350000.00 806000.00  1256836.00CLEARING & GRUBBING

0004 0008000000-M 200 1.2 HA  13600.00 16320.00 12000.00 14400.00 39498.00  47397.60SUPP CLEARING & GRUBBING

0005 0015000000-N 205  4 EA  1617.00 6468.00 2000.00 8000.00 2107.00  8428.00SEALING ABANDONED WELLS

0006 0036000000-M 225  22,000 M3  5.00 110000.00 8.00 176000.00 19.23  423060.00UNDERCUT EXCAVATION

0007 0038000000-M SP   300 M3  11.75 3525.00 11.70 3510.00 14.70  4410.00SHALLOW UNDERCUT

0008 0080000000-M SP   700 MTN 20.50 14350.00 22.00 15400.00 20.00  14000.00CLASS IV SUBGRD STABILIZATION

0009 0134000000-M 240  2,240 M3  4.00 8960.00 8.00 17920.00 7.20  16128.00DRAINAGE DITCH EXCAVATION

0010 0141000000-M 240  750 M   7.00 5250.00 12.00 9000.00 5.90  4425.00BERM DITCH CONSTRUCTION

0011 0156000000-M 250  6,380 M2  6.75 43065.00 5.75 36685.00 5.15  32857.00REMOVAL OF EXT ASPHALT PVMT

0012 0192000000-N 260  40 HR  231.00 9240.00 150.00 6000.00 140.00  5600.00PROOF ROLLING

0013 0195000000-M SP   29,500 M3  19.50 575250.00 18.00 531000.00 33.43  986185.00SELECT GRANULAR MATERIAL

0014 0196000000-M 270  31,000 M2  1.75 54250.00 1.83 56730.00 2.00  62000.00SOIL STABILIZATION FABRIC

0015 0199000000-M SP  233.2 M2  950.00 221540.00 950.00 221540.00 1000.00  233200.00TEMPORARY SHORING

0016 0241000000-M SP   16,500 M2  2.35 38775.00 2.00 33000.00 2.20  36300.00GENERIC GRADING ITEM (M2)
GEOTEXTILE FOR PAVEMENT STAB- ILIZATION

0017 0255000000-M SP   2,500 MTN 50.00 125000.00 80.00 200000.00 78.00  195000.00GENERIC GRADING ITEM (MTN)
EXCAVATION, HAULING & DISPOSAL OF CONTAMINATED
SOIL

0018 0318000000-M SP   2,250 MTN 21.15 47587.50 31.00 69750.00 33.00  74250.00FND CONDIT MATL MINOR STRS

0019 0320000000-M SP   6,770 M2  2.35 15909.50 2.54 17195.80 2.20  14894.00FND CONDIT FABRIC

0020 0335000000-M SP  31.2 M   50.00 1560.00 135.00 4212.00 51.00  1591.20***MM DRAINAGE PIPE
(200MM)

0021 0335200000-M SP   2,202 M   63.00 138726.00 100.00 220200.00 99.00  217998.00375MM DRAINAGE PIPE

0022 0335300000-M SP  676.8 M   75.00 50760.00 120.00 81216.00 110.00  74448.00450MM DRAINAGE PIPE

0023 0335400000-M SP  685.2 M   100.00 68520.00 140.00 95928.00 142.00  97298.40600MM DRAINAGE PIPE

0024 0335500000-M SP  373.2 M   128.00 47769.60 195.00 72774.00 189.00  70534.80750MM DRAINAGE PIPE

0025 0335600000-M SP  229.2 M   165.00 37818.00 297.78 68251.18 250.00  57300.00900MM DRAINAGE PIPE

0026 0335700000-M SP   54 M   200.00 10800.00 295.00 15930.00 328.00  17712.001050MM DRAINAGE PIPE

0027 0335800000-M SP   132 M   255.00 33660.00 350.00 46200.00 377.00  49764.001200MM DRAINAGE PIPE

0028 0335850000-M SP   7 EA  185.00 1295.00 550.00 3850.00 266.00  1862.00****MM DRAINAGE PIPE ELBOW
(375MM)

0029 0335850000-M SP   6 EA  225.00 1350.00 650.00 3900.00 319.00  1914.00****MM DRAINAGE PIPE ELBOW
(450MM)

0030 0343000000-M SP  268.8 M   63.00 16934.40 110.00 29568.00 115.00  30912.00375MM SIDE DRAIN PIPE

0031 0344000000-M SP  14.4 M   75.00 1080.00 147.00 2116.80 139.00  2001.60450MM SIDE DRAIN PIPE

0032 0345000000-M SP  8.4 M   100.00 840.00 159.00 1335.60 190.00  1596.00600MM SIDE DRAIN PIPE

0033 0354000000-M SP  20.4 M   78.00 1591.20 115.00 2346.00 121.00  2468.40****MM RC PIPE CULV *****
(375MM, V)

0034 0366000000-M SP  115.2 M   63.00 7257.60 115.00 13248.00 113.00  13017.60375MM RC PIPE CULV III

0035 0384000000-M SP   36 M   128.00 4608.00 196.00 7056.00 205.00  7380.00750MM RC PIPE CULV III

0036 0408000000-M SP  121.2 M   420.00 50904.00 495.00 59994.00 460.00  55752.001350MM RC PIPE CULV III
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0037 0448000000-M SP  79.2 M   655.00 51876.00 741.00 58687.20 801.00  63439.20****MM RCP CULV CLASS IV
(1500MM)

0038 0448200000-M SP  1,027.2 M   66.50 68308.80 112.00 115046.40 112.00  115046.40375MM RCP CULV CLASS IV

0039 0448300000-M SP   462 M   81.00 37422.00 125.00 57750.00 117.00  54054.00450MM RCP CULV CLASS IV

0040 0448400000-M SP  260.4 M   107.00 27862.80 150.00 39060.00 170.00  44268.00600MM RCP CULV CLASS IV

0041 0448500000-M SP  45.6 M   138.00 6292.80 200.00 9120.00 230.00  10488.00750MM RCP CULV CLASS IV

0042 0448600000-M SP   126 M   180.00 22680.00 280.00 35280.00 310.00  39060.00900MM RCP CULV CLASS IV

0043 0974000000-M SP  13.2 M   950.00 12540.00 800.00 10560.00 1000.00  13200.00****MM WLD STL PIPE ****RR
(600MM, 12MM)

0044 0986000000-M SP  135.6 M   220.00 29832.00 239.99 32542.64 575.00  77970.00GENERIC PIPE ITEM (M)
375MM DUCTILE IRON PIPE

0045 0992000000-M SP   2 EA  8422.00 16844.00 2199.07 4398.14 6990.00  13980.00GENERIC PIPE ITEM (EA)
ENERGY DISSIPATOR BASIN

0046 0995000000-M 340 869.6 M   33.00 28696.80 35.00 30436.00 36.00  31305.60PIPE REMOVAL

0047 1011000000-N 500 Lump Sum 304297.00 225000.00  200000.00FINE GRADING

0048 1077000000-M SP   60 MTN 32.50 1950.00 50.00 3000.00 45.00  2700.00#57 STONE

0049 1110000000-M 510  500 MTN 26.50 13250.00 23.00 11500.00 23.00  11500.00STABILIZER AGGREGATE

0050 1220000000-M 545  2,000 MTN 20.50 41000.00 28.00 56000.00 28.00  56000.00INCIDENTAL STONE BASE

0051 1231000000-M 560  9,230 M3  4.75 43842.50 22.00 203060.00 7.50  69225.00SHOULDER BORROW

0052 1275000000-M 600  15,531 L   1.10 17084.10 1.10 17084.10 1.10  17084.10PRIME COAT

0053 1330000000-M 607  980 M2  7.00 6860.00 7.00 6860.00 8.50  8330.00INCIDENTAL MILLING

0054 1693000000-M 654  100 MTN 129.00 12900.00 129.00 12900.00 156.00  15600.00ASPH PLT MIX PVMT REPAIR

0055 2000000000-N 806  225 EA  130.00 29250.00 130.00 29250.00 220.00  49500.00RIGHT OF WAY MARKERS

0056 2022000000-M SP   2,070 M3  29.00 60030.00 25.00 51750.00 31.00  64170.00SUBDRAIN EXCAVATION

0057 2033000000-M SP   1,035 M3  60.00 62100.00 35.00 36225.00 63.00  65205.00SUBDRAIN FINE AGGREGATE

0058 2044000000-M SP   2,500 M   12.50 31250.00 32.00 80000.00 13.00  32500.00150MM PERF SUBDR PIPE

0059 2070000000-N SP   17 EA  350.00 5950.00 270.00 4590.00 369.00  6273.00SUBDRN PIPE OUTLETS

0060 2077000000-M SP   34 M   40.00 1360.00 50.00 1700.00 42.00  1428.00150MM OUTLET PIPE (SD)

0061 2143000000-M 818  10 MTN 35.00 350.00 50.00 500.00 114.00  1140.00BLOTTING SAND

0062 2209000000-M 838 40.6 M3  700.00 28420.00 850.00 34510.00 935.00  37961.00ENDWALLS

0063 2220000000-M 838 26.7 M3  800.00 21360.00 850.00 22695.00 1020.00  27234.00REINFORCED ENDWALLS

0064 2253000000-M 840 0.29 M3  900.00 261.00 4000.00 1160.00 3680.00  1067.20PIPE COLLARS

0065 2264000000-M 840 0.22 M3  900.00 198.00 5000.00 1100.00 4080.00  897.60PIPE PLUGS

0066 2275000000-M SP   23 M3  225.00 5175.00 250.00 5750.00 213.00  4899.00FLOWABLE FILL

0067 2286000000-N 840  195 EA  1285.00 250575.00 1150.00 224250.00 1660.00  323700.00MASNRY DRAINAGE STRUCT

0068 2297000000-M 840 3.1 M3  1300.00 4030.00 1125.00 3487.50 2098.00  6503.80MASNRY DRAINAGE STRUCT

0069 2308000000-M 840 15.97 M   600.00 9582.00 750.00 11977.50 897.00  14325.09MASNRY DRAINAGE STRUCT

0070 2354200000-N 840  1 EA  290.00 290.00 400.00 400.00 431.00  431.00FRAME W/GRATE 840.24 STD

0071 2364000000-N 840  10 EA  475.00 4750.00 500.00 5000.00 567.00  5670.00FRAME W/2GRTS 840.16 STD

0072 2364200000-N 840  10 EA  450.00 4500.00 500.00 5000.00 529.00  5290.00FRAME W/2GRTS 840.20 STD

0073 2365000000-N 840  81 EA  440.00 35640.00 500.00 40500.00 539.00  43659.00FRAME W/2GRTS 840.22 STD

0074 2366000000-N 840  16 EA  450.00 7200.00 500.00 8000.00 540.00  8640.00FRAME W/2GRTS 840.24 STD

0075 2367000000-N 840  10 EA  460.00 4600.00 500.00 5000.00 638.00  6380.00FRAME W/2GRTS 840.29 STD
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0076 2374000000-N 840  6 EA  540.00 3240.00 600.00 3600.00 637.00  3822.00FRAME-GRT-HD 840.03 **
(E)

0077 2374000000-N 840  32 EA  540.00 17280.00 600.00 19200.00 637.00  20384.00FRAME-GRT-HD 840.03 **
(F)

0078 2374000000-N 840  25 EA  540.00 13500.00 600.00 15000.00 620.00  15500.00FRAME-GRT-HD 840.03 **
(G)

0079 2396000000-N 840  3 EA  355.00 1065.00 400.00 1200.00 460.00  1380.00FRAME W/COVER STD 840.54

0080 2440000000-N 852  3 EA  995.00 2985.00 500.00 1500.00 748.00  2244.00CONC TRANS SECT FOR CATCH BASIN

0081 2535000000-M 846  350 M   45.23 15830.50 36.00 12600.00 67.00  23450.00*** X ***MM CONC CURB
(200MM X 450MM)

0082 2549000000-M 846  3,860 M   56.00 216160.00 46.00 177560.00 74.00  285640.00750MM CONC CURB & GUTTER

0083 2556000000-M 846  521 M   48.10 25060.10 36.10 18808.10 74.00  38554.00SHOULDER BERM GUTTER

0084 2577000000-M 846  70 M   80.45 5631.50 85.00 5950.00 174.00  12180.00CONC EXPRESSWAY GUTTER

0085 2612000000-M 848  1,000 M2  46.62 46620.00 50.00 50000.00 89.00  89000.00150MM CONC DRIVEWAY

0086 2619000000-M 850  50 M2  35.62 1781.00 50.00 2500.00 144.00  7200.00100MM CONC PAVED DITCH

0087 2647000000-M 852  1,760 M2  43.62 76771.20 48.00 84480.00 64.00  112640.00125MM MONOLITHIC CONC ISL (SURF MTD)

0088 3030000000-M 862 1,824.99 M   49.20 89789.51 49.20 89789.51 49.00  89424.51STL BM GUARDRAIL

0089 3045000000-M 862 19.05 M   52.48 999.74 52.48 999.74 52.00  990.60SBGR SHOP CURVED

0090 3150000000-N 862  10 EA  11.00 110.00 11.00 110.00 1.10  11.00ADDIT GUARDRAIL POSTS

0091 3210000000-N 862  13 EA  425.00 5525.00 425.00 5525.00 500.00  6500.00GR ANCHOR TYPE CAT-1

0092 3270000000-N SP   19 EA  1780.00 33820.00 1780.00 33820.00 1790.00  34010.00GR ANCHOR TYPE 350

0093 3380000000-M 862 140.97 M   26.24 3699.05 26.24 3699.05 13.00  1832.61TEMP STL BM GUARDRAIL

0094 3503000000-M 866  11,330 M   7.70 87241.00 7.70 87241.00 8.10  91773.00WW WIRE FENCE 1200MM FABR

0095 3509000000-M 866  2,310 EA  12.00 27720.00 12.00 27720.00 12.65  29221.50100MM FENCE POSTS 2.30M

0096 3515000000-M 866  650 EA  18.00 11700.00 18.00 11700.00 18.95  12317.50125MM FENCE POSTS 2.50M

0097 3533000000-M 866  49 M   26.00 1274.00 26.00 1274.00 27.40  1342.60CL FENCE ****MM FABRIC
(1800MM)

0098 3539000000-M 866  14 EA  65.00 910.00 65.00 910.00 68.45  958.30LINE POST FOR ****MM CL F
(1800MM)

0099 3557000000-M 866  175 M   0.01 1.75 0.10 17.50 1.00  175.00ADDITIONAL BARBED WIRE

0100 3628000000-M 876  38 MTN 59.50 2261.00 60.00 2280.00 53.00  2014.00RIP RAP, CLASS I

0101 3635000000-M 876  425 MTN 68.25 29006.25 45.00 19125.00 47.00  19975.00RIP RAP, CLASS II

0102 3649000000-M 876  1,454 MTN 54.50 79243.00 45.00 65430.00 45.00  65430.00RIP RAP, CLASS B

0103 3656000000-M 876  13,385 M2  3.50 46847.50 3.00 40155.00 2.50  33462.50FILTER FABRIC FOR DRAINGE

0104 3659000000-N SP   7 EA  656.00 4592.00 900.00 6300.00 2070.00  14490.00PREFORMED SCOUR HOLES

0105 4054000000-M 902  1 M3  1.00 1.00 1.00 1.00 1.10  1.10PLN CL A CONC FOUNDTN

0106 4060000000-M 903  250 KG  18.00 4500.00 18.00 4500.00 19.00  4750.00SUPPORT, BREAKAWAY STL BM

0107 4072000000-M 903  919 M   16.50 15163.50 16.50 15163.50 17.40  15990.60SUPPORT, 4.5KG STL U-CHAN

0108 4096000000-N 904  8 EA  95.00 760.00 95.00 760.00 100.00  800.00SIGN ERECTION, TYPE D

0109 4102000000-N 904  117 EA  50.00 5850.00 50.00 5850.00 53.00  6201.00SIGN ERECTION, TYPE E

0110 4108000000-N 904  37 EA  95.00 3515.00 95.00 3515.00 100.00  3700.00SIGN ERECTION, TYPE F

0111 4110000000-N 904  2 EA  285.00 570.00 285.00 570.00 300.00  600.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)
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0112 4116100000-N 904  3 EA  125.00 375.00 125.00 375.00 132.00  396.00SIGN ERECT, RELOC ** GRD MTD
(D)

0113 4116100000-N 904  9 EA  65.00 585.00 65.00 585.00 68.00  612.00SIGN ERECT, RELOC ** GRD MTD
(E)

0114 4155000000-N 907  101 EA  1.00 101.00 1.00 101.00 1.10  111.10DISPOSE SIGN SYST U-CHAN

0115 4192000000-N 907  7 EA  1.00 7.00 1.00 7.00 1.10  7.70DISPOSE SUPPORT, U-CHAN

0116 4400000000-M 1110  314 M2  49.00 15386.00 49.00 15386.00 52.00  16328.00WORK ZONE SIGNS (STAT)

0117 4405000000-M 1110  122 M2  433.00 52826.00 14.53 1772.66 133.00  16226.00WORK ZONE SIGNS (PORT)

0118 4410000000-M 1110  91 M2  122.00 11102.00 62.00 5642.00 78.50  7143.50WORK ZONE SIGNS (BARR)

0119 4415000000-N 1115  3 EA  7449.75 22349.25 7555.48 22666.44 4630.00  13890.00FLASHING ARROW PNL TYPE C

0120 4420000000-N 1120  2 EA  19635.00 39270.00 19598.29 39196.58 12229.00  24458.00CHANGEABLE MESSAGE SIGN

0121 4422000000-N 1120  150 DAY 85.00 12750.00 240.86 36129.00 151.00  22650.00CHANGEABLE MESSAGE SIGN (SHORT TERM)

0122 4430000000-N 1130  469 EA  79.25 37168.25 45.00 21105.00 65.00  30485.00DRUMS

0123 4445000000-M 1145  264 M   105.00 27720.00 75.00 19800.00 63.00  16632.00BARRICADES (TYPE III)

0124 4450000000-N 1150  4,800 HR  18.50 88800.00 22.00 105600.00 21.50  103200.00FLAGGER

0125 4465000000-N 1160  9 EA  5500.00 49500.00 5500.00 49500.00 7663.00  68967.00TEMPORARY CRASH CUSHIONS

0126 4470000000-N 1160  3 EA  2000.00 6000.00 2000.00 6000.00 2739.00  8217.00RESET CRASH CUSHION

0127 4480000000-N 1165  3 EA  2500.00 7500.00 12000.00 36000.00 8071.00  24213.00TMIA

0128 4485000000-M 1170  143 M   69.00 9867.00 69.00 9867.00 102.00  14586.00PORT CONC BARRIER

0129 4490000000-M 1170  594 M   102.00 60588.00 102.00 60588.00 137.00  81378.00PORT CONC BARRIER(ANCHRD)

0130 4505000000-M 1170  110 M   49.00 5390.00 49.00 5390.00 78.00  8580.00RESET PORT CONC BARR,ANCH

0131 4516000000-N 1180  100 EA  55.00 5500.00 35.00 3500.00 49.00  4900.00SKINNY DRUM

0132 4650000000-N 1251  881 EA  4.00 3524.00 4.09 3603.29 4.75  4184.75TEMP RAISED PVMT MRKS

0133 4705000000-M 1205  79 M   19.69 1555.51 20.14 1591.06 14.80  1169.20400MM THERMO MKG 3.1MM TK

0134 4710000000-M 1205  328 M   26.25 8610.00 26.84 8803.52 15.80  5182.40600MM THERMO MKG 3.1MM TK

0135 4721000000-M 1205  12 EA  100.00 1200.00 102.26 1227.12 137.00  1644.00THERMO PVT MKG CHARACTER 3.1

0136 4810000000-M 1205  74,089 M   0.43 31858.27 0.44 32599.16 0.65  48157.85PAINT PVT MKG LINES 100MM

0137 4830000000-M 1205  62 M   6.56 406.72 6.71 416.02 4.20  260.40PAINT PVT MKG LINES 400MM

0138 4835000000-M 1205  392 M   9.84 3857.28 10.06 3943.52 7.90  3096.80PAINT PVT MKG LINES 600MM

0139 4840000000-N 1205  10 EA  50.00 500.00 51.13 511.30 89.00  890.00PAINT PVT MKG CHARACTER

0140 4845000000-N 1205  82 EA  35.00 2870.00 35.79 2934.78 89.00  7298.00PAINT PVT MKG SYMBOL

0141 4875000000-N 1205  5 EA  35.00 175.00 35.79 178.95 69.00  345.00REMOVAL OF SYMBL & CHARAC

0142 4905000000-N 1253  1,491 EA  25.00 37275.00 25.57 38124.87 29.75  44357.25SNOWPLB PVMT MRKER

0143 4915000000-M 1264  8 EA  50.00 400.00 125.00 1000.00 53.00  424.002.1M U-CHANNEL POSTS

0144 4955000000-N 1264  8 EA  40.00 320.00 100.00 800.00 57.00  456.00OBJECT MARKERS (END OF RD

0145 5325600000-M 1510  163 M   155.00 25265.00 443.00 72209.00 467.00  76121.00150MM WATER LINE

0146 5325800000-M 1510  465 M   175.00 81375.00 217.00 100905.00 228.00  106020.00200MM WATER LINE

0147 5326200000-M 1510  275 M   225.00 61875.00 242.00 66550.00 256.00  70400.00300MM WATER LINE

0148 5540000000-M 1515  7 EA  800.00 5600.00 1045.00 7315.00 1100.00  7700.00150MM VALVE

0149 5546000000-M 1515  11 EA  1050.00 11550.00 1355.00 14905.00 1426.00  15686.00200MM VALVE

0150 5558000000-M 1515  3 EA  2000.00 6000.00 2545.00 7635.00 2691.00  8073.00300MM VALVE

0151 5572200000-M 1515  1 EA  6000.00 6000.00 7800.00 7800.00 8215.00  8215.00300MM TAPPING VALVE
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0152 5648000000-N 1515  23 EA  1000.00 23000.00 4080.00 93840.00 4078.00  93794.00RELOCATE WATER METER

0153 5649000000-N 1515  1 EA  875.00 875.00 1334.00 1334.00 1406.00  1406.00RECONNECT WATER METER

0154 5672000000-N 1515  4 EA  3000.00 12000.00 4560.00 18240.00 4804.00  19216.00RELOCATE FIRE HYDRANT

0155 5691200000-M 1520  12 M   80.00 960.00 1750.00 21000.00 1833.00  21996.00150MM SANITARY GRAVITY SEWER

0156 5691300000-M 1520  333 M   120.00 39960.00 164.77 54868.41 165.00  54945.00200MM SANITARY GRAVITY SEWER

0157 5691400000-M 1520  67 M   175.00 11725.00 300.00 20100.00 264.00  17688.00250MM SANITARY GRAVITY SEWER

0158 5691600000-M 1520 75.8 M   275.00 20845.00 400.00 30320.00 352.00  26681.60400MM SANITARY GRAVITY SEWER

0159 5768000000-N 1520  6 EA  1200.00 7200.00 1000.00 6000.00 2227.00  13362.00SANITARY SEWER CLEAN-OUT

0160 5775000000-M 1525  5 EA  1900.00 9500.00 2700.00 13500.00 2183.00  10915.001200MM DIA UTILITY MANHOLE

0161 5776000000-M 1525  5 EA  2400.00 12000.00 2800.00 14000.00 3086.00  15430.001500MM DIA UTILITY MANHOLE

0162 5781000000-M 1525 7.6 M   656.00 4985.60 1100.00 8360.00 351.00  2667.60UTILITY MH WALL, 1200MM DIA

0163 5782000000-M 1525 18.6 M   820.00 15252.00 1200.00 22320.00 447.00  8314.20UTILITY MH WALL, 1500MM DIA

0164 5798000000-M 1530  71 M   35.00 2485.00 95.00 6745.00 41.00  2911.00ABANDON ***MM UTILITY PIPE
(375MM)

0165 5801000000-M 1530  406 M   13.00 5278.00 22.00 8932.00 34.00  13804.00ABANDON 200MM UTILITY PIPE

0166 5802000000-M 1530  29 M   17.00 493.00 32.00 928.00 42.00  1218.00ABANDON 250MM UTILITY PIPE

0167 5804000000-M 1530  146 M   22.00 3212.00 45.90 6701.40 46.00  6716.00ABANDON 300MM UTILITY PIPE

0168 5816000000-N 1530  2 EA  1000.00 2000.00 2095.00 4190.00 2095.00  4190.00ABANDON UTILITY MANHOLE

0169 5836000000-M 1540  12 M   300.00 3600.00 95.00 1140.00 170.00  2040.00600MM ENCASEMENT PIPE

0170 5836200000-M 1540  16 M   430.00 6880.00 130.00 2080.00 466.00  7456.00750MM ENCASEMENT PIPE

0171 5872200000-M 1550  6 M   550.00 3300.00 175.00 1050.00 641.00  3846.00600MM TRENCHLESS INSTALL (IN SOIL)

0172 5872210000-M 1550  6 M   2299.00 13794.00 545.00 3270.00 2082.00  12492.00600MM TRENCHLESS INSTALL (NOT IN SOIL)

0173 5872300000-M 1550  8 M   660.00 5280.00 215.00 1720.00 523.00  4184.00750MM TRENCHLESS INSTALL (IN SOIL)

0174 5872310000-M 1550  8 M   2949.00 23592.00 699.00 5592.00 2384.00  19072.00750MM TRENCHLESS INSTALL (NOT IN SOIL)

0175 6000000000-M 1605  14,000 M   5.40 75600.00 5.52 77280.00 6.80  95200.00TEMPORARY SILT FENCE

0176 6006000000-M 1610  12,500 MTN 46.75 584375.00 39.00 487500.00 43.80  547500.00EROS CONTRL STONE CL A

0177 6009000000-M 1610  7,500 MTN 54.50 408750.00 41.00 307500.00 43.80  328500.00EROS CONTRL STONE CL B

0178 6012000000-M 1610  6,250 MTN 32.25 201562.50 28.00 175000.00 37.50  234375.00SEDIMENT CONTROL STONE

0179 6015000000-M 1615  60 HA  995.00 59700.00 995.00 59700.00 1032.00  61920.00TEMPORARY MULCHING

0180 6018000000-M 1620  2,425 KG  6.50 15762.50 6.50 15762.50 6.90  16732.50SEED FOR TEMP SEEDING

0181 6021000000-M 1620 20.25 MTN 725.00 14681.25 725.00 14681.25 695.00  14073.75FERT FOR TEMP SEEDING

0182 6024000000-M 1622  1,500 M   50.50 75750.00 43.00 64500.00 33.00  49500.00TEMPORARY SLOPE DRAINS

0183 6027000000-N 1622  67 EA  214.00 14338.00 160.00 10720.00 213.00  14271.00INLET PROTCN @ SLOPE DRNS

0184 6029000000-M SP   50 M   5.00 250.00 5.52 276.00 7.00  350.00SAFETY FENCE

0185 6030000000-M 1630  42,500 M3  2.75 116875.00 6.50 276250.00 1.00  42500.00SILT EXCAVATION

0186 6036000000-M 1631  180,000 M2  1.39 250200.00 1.39 250200.00 1.40  252000.00MATTING FOR EROS CONTROL

0187 6037000000-M SP   1,100 M2  4.25 4675.00 4.25 4675.00 4.50  4950.00COIR FIBER MAT

0188 6038000000-M SP   3,500 M2  5.45 19075.00 5.45 19075.00 5.75  20125.00PERM SOIL REINF MAT

0189 6042000000-M 1632  3,250 M   9.00 29250.00 9.80 31850.00 12.80  41600.006.4MM HARDWARE CLOTH

0190 6046000000-M SP   50 M   40.00 2000.00 200.00 10000.00 337.00  16850.00TEMP PIPE FOR STREAM CROSS

0191 6069000000-M 1638  40 M3  70.00 2800.00 42.54 1701.60 98.00  3920.00STILLING BASINS
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0192 6071012000-M SP   2,100 M   23.00 48300.00 23.00 48300.00 24.00  50400.00COIR FIBER WATTLE

0193 6071020000-M SP   2,200 KG  11.00 24200.00 11.00 24200.00 11.50  25300.00POLYACRYLAMIDE (PAM)

0194 6071030000-M SP   4,000 M   13.00 52000.00 14.30 57200.00 13.70  54800.00COIR FIBER BAFFLE

0195 6071050000-M SP   86 EA  920.00 79120.00 1059.34 91103.24 734.00  63124.00***MM SKIMMER
(38MM)

0196 6084000000-M 1660  40 HA  6871.83 274873.20 3490.00 139600.00 3581.00  143240.00SEEDING AND MULCHING

0197 6087000000-M 1660  20 HA  150.00 3000.00 150.00 3000.00 105.00  2100.00MOWING

0198 6090000000-M 1661  1,200 KG  21.00 25200.00 10.00 12000.00 11.00  13200.00SEED FOR REPAIR SEEDING

0199 6093000000-M 1661  4 MTN 1150.00 4600.00 650.00 2600.00 626.00  2504.00FERT FOR REPAIR SEEDING

0200 6096000000-M 1662  1,000 KG  7.00 7000.00 6.00 6000.00 6.30  6300.00SEED FOR SUPP SEEDING

0201 6108000000-M 1665  59 MTN 880.00 51920.00 880.00 51920.00 826.00  48734.00FERTILIZER TOPDRESSING

0202 6111000000-M SP   275 M   175.00 48125.00 165.00 45375.00 185.00  50875.00IMPERVIOUS DIKE

0203 6114500000-N SP   55 MHR 35.00 1925.00 35.00 1925.00 37.00  2035.00SPECIALIZED HAND MOWING

0204 6117000000-N SP   150 EA  75.00 11250.00 75.00 11250.00 79.00  11850.00RESPONSE FOR EROS CONTROL

0205 6120000000-M SP   140 M3  70.00 9800.00 17.00 2380.00 75.00  10500.00CULVERT DIVERSION CHANNEL

0206 6123000000-M 1670  4 HA  1900.00 7600.00 1900.00 7600.00 1843.00  7372.00REFORESTATION

0207 6126000000-M SP  0.1 HA  10000.00 1000.00 10000.00 1000.00 10533.00  1053.30STREAMBANK REFORESTATION

0208 7060000000-M 1705  1,750 M   4.75 8312.50 4.75 8312.50 5.00  8750.00SIGNAL CABLE

0209 7120000000-M 1705  30 EA  700.00 21000.00 700.00 21000.00 737.00  22110.00VEHICLE SIGNAL HD (300MM, 3 SECT)

0210 7132000000-M 1705  7 EA  850.00 5950.00 850.00 5950.00 895.00  6265.00VEHICLE SIGNAL HD (300MM, 4 SECT)

0211 7144000000-M 1705  6 EA  1100.00 6600.00 1100.00 6600.00 1158.00  6948.00VEHICLE SIGNAL HD (300MM, 5 SECT)

0212 7264000000-M 1710  550 M   8.50 4675.00 8.50 4675.00 9.00  4950.00MESSENGER CABLE (9.52MM)

0213 7288000000-M 1715  20 M   37.00 740.00 37.00 740.00 39.00  780.00PAVED TRENCH (***********)
(1, 50MM)

0214 7300000000-M 1715  550 M   16.50 9075.00 16.50 9075.00 17.40  9570.00UNPAVED TRENCH (***********)
(1, 50MM)

0215 7324000000-N 1716  12 EA  400.00 4800.00 400.00 4800.00 421.00  5052.00JUNCTION BOX (STANDARD SIZE)

0216 7360000000-N 1720  4 EA  850.00 3400.00 850.00 3400.00 898.00  3592.00WOOD POLE

0217 7372000000-N 1721  8 EA  375.00 3000.00 375.00 3000.00 395.00  3160.00GUY ASSEMBLY

0218 7408000000-M 1722  3 EA  650.00 1950.00 650.00 1950.00 684.00  2052.0025MM RISER W/ WEATHERHEAD

0219 7420000000-M 1722  14 EA  600.00 8400.00 600.00 8400.00 632.00  8848.0050MM RISER W/ WEATHERHEAD

0220 7444000000-M 1725  1,540 M   18.00 27720.00 18.00 27720.00 19.00  29260.00INDUCTIVE LOOP SAWCUT

0221 7456000000-M 1726  4,330 M   3.00 12990.00 3.00 12990.00 3.20  13856.00LEAD-IN CABLE(********)
(14-2)

0222 7576000000-N SP   8 EA  5250.00 42000.00 5250.00 42000.00 5530.00  44240.00METAL STRAIN SIGNAL POLE

0223 7613000000-N SP   8 EA  900.00 7200.00 900.00 7200.00 948.00  7584.00SOIL TEST

0224 7614100000-M SP   50 M3  700.00 35000.00 700.00 35000.00 737.00  36850.00DRILLED PIER FOUND

0225 7636000000-N 1745  2 EA  225.00 450.00 225.00 450.00 237.00  474.00SIGN FOR SIGNALS

0226 7684000000-N 1750  2 EA  700.00 1400.00 700.00 1400.00 737.00  1474.00SIGNAL CABINET FOUNDATION

0227 7756000000-N 1751  2 EA  14000.00 28000.00 14000.00 28000.00 14746.00  29492.00CONTLR WITH CBNT, 2070L BASE MTD

0228 7780000000-N 1751  15 EA  150.00 2250.00 150.00 2250.00 158.00  2370.00DETECTOR CARD (TYPE 2070L)

0229 7990000000-M SP   150 M   10.50 1575.00 10.50 1575.00 11.00  1650.00GENERIC SIGNAL ITEM (M)
UNPAVED TRENCHING FOR TEMPOR- ARY LEAD IN



MAY 15, 2013 02:48 PM

TIP NO R-2241A 2:00 PM 7 /  25 002

PERSON

34406.3.2

FED AID NO HPP-0501(25)

WIDENING, GRADING, DRAINAGE, PAVING, C&G, SIGNALS & CULVERTS

US-501 FROM NC-49 IN ROXBORO TO SR-1602.

PLT CONSTRUCTION CO., INC.

WILSON,  NC

TRIANGLE GRADING & PAVING INC W. C. ENGLISH, INC.

BURLINGTON,  NC LYNCHBURG,  VA

C202960APR 16 2013

6.966 KM

0230 0022000000-M 225  405,000 M3  8.50 3442500.00 8.00 3240000.00 4.70  1903500.00UNCLASSIFIED EXCAVATION

0231 1044000000-M 501  39,670 M2  3.10 122977.00 3.10 122977.00 3.30  130911.00LIME TRTD SOIL (SLURRY)

0232 1066000000-M 501  440 MTN 220.00 96800.00 220.00 96800.00 232.00  102080.00LIME FOR LIME TREATED SOIL

0233 1121000000-M 520  4,545 MTN 21.75 98853.75 25.84 117442.80 22.75  103398.75AGGREGATE BASE COURSE

0234 1176000000-M 542  39,670 M2  3.00 119010.00 3.00 119010.00 3.20  126944.00SOIL CEMENT BASE

0235 1187000000-M 542  1,191 MTN 140.00 166740.00 140.00 166740.00 148.00  176268.00PC FOR SOIL CEMENT BASE

0236 1198000000-M SP   600 MTN 12.74 7644.00 26.00 15600.00 24.00  14400.00AGGREGATE FOR SOIL CEM BS

0237 1209000000-M 543  53,960 L   1.12 60435.20 1.12 60435.20 1.20  64752.00ASPHALT CURING SEAL

0238 1489000000-M 610  47,510 MTN 35.00 1662850.00 35.00 1662850.00 35.00  1662850.00ASP CONC BASE CRS B25.0B

0239 1498000000-M 610  31,580 MTN 34.50 1089510.00 34.50 1089510.00 34.50  1089510.00ASP CONC INTR CRS I19.0B

0240 1519000000-M 610  32,000 MTN 39.10 1251200.00 39.10 1251200.00 39.10  1251200.00ASP CONC SURF CRS S9.5B

0241 1575000000-M SP   5,530 MTN 550.00 3041500.00 550.00 3041500.00 550.00  3041500.00ASP FOR PLANT MIX

0242 2099000000-M 816  5,120 M   15.75 80640.00 15.75 80640.00 17.50  89600.00SHOULDER DRAIN

0243 2110000000-M 816  5,120 M   4.90 25088.00 4.90 25088.00 4.50  23040.00100MM SHLDR DRAINS PIPE

0244 2121000000-M 816  210 M   32.80 6888.00 32.80 6888.00 21.00  4410.00100MM OUTLET PIPE (SH DRN

0245 2132000000-N 816  30 EA  250.00 7500.00 260.00 7800.00 316.00  9480.00CONC PAD SHLDR DRN OUTLET

0246 4685000000-M 1205  25,786 M   1.93 49766.98 1.97 50798.42 2.10  54150.60100MM THERMO MKG, 2.3MMTK

0247 4686000000-M 1205  14,060 M   2.26 31775.60 2.31 32478.60 2.20  30932.00100MM THERMO MKG, 3.1MMTK

0248 4695000000-M 1205  2,209 M   3.28 7245.52 3.35 7400.15 3.70  8173.30200MM THERMO MKG 2.3MM TK

0249 4700000000-M 1205  703 M   4.92 3458.76 5.03 3536.09 9.50  6678.50300MM THERMO MKG 2.3MM TK

0250 4725000000-M 1205  162 EA  95.00 15390.00 97.15 15738.30 126.00  20412.00THERMO PVT MKG SYMB 2.3MM

0251 4770000000-M 1205  644 M   6.11 3934.84 6.25 4025.00 7.10  4572.40100MM COLD APPL PLSTIC LINES TYPE **
(IV)

0252 0022000000-M 225  400,000 M3     UNCLASSIFIED EXCAVATION

0253 1044000000-M 501  48,120 M2     LIME TRTD SOIL (SLURRY)

0254 1066000000-M 501  530 MTN    LIME FOR LIME TREATED SOIL

0255 1121000000-M 520  5,017 MTN    AGGREGATE BASE COURSE

0256 1176000000-M 542  48,120 M2     SOIL CEMENT BASE

0257 1187000000-M 542  1,444 MTN    PC FOR SOIL CEMENT BASE

0258 1198000000-M SP   730 MTN    AGGREGATE FOR SOIL CEM BS

0259 1209000000-M 543  65,450 L      ASPHALT CURING SEAL

0260 1489000000-M 610  17,700 MTN    ASP CONC BASE CRS B25.0B

0261 1498000000-M 610  11,800 MTN    ASP CONC INTR CRS I19.0B

0262 1519000000-M 610  13,670 MTN    ASP CONC SURF CRS S9.5B

0263 1525000000-M 610  6,790 MTN    ASP CONC SURF CRS SF9.5A

0264 1575000000-M SP   2,980 MTN    ASP FOR PLANT MIX

0265 1682000000-M 652  14,030 MTN    ASPH DRAINAGE CO, P-57

0266 1847000000-M 710  80,945 M2     ****MM PCC PVMT THRU LNS
(200MM)

0267 1902000000-N 710 Lump Sum    SURF TEST CONC PAVEMENT

0268 1913000000-M 720  14,615 M2     CONC SHLD ADJ ****MM PVMT
(200MM)
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0269 1914000000-M SP   5,570 M2     CONC SHLD ADJ ****MM PVMT W/ DWL
(200MM)

0270 1924000000-N 725 Lump Sum    FIELD LAB RENTAL, PCCP

0271 2099000000-M 816  8,820 M      SHOULDER DRAIN

0272 2110000000-M 816  8,820 M      100MM SHLDR DRAINS PIPE

0273 2121000000-M 816  300 M      100MM OUTLET PIPE (SH DRN

0274 2132000000-N 816  50 EA     CONC PAD SHLDR DRN OUTLET

0275 4685000000-M 1205  7,131 M      100MM THERMO MKG, 2.3MMTK

0276 4686000000-M 1205  11,591 M      100MM THERMO MKG, 3.1MMTK

0277 4695000000-M 1205  463 M      200MM THERMO MKG 2.3MM TK

0278 4700000000-M 1205  239 M      300MM THERMO MKG 2.3MM TK

0279 4725000000-M 1205  115 EA     THERMO PVT MKG SYMB 2.3MM

0280 4780000000-M 1205  39 M      200MM COLD APPL PLSTIC LINES TYPE **
(II)

0281 4785000000-M 1205  464 M      300MM COLD APPL PLSTIC LINES TYPE **
(II)

0282 4805000000-N 1205  47 EA     COLD APPL PLASTIC SYM TYPE **
(II)

0283 4847000000-M 1205  21,124 M      POLYUREA LINES (100MM *****)
(HIGHLY REFLECTIVE ELEMENTS)

0284 4847110000-M 1205  1,707 M      POLYUREA LINES (200MM *****)
(HIGHLY REFLECTIVE ELEMENTS)

CULVERT ITEMS

0285 8126000000-N 414 Lump Sum 38000.00 30000.00  40000.00CULV EXCAV @ ************
(13+43.400-L-)

0286 8126000000-N 414 Lump Sum 35000.00 30000.00  40000.00CULV EXCAV @ ************
(20+86.000-L-)

0287 8126000000-N 414 Lump Sum 40000.00 37000.00  45000.00CULV EXCAV @ ************
(35+56.000-L-)

0288 8133000000-M 414  1,016 MTN 55.00 55880.00 45.00 45720.00 60.00  60960.00FND CONDIT MAT, BOX CULV

0289 8196000000-M 420 1,016.2 M3  528.00 536553.60 528.00 536553.60 555.00  563991.00CLASS A CONCRETE (CULV)

0290 8245000000-M 425  100,768 KG  2.20 221689.60 2.20 221689.60 2.35  236804.80REINF STEEL (CULVERT)

 

    TOTAL 21714921.38 TOTAL 22246766.19 TOTAL  22771896.66CONTRACT TOTAL

 

    SUB-TOTAL 20787798.18 SUB-TOTAL 21345802.99 SUB-TOTAL  21785140.86ROADWAY ITEMS

    SUB-TOTAL 927123.20 SUB-TOTAL 900963.20 SUB-TOTAL  986755.80CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 118000.00 1166333.91  1330000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 150000.00 235000.00  400000.00CONSTRUCTION SURVEYING

0003 0001000000-M 200 Lump Sum 2400000.00 475000.00  730000.00CLEARING & GRUBBING

0004 0008000000-M 200 1.2 HA  8000.00 9600.00 11000.00 13200.00 14760.00  17712.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  4 EA  2000.00 8000.00 830.00 3320.00 1550.00  6200.00SEALING ABANDONED WELLS

0006 0036000000-M 225  22,000 M3  7.50 165000.00 9.64 212080.00 14.11  310420.00UNDERCUT EXCAVATION

0007 0038000000-M SP   300 M3  25.00 7500.00 22.00 6600.00 50.00  15000.00SHALLOW UNDERCUT

0008 0080000000-M SP   700 MTN 17.00 11900.00 25.00 17500.00 30.00  21000.00CLASS IV SUBGRD STABILIZATION

0009 0134000000-M 240  2,240 M3  7.00 15680.00 9.70 21728.00 13.43  30083.20DRAINAGE DITCH EXCAVATION

0010 0141000000-M 240  750 M   6.50 4875.00 10.35 7762.50 10.03  7522.50BERM DITCH CONSTRUCTION

0011 0156000000-M 250  6,380 M2  3.00 19140.00 5.65 36047.00 10.00  63800.00REMOVAL OF EXT ASPHALT PVMT

0012 0192000000-N 260  40 HR  116.00 4640.00 136.00 5440.00 203.61  8144.40PROOF ROLLING

0013 0195000000-M SP   29,500 M3  8.50 250750.00 27.93 823935.00 20.00  590000.00SELECT GRANULAR MATERIAL

0014 0196000000-M 270  31,000 M2  1.20 37200.00 1.14 35340.00 3.84  119040.00SOIL STABILIZATION FABRIC

0015 0199000000-M SP  233.2 M2  600.00 139920.00 1050.00 244860.00 1070.11  249549.65TEMPORARY SHORING

0016 0241000000-M SP   16,500 M2  3.00 49500.00 4.38 72270.00 5.77  95205.00GENERIC GRADING ITEM (M2)
GEOTEXTILE FOR PAVEMENT STAB- ILIZATION

0017 0255000000-M SP   2,500 MTN 40.00 100000.00 53.50 133750.00 49.88  124700.00GENERIC GRADING ITEM (MTN)
EXCAVATION, HAULING & DISPOSAL OF CONTAMINATED
SOIL

0018 0318000000-M SP   2,250 MTN 27.00 60750.00 32.00 72000.00 3.61  8122.50FND CONDIT MATL MINOR STRS

0019 0320000000-M SP   6,770 M2  2.00 13540.00 3.10 20987.00 2.57  17398.90FND CONDIT FABRIC

0020 0335000000-M SP  31.2 M   55.00 1716.00 60.50 1887.60 55.85  1742.52***MM DRAINAGE PIPE
(200MM)

0021 0335200000-M SP   2,202 M   70.00 154140.00 77.00 169554.00 70.09  154338.18375MM DRAINAGE PIPE

0022 0335300000-M SP  676.8 M   80.00 54144.00 107.00 72417.60 83.23  56330.06450MM DRAINAGE PIPE

0023 0335400000-M SP  685.2 M   95.00 65094.00 133.00 91131.60 110.61  75789.97600MM DRAINAGE PIPE

0024 0335500000-M SP  373.2 M   130.00 48516.00 181.00 67549.20 141.27  52721.96750MM DRAINAGE PIPE

0025 0335600000-M SP  229.2 M   175.00 40110.00 236.00 54091.20 181.79  41666.27900MM DRAINAGE PIPE

0026 0335700000-M SP   54 M   210.00 11340.00 228.00 12312.00 220.12  11886.481050MM DRAINAGE PIPE

0027 0335800000-M SP   132 M   260.00 34320.00 253.00 33396.00 280.36  37007.521200MM DRAINAGE PIPE

0028 0335850000-M SP   7 EA  375.00 2625.00 380.00 2660.00 202.60  1418.20****MM DRAINAGE PIPE ELBOW
(375MM)

0029 0335850000-M SP   6 EA  400.00 2400.00 540.00 3240.00 246.41  1478.46****MM DRAINAGE PIPE ELBOW
(450MM)

0030 0343000000-M SP  268.8 M   37.00 9945.60 122.00 32793.60 70.09  18840.19375MM SIDE DRAIN PIPE

0031 0344000000-M SP  14.4 M   115.00 1656.00 154.00 2217.60 83.23  1198.51450MM SIDE DRAIN PIPE

0032 0345000000-M SP  8.4 M   225.00 1890.00 199.00 1671.60 110.61  929.12600MM SIDE DRAIN PIPE

0033 0354000000-M SP  20.4 M   95.00 1938.00 119.00 2427.60 86.52  1765.01****MM RC PIPE CULV *****
(375MM, V)

0034 0366000000-M SP  115.2 M   95.00 10944.00 98.50 11347.20 70.09  8074.37375MM RC PIPE CULV III

0035 0384000000-M SP   36 M   150.00 5400.00 164.00 5904.00 141.27  5085.72750MM RC PIPE CULV III

0036 0408000000-M SP  121.2 M   330.00 39996.00 330.00 39996.00 461.06  55880.471350MM RC PIPE CULV III
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0037 0448000000-M SP  79.2 M   450.00 35640.00 430.00 34056.00 722.80  57245.76****MM RCP CULV CLASS IV
(1500MM)

0038 0448200000-M SP  1,027.2 M   90.00 92448.00 111.00 114019.20 74.47  76495.58375MM RCP CULV CLASS IV

0039 0448300000-M SP   462 M   100.00 46200.00 109.00 50358.00 89.80  41487.60450MM RCP CULV CLASS IV

0040 0448400000-M SP  260.4 M   120.00 31248.00 132.00 34372.80 118.28  30800.11600MM RCP CULV CLASS IV

0041 0448500000-M SP  45.6 M   170.00 7752.00 166.00 7569.60 153.32  6991.39750MM RCP CULV CLASS IV

0042 0448600000-M SP   126 M   175.00 22050.00 203.00 25578.00 177.85  22409.10900MM RCP CULV CLASS IV

0043 0974000000-M SP  13.2 M   800.00 10560.00 890.00 11748.00 1040.39  13733.15****MM WLD STL PIPE ****RR
(600MM, 12MM)

0044 0986000000-M SP  135.6 M   240.00 32544.00 400.00 54240.00 246.41  33413.20GENERIC PIPE ITEM (M)
375MM DUCTILE IRON PIPE

0045 0992000000-M SP   2 EA  1250.00 2500.00 2120.00 4240.00 8816.71  17633.42GENERIC PIPE ITEM (EA)
ENERGY DISSIPATOR BASIN

0046 0995000000-M 340 869.6 M   30.00 26088.00 42.50 36958.00 36.14  31427.34PIPE REMOVAL

0047 1011000000-N 500 Lump Sum 2209000.00 804016.00  1200000.00FINE GRADING

0048 1077000000-M SP   60 MTN 22.00 1320.00 31.00 1860.00 36.99  2219.40#57 STONE

0049 1110000000-M 510  500 MTN 18.00 9000.00 22.50 11250.00 25.72  12860.00STABILIZER AGGREGATE

0050 1220000000-M 545  2,000 MTN 30.00 60000.00 39.00 78000.00 31.68  63360.00INCIDENTAL STONE BASE

0051 1231000000-M 560  9,230 M3  10.00 92300.00 20.50 189215.00 12.62  116482.60SHOULDER BORROW

0052 1275000000-M 600  15,531 L   1.00 15531.00 1.10 17084.10 1.22  18947.82PRIME COAT

0053 1330000000-M 607  980 M2  11.00 10780.00 6.10 5978.00 13.00  12740.00INCIDENTAL MILLING

0054 1693000000-M 654  100 MTN 160.00 16000.00 166.00 16600.00 285.00  28500.00ASPH PLT MIX PVMT REPAIR

0055 2000000000-N 806  225 EA  200.00 45000.00 187.00 42075.00 125.00  28125.00RIGHT OF WAY MARKERS

0056 2022000000-M SP   2,070 M3  29.00 60030.00 32.00 66240.00 31.07  64314.90SUBDRAIN EXCAVATION

0057 2033000000-M SP   1,035 M3  60.00 62100.00 66.50 68827.50 64.29  66540.15SUBDRAIN FINE AGGREGATE

0058 2044000000-M SP   2,500 M   12.50 31250.00 13.80 34500.00 13.39  33475.00150MM PERF SUBDR PIPE

0059 2070000000-N SP   17 EA  350.00 5950.00 390.00 6630.00 375.01  6375.17SUBDRN PIPE OUTLETS

0060 2077000000-M SP   34 M   40.00 1360.00 44.00 1496.00 42.86  1457.24150MM OUTLET PIPE (SD)

0061 2143000000-M 818  10 MTN 10.00 100.00 221.00 2210.00 76.77  767.70BLOTTING SAND

0062 2209000000-M 838 40.6 M3  600.00 24360.00 1120.00 45472.00 777.55  31568.53ENDWALLS

0063 2220000000-M 838 26.7 M3  900.00 24030.00 1190.00 31773.00 887.07  23684.77REINFORCED ENDWALLS

0064 2253000000-M 840 0.29 M3  1400.00 406.00 1980.00 574.20 985.62  285.83PIPE COLLARS

0065 2264000000-M 840 0.22 M3  1800.00 396.00 7900.00 1738.00 985.64  216.84PIPE PLUGS

0066 2275000000-M SP   23 M3  300.00 6900.00 281.00 6463.00 246.41  5667.43FLOWABLE FILL

0067 2286000000-N 840  195 EA  1750.00 341250.00 1250.00 243750.00 1423.69  277619.55MASNRY DRAINAGE STRUCT

0068 2297000000-M 840 3.1 M3  2200.00 6820.00 1390.00 4309.00 1423.69  4413.44MASNRY DRAINAGE STRUCT

0069 2308000000-M 840 15.97 M   1200.00 19164.00 2680.00 42799.60 657.09  10493.73MASNRY DRAINAGE STRUCT

0070 2354200000-N 840  1 EA  500.00 500.00 460.00 460.00 317.59  317.59FRAME W/GRATE 840.24 STD

0071 2364000000-N 840  10 EA  500.00 5000.00 500.00 5000.00 520.20  5202.00FRAME W/2GRTS 840.16 STD

0072 2364200000-N 840  10 EA  500.00 5000.00 500.00 5000.00 492.82  4928.20FRAME W/2GRTS 840.20 STD

0073 2365000000-N 840  81 EA  500.00 40500.00 500.00 40500.00 481.86  39030.66FRAME W/2GRTS 840.22 STD

0074 2366000000-N 840  16 EA  500.00 8000.00 500.00 8000.00 492.82  7885.12FRAME W/2GRTS 840.24 STD

0075 2367000000-N 840  10 EA  500.00 5000.00 500.00 5000.00 503.77  5037.70FRAME W/2GRTS 840.29 STD
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0076 2374000000-N 840  6 EA  500.00 3000.00 500.00 3000.00 591.38  3548.28FRAME-GRT-HD 840.03 **
(E)

0077 2374000000-N 840  32 EA  500.00 16000.00 500.00 16000.00 591.38  18924.16FRAME-GRT-HD 840.03 **
(F)

0078 2374000000-N 840  25 EA  500.00 12500.00 500.00 12500.00 591.38  14784.50FRAME-GRT-HD 840.03 **
(G)

0079 2396000000-N 840  3 EA  350.00 1050.00 350.00 1050.00 388.78  1166.34FRAME W/COVER STD 840.54

0080 2440000000-N 852  3 EA  450.00 1350.00 550.00 1650.00 519.56  1558.68CONC TRANS SECT FOR CATCH BASIN

0081 2535000000-M 846  350 M   40.00 14000.00 54.50 19075.00 51.13  17895.50*** X ***MM CONC CURB
(200MM X 450MM)

0082 2549000000-M 846  3,860 M   40.00 154400.00 43.50 167910.00 40.90  157874.00750MM CONC CURB & GUTTER

0083 2556000000-M 846  521 M   46.00 23966.00 42.00 21882.00 39.38  20516.98SHOULDER BERM GUTTER

0084 2577000000-M 846  70 M   75.00 5250.00 76.00 5320.00 71.51  5005.70CONC EXPRESSWAY GUTTER

0085 2612000000-M 848  1,000 M2  56.00 56000.00 65.50 65500.00 61.56  61560.00150MM CONC DRIVEWAY

0086 2619000000-M 850  50 M2  38.00 1900.00 71.50 3575.00 67.15  3357.50100MM CONC PAVED DITCH

0087 2647000000-M 852  1,760 M2  55.00 96800.00 62.50 110000.00 58.76  103417.60125MM MONOLITHIC CONC ISL (SURF MTD)

0088 3030000000-M 862 1,824.99 M   46.50 84862.04 54.50 99461.96 51.13  93311.74STL BM GUARDRAIL

0089 3045000000-M 862 19.05 M   49.15 936.31 58.00 1104.90 54.53  1038.80SBGR SHOP CURVED

0090 3150000000-N 862  10 EA  1.00 10.00 12.15 121.50 11.43  114.30ADDIT GUARDRAIL POSTS

0091 3210000000-N 862  13 EA  475.00 6175.00 470.00 6110.00 441.63  5741.19GR ANCHOR TYPE CAT-1

0092 3270000000-N SP   19 EA  1700.00 32300.00 1970.00 37430.00 1849.65  35143.35GR ANCHOR TYPE 350

0093 3380000000-M 862 140.97 M   12.35 1740.98 29.00 4088.13 27.27  3844.25TEMP STL BM GUARDRAIL

0094 3503000000-M 866  11,330 M   7.70 87241.00 10.14 114886.20 7.22  81802.60WW WIRE FENCE 1200MM FABR

0095 3509000000-M 866  2,310 EA  12.00 27720.00 16.70 38577.00 14.55  33610.50100MM FENCE POSTS 2.30M

0096 3515000000-M 866  650 EA  18.00 11700.00 33.00 21450.00 30.13  19584.50125MM FENCE POSTS 2.50M

0097 3533000000-M 866  49 M   26.00 1274.00 18.10 886.90 19.74  967.26CL FENCE ****MM FABRIC
(1800MM)

0098 3539000000-M 866  14 EA  65.00 910.00 88.50 1239.00 41.57  581.98LINE POST FOR ****MM CL F
(1800MM)

0099 3557000000-M 866  175 M   1.75 306.25 2.70 472.50 2.08  364.00ADDITIONAL BARBED WIRE

0100 3628000000-M 876  38 MTN 55.00 2090.00 37.50 1425.00 66.48  2526.24RIP RAP, CLASS I

0101 3635000000-M 876  425 MTN 60.00 25500.00 40.00 17000.00 68.83  29252.75RIP RAP, CLASS II

0102 3649000000-M 876  1,454 MTN 55.00 79970.00 31.50 45801.00 60.37  87777.98RIP RAP, CLASS B

0103 3656000000-M 876  13,385 M2  1.50 20077.50 2.58 34533.30 3.80  50863.00FILTER FABRIC FOR DRAINGE

0104 3659000000-N SP   7 EA  2500.00 17500.00 2010.00 14070.00 2161.09  15127.63PREFORMED SCOUR HOLES

0105 4054000000-M 902  1 M3  624.00 624.00 1.10 1.10 1.04  1.04PLN CL A CONC FOUNDTN

0106 4060000000-M 903  250 KG  8.60 2150.00 19.90 4975.00 18.70  4675.00SUPPORT, BREAKAWAY STL BM

0107 4072000000-M 903  919 M   18.37 16882.03 18.20 16725.80 17.15  15760.85SUPPORT, 4.5KG STL U-CHAN

0108 4096000000-N 904  8 EA  75.00 600.00 105.00 840.00 98.72  789.76SIGN ERECTION, TYPE D

0109 4102000000-N 904  117 EA  55.00 6435.00 55.00 6435.00 51.96  6079.32SIGN ERECTION, TYPE E

0110 4108000000-N 904  37 EA  65.00 2405.00 105.00 3885.00 98.72  3652.64SIGN ERECTION, TYPE F

0111 4110000000-N 904  2 EA  675.00 1350.00 310.00 620.00 296.15  592.30SIGN ERECTION, TYPE *** (GRD MTD)
(B)
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0112 4116100000-N 904  3 EA  95.00 285.00 138.00 414.00 129.89  389.67SIGN ERECT, RELOC ** GRD MTD
(D)

0113 4116100000-N 904  9 EA  65.00 585.00 72.00 648.00 67.54  607.86SIGN ERECT, RELOC ** GRD MTD
(E)

0114 4155000000-N 907  101 EA  1.00 101.00 1.10 111.10 1.04  105.04DISPOSE SIGN SYST U-CHAN

0115 4192000000-N 907  7 EA  1.00 7.00 1.10 7.70 1.04  7.28DISPOSE SUPPORT, U-CHAN

0116 4400000000-M 1110  314 M2  50.00 15700.00 54.00 16956.00 50.92  15988.88WORK ZONE SIGNS (STAT)

0117 4405000000-M 1110  122 M2  100.00 12200.00 77.50 9455.00 87.41  10664.02WORK ZONE SIGNS (PORT)

0118 4410000000-M 1110  91 M2  75.00 6825.00 68.50 6233.50 76.25  6938.75WORK ZONE SIGNS (BARR)

0119 4415000000-N 1115  3 EA  4000.00 12000.00 4360.00 13080.00 2676.95  8030.85FLASHING ARROW PNL TYPE C

0120 4420000000-N 1120  2 EA  5000.00 10000.00 16000.00 32000.00 11254.10  22508.20CHANGEABLE MESSAGE SIGN

0121 4422000000-N 1120  150 DAY 100.00 15000.00 38.50 5775.00 25.13  3769.50CHANGEABLE MESSAGE SIGN (SHORT TERM)

0122 4430000000-N 1130  469 EA  40.00 18760.00 42.50 19932.50 45.89  21522.41DRUMS

0123 4445000000-M 1145  264 M   66.00 17424.00 83.00 21912.00 61.21  16159.44BARRICADES (TYPE III)

0124 4450000000-N 1150  4,800 HR  25.00 120000.00 27.50 132000.00 22.00  105600.00FLAGGER

0125 4465000000-N 1160  9 EA  5500.00 49500.00 5500.00 49500.00 5700.74  51306.66TEMPORARY CRASH CUSHIONS

0126 4470000000-N 1160  3 EA  2000.00 6000.00 1660.00 4980.00 2073.00  6219.00RESET CRASH CUSHION

0127 4480000000-N 1165  3 EA  2500.00 7500.00 29000.00 87000.00 28845.45  86536.35TMIA

0128 4485000000-M 1170  143 M   69.00 9867.00 88.50 12655.50 71.52  10227.36PORT CONC BARRIER

0129 4490000000-M 1170  594 M   102.00 60588.00 130.00 77220.00 105.72  62797.68PORT CONC BARRIER(ANCHRD)

0130 4505000000-M 1170  110 M   50.00 5500.00 33.00 3630.00 50.79  5586.90RESET PORT CONC BARR,ANCH

0131 4516000000-N 1180  100 EA  33.00 3300.00 30.50 3050.00 31.69  3169.00SKINNY DRUM

0132 4650000000-N 1251  881 EA  4.00 3524.00 4.40 3876.40 4.68  4123.08TEMP RAISED PVMT MRKS

0133 4705000000-M 1205  79 M   19.69 1555.51 22.00 1738.00 14.55  1149.45400MM THERMO MKG 3.1MM TK

0134 4710000000-M 1205  328 M   26.25 8610.00 29.00 9512.00 15.59  5113.52600MM THERMO MKG 3.1MM TK

0135 4721000000-M 1205  12 EA  100.00 1200.00 110.00 1320.00 135.09  1621.08THERMO PVT MKG CHARACTER 3.1

0136 4810000000-M 1205  74,089 M   0.43 31858.27 0.47 34821.83 0.62  45935.18PAINT PVT MKG LINES 100MM

0137 4830000000-M 1205  62 M   6.56 406.72 7.25 449.50 4.16  257.92PAINT PVT MKG LINES 400MM

0138 4835000000-M 1205  392 M   9.84 3857.28 10.85 4253.20 7.79  3053.68PAINT PVT MKG LINES 600MM

0139 4840000000-N 1205  10 EA  50.00 500.00 55.00 550.00 88.33  883.30PAINT PVT MKG CHARACTER

0140 4845000000-N 1205  82 EA  35.00 2870.00 38.50 3157.00 88.33  7243.06PAINT PVT MKG SYMBOL

0141 4875000000-N 1205  5 EA  35.00 175.00 38.50 192.50 67.54  337.70REMOVAL OF SYMBL & CHARAC

0142 4905000000-N 1253  1,491 EA  25.00 37275.00 27.50 41002.50 29.36  43775.76SNOWPLB PVMT MRKER

0143 4915000000-M 1264  8 EA  50.00 400.00 55.00 440.00 76.77  614.162.1M U-CHANNEL POSTS

0144 4955000000-N 1264  8 EA  100.00 800.00 44.00 352.00 163.77  1310.16OBJECT MARKERS (END OF RD

0145 5325600000-M 1510  163 M   210.00 34230.00 141.00 22983.00 161.06  26252.78150MM WATER LINE

0146 5325800000-M 1510  465 M   160.00 74400.00 154.00 71610.00 181.85  84560.25200MM WATER LINE

0147 5326200000-M 1510  275 M   170.00 46750.00 182.00 50050.00 233.80  64295.00300MM WATER LINE

0148 5540000000-M 1515  7 EA  900.00 6300.00 920.00 6440.00 831.30  5819.10150MM VALVE

0149 5546000000-M 1515  11 EA  1200.00 13200.00 1150.00 12650.00 1091.09  12001.99200MM VALVE

0150 5558000000-M 1515  3 EA  2000.00 6000.00 1690.00 5070.00 2078.26  6234.78300MM VALVE

0151 5572200000-M 1515  1 EA  6000.00 6000.00 4690.00 4690.00 6234.77  6234.77300MM TAPPING VALVE
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0152 5648000000-N 1515  23 EA  1100.00 25300.00 1730.00 39790.00 1039.13  23899.99RELOCATE WATER METER

0153 5649000000-N 1515  1 EA  1800.00 1800.00 1730.00 1730.00 909.23  909.23RECONNECT WATER METER

0154 5672000000-N 1515  4 EA  2750.00 11000.00 1610.00 6440.00 3117.39  12469.56RELOCATE FIRE HYDRANT

0155 5691200000-M 1520  12 M   440.00 5280.00 194.00 2328.00 83.13  997.56150MM SANITARY GRAVITY SEWER

0156 5691300000-M 1520  333 M   95.00 31635.00 139.00 46287.00 124.70  41525.10200MM SANITARY GRAVITY SEWER

0157 5691400000-M 1520  67 M   235.00 15745.00 224.00 15008.00 181.85  12183.95250MM SANITARY GRAVITY SEWER

0158 5691600000-M 1520 75.8 M   240.00 18192.00 400.00 30320.00 285.76  21660.61400MM SANITARY GRAVITY SEWER

0159 5768000000-N 1520  6 EA  1750.00 10500.00 1600.00 9600.00 1246.95  7481.70SANITARY SEWER CLEAN-OUT

0160 5775000000-M 1525  5 EA  2750.00 13750.00 3880.00 19400.00 1974.34  9871.701200MM DIA UTILITY MANHOLE

0161 5776000000-M 1525  5 EA  2800.00 14000.00 2550.00 12750.00 2493.91  12469.551500MM DIA UTILITY MANHOLE

0162 5781000000-M 1525 7.6 M   1450.00 11020.00 1690.00 12844.00 681.67  5180.69UTILITY MH WALL, 1200MM DIA

0163 5782000000-M 1525 18.6 M   1650.00 30690.00 1720.00 31992.00 852.08  15848.69UTILITY MH WALL, 1500MM DIA

0164 5798000000-M 1530  71 M   47.00 3337.00 65.50 4650.50 36.37  2582.27ABANDON ***MM UTILITY PIPE
(375MM)

0165 5801000000-M 1530  406 M   40.00 16240.00 32.00 12992.00 13.51  5485.06ABANDON 200MM UTILITY PIPE

0166 5802000000-M 1530  29 M   51.00 1479.00 63.00 1827.00 17.67  512.43ABANDON 250MM UTILITY PIPE

0167 5804000000-M 1530  146 M   42.00 6132.00 44.00 6424.00 22.86  3337.56ABANDON 300MM UTILITY PIPE

0168 5816000000-N 1530  2 EA  2500.00 5000.00 890.00 1780.00 1039.13  2078.26ABANDON UTILITY MANHOLE

0169 5836000000-M 1540  12 M   170.00 2040.00 178.00 2136.00 311.74  3740.88600MM ENCASEMENT PIPE

0170 5836200000-M 1540  16 M   385.00 6160.00 420.00 6720.00 446.83  7149.28750MM ENCASEMENT PIPE

0171 5872200000-M 1550  6 M   550.00 3300.00 600.00 3600.00 571.52  3429.12600MM TRENCHLESS INSTALL (IN SOIL)

0172 5872210000-M 1550  6 M   550.00 3300.00 600.00 3600.00 2388.96  14333.76600MM TRENCHLESS INSTALL (NOT IN SOIL)

0173 5872300000-M 1550  8 M   630.00 5040.00 690.00 5520.00 685.83  5486.64750MM TRENCHLESS INSTALL (IN SOIL)

0174 5872310000-M 1550  8 M   630.00 5040.00 690.00 5520.00 3064.39  24515.12750MM TRENCHLESS INSTALL (NOT IN SOIL)

0175 6000000000-M 1605  14,000 M   5.75 80500.00 6.10 85400.00 5.28  73920.00TEMPORARY SILT FENCE

0176 6006000000-M 1610  12,500 MTN 30.00 375000.00 35.21 440125.00 1.00  12500.00EROS CONTRL STONE CL A

0177 6009000000-M 1610  7,500 MTN 30.00 225000.00 36.50 273750.00 59.93  449475.00EROS CONTRL STONE CL B

0178 6012000000-M 1610  6,250 MTN 25.00 156250.00 37.00 231250.00 51.19  319937.50SEDIMENT CONTROL STONE

0179 6015000000-M 1615  60 HA  980.00 58800.00 2540.00 152400.00 1018.35  61101.00TEMPORARY MULCHING

0180 6018000000-M 1620  2,425 KG  6.50 15762.50 3.30 8002.50 6.75  16368.75SEED FOR TEMP SEEDING

0181 6021000000-M 1620 20.25 MTN 660.00 13365.00 1680.00 34020.00 685.82  13887.86FERT FOR TEMP SEEDING

0182 6024000000-M 1622  1,500 M   55.00 82500.00 48.50 72750.00 49.80  74700.00TEMPORARY SLOPE DRAINS

0183 6027000000-N 1622  67 EA  300.00 20100.00 188.00 12596.00 124.06  8312.02INLET PROTCN @ SLOPE DRNS

0184 6029000000-M SP   50 M   15.00 750.00 6.10 305.00 5.20  260.00SAFETY FENCE

0185 6030000000-M 1630  42,500 M3  2.00 85000.00 7.42 315350.00 0.01  425.00SILT EXCAVATION

0186 6036000000-M 1631  180,000 M2  1.35 243000.00 2.05 369000.00 1.40  252000.00MATTING FOR EROS CONTROL

0187 6037000000-M SP   1,100 M2  9.40 10340.00 10.35 11385.00 4.42  4862.00COIR FIBER MAT

0188 6038000000-M SP   3,500 M2  5.50 19250.00 9.50 33250.00 5.66  19810.00PERM SOIL REINF MAT

0189 6042000000-M 1632  3,250 M   10.20 33150.00 10.80 35100.00 9.35  30387.506.4MM HARDWARE CLOTH

0190 6046000000-M SP   50 M   175.00 8750.00 530.00 26500.00 96.04  4802.00TEMP PIPE FOR STREAM CROSS

0191 6069000000-M 1638  40 M3  80.00 3200.00 103.00 4120.00 79.25  3170.00STILLING BASINS
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0192 6071012000-M SP   2,100 M   32.00 67200.00 33.50 70350.00 23.38  49098.00COIR FIBER WATTLE

0193 6071020000-M SP   2,200 KG  8.00 17600.00 19.45 42790.00 11.43  25146.00POLYACRYLAMIDE (PAM)

0194 6071030000-M SP   4,000 M   14.30 57200.00 15.80 63200.00 13.51  54040.00COIR FIBER BAFFLE

0195 6071050000-M SP   86 EA  800.00 68800.00 560.00 48160.00 1911.72  164407.92***MM SKIMMER
(38MM)

0196 6084000000-M 1660  40 HA  3000.00 120000.00 6600.00 264000.00 3533.04  141321.60SEEDING AND MULCHING

0197 6087000000-M 1660  20 HA  100.00 2000.00 420.00 8400.00 103.91  2078.20MOWING

0198 6090000000-M 1661  1,200 KG  10.00 12000.00 29.00 34800.00 10.39  12468.00SEED FOR REPAIR SEEDING

0199 6093000000-M 1661  4 MTN 595.00 2380.00 2880.00 11520.00 618.28  2473.12FERT FOR REPAIR SEEDING

0200 6096000000-M 1662  1,000 KG  6.00 6000.00 11.40 11400.00 6.23  6230.00SEED FOR SUPP SEEDING

0201 6108000000-M 1665  59 MTN 785.00 46315.00 1240.00 73160.00 815.72  48127.48FERTILIZER TOPDRESSING

0202 6111000000-M SP   275 M   180.00 49500.00 103.00 28325.00 198.12  54483.00IMPERVIOUS DIKE

0203 6114500000-N SP   55 MHR 35.00 1925.00 42.00 2310.00 36.37  2000.35SPECIALIZED HAND MOWING

0204 6117000000-N SP   150 EA  75.00 11250.00 110.00 16500.00 77.93  11689.50RESPONSE FOR EROS CONTROL

0205 6120000000-M SP   140 M3  80.00 11200.00 41.00 5740.00 79.25  11095.00CULVERT DIVERSION CHANNEL

0206 6123000000-M 1670  4 HA  1750.00 7000.00 3670.00 14680.00 1818.48  7273.92REFORESTATION

0207 6126000000-M SP  0.1 HA  10000.00 1000.00 6400.00 640.00 10391.30  1039.13STREAMBANK REFORESTATION

0208 7060000000-M 1705  1,750 M   4.75 8312.50 5.25 9187.50 5.17  9047.50SIGNAL CABLE

0209 7120000000-M 1705  30 EA  700.00 21000.00 770.00 23100.00 761.57  22847.10VEHICLE SIGNAL HD (300MM, 3 SECT)

0210 7132000000-M 1705  7 EA  850.00 5950.00 940.00 6580.00 924.76  6473.32VEHICLE SIGNAL HD (300MM, 4 SECT)

0211 7144000000-M 1705  6 EA  1100.00 6600.00 1210.00 7260.00 1196.75  7180.50VEHICLE SIGNAL HD (300MM, 5 SECT)

0212 7264000000-M 1710  550 M   8.50 4675.00 9.40 5170.00 9.25  5087.50MESSENGER CABLE (9.52MM)

0213 7288000000-M 1715  20 M   37.00 740.00 41.00 820.00 40.25  805.00PAVED TRENCH (***********)
(1, 50MM)

0214 7300000000-M 1715  550 M   16.50 9075.00 18.20 10010.00 17.95  9872.50UNPAVED TRENCH (***********)
(1, 50MM)

0215 7324000000-N 1716  12 EA  400.00 4800.00 440.00 5280.00 435.18  5222.16JUNCTION BOX (STANDARD SIZE)

0216 7360000000-N 1720  4 EA  850.00 3400.00 940.00 3760.00 924.76  3699.04WOOD POLE

0217 7372000000-N 1721  8 EA  375.00 3000.00 410.00 3280.00 407.98  3263.84GUY ASSEMBLY

0218 7408000000-M 1722  3 EA  650.00 1950.00 720.00 2160.00 707.17  2121.5125MM RISER W/ WEATHERHEAD

0219 7420000000-M 1722  14 EA  600.00 8400.00 660.00 9240.00 652.77  9138.7850MM RISER W/ WEATHERHEAD

0220 7444000000-M 1725  1,540 M   18.00 27720.00 19.90 30646.00 19.58  30153.20INDUCTIVE LOOP SAWCUT

0221 7456000000-M 1726  4,330 M   3.00 12990.00 3.30 14289.00 3.26  14115.80LEAD-IN CABLE(********)
(14-2)

0222 7576000000-N SP   8 EA  5250.00 42000.00 5800.00 46400.00 5711.75  45694.00METAL STRAIN SIGNAL POLE

0223 7613000000-N SP   8 EA  900.00 7200.00 990.00 7920.00 979.16  7833.28SOIL TEST

0224 7614100000-M SP   50 M3  700.00 35000.00 770.00 38500.00 761.57  38078.50DRILLED PIER FOUND

0225 7636000000-N 1745  2 EA  225.00 450.00 249.00 498.00 244.79  489.58SIGN FOR SIGNALS

0226 7684000000-N 1750  2 EA  700.00 1400.00 770.00 1540.00 761.57  1523.14SIGNAL CABINET FOUNDATION

0227 7756000000-N 1751  2 EA  14000.00 28000.00 15000.00 30000.00 15231.32  30462.64CONTLR WITH CBNT, 2070L BASE MTD

0228 7780000000-N 1751  15 EA  150.00 2250.00 166.00 2490.00 163.19  2447.85DETECTOR CARD (TYPE 2070L)

0229 7990000000-M SP   150 M   10.50 1575.00 11.60 1740.00 11.42  1713.00GENERIC SIGNAL ITEM (M)
UNPAVED TRENCHING FOR TEMPOR- ARY LEAD IN
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0230 0022000000-M 225  405,000 M3  7.25 2936250.00 6.92 2802600.00 13.75  5568750.00UNCLASSIFIED EXCAVATION

0231 1044000000-M 501  39,670 M2  2.50 99175.00 2.76 109489.20 2.65  105125.50LIME TRTD SOIL (SLURRY)

0232 1066000000-M 501  440 MTN 193.50 85140.00 214.00 94160.00 204.77  90098.80LIME FOR LIME TREATED SOIL

0233 1121000000-M 520  4,545 MTN 17.00 77265.00 22.50 102262.50 21.43  97399.35AGGREGATE BASE COURSE

0234 1176000000-M 542  39,670 M2  2.29 90844.30 2.53 100365.10 2.42  96001.40SOIL CEMENT BASE

0235 1187000000-M 542  1,191 MTN 130.50 155425.50 144.00 171504.00 138.10  164477.10PC FOR SOIL CEMENT BASE

0236 1198000000-M SP   600 MTN 12.00 7200.00 28.50 17100.00 35.82  21492.00AGGREGATE FOR SOIL CEM BS

0237 1209000000-M 543  53,960 L   0.58 31296.80 0.99 53420.40 0.61  32915.60ASPHALT CURING SEAL

0238 1489000000-M 610  47,510 MTN 33.50 1591585.00 31.86 1513668.60 37.00  1757870.00ASP CONC BASE CRS B25.0B

0239 1498000000-M 610  31,580 MTN 33.00 1042140.00 32.37 1022244.60 38.00  1200040.00ASP CONC INTR CRS I19.0B

0240 1519000000-M 610  32,000 MTN 38.50 1232000.00 31.61 1011520.00 38.00  1216000.00ASP CONC SURF CRS S9.5B

0241 1575000000-M SP   5,530 MTN 650.00 3594500.00 760.00 4202800.00 700.00  3871000.00ASP FOR PLANT MIX

0242 2099000000-M 816  5,120 M   16.50 84480.00 18.20 93184.00 16.66  85299.20SHOULDER DRAIN

0243 2110000000-M 816  5,120 M   4.25 21760.00 4.70 24064.00 5.18  26521.60100MM SHLDR DRAINS PIPE

0244 2121000000-M 816  210 M   20.00 4200.00 22.00 4620.00 34.70  7287.00100MM OUTLET PIPE (SH DRN

0245 2132000000-N 816  30 EA  300.00 9000.00 330.00 9900.00 264.52  7935.60CONC PAD SHLDR DRN OUTLET

0246 4685000000-M 1205  25,786 M   1.93 49766.98 2.13 54924.18 2.03  52345.58100MM THERMO MKG, 2.3MMTK

0247 4686000000-M 1205  14,060 M   2.26 31775.60 2.50 35150.00 2.18  30650.80100MM THERMO MKG, 3.1MMTK

0248 4695000000-M 1205  2,209 M   3.28 7245.52 3.60 7952.40 3.64  8040.76200MM THERMO MKG 2.3MM TK

0249 4700000000-M 1205  703 M   4.92 3458.76 5.45 3831.35 9.35  6573.05300MM THERMO MKG 2.3MM TK

0250 4725000000-M 1205  162 EA  95.00 15390.00 105.00 17010.00 124.70  20201.40THERMO PVT MKG SYMB 2.3MM

0251 4770000000-M 1205  644 M   6.11 3934.84 6.75 4347.00 7.01  4514.44100MM COLD APPL PLSTIC LINES TYPE **
(IV)

0252 0022000000-M 225  400,000 M3     UNCLASSIFIED EXCAVATION

0253 1044000000-M 501  48,120 M2     LIME TRTD SOIL (SLURRY)

0254 1066000000-M 501  530 MTN    LIME FOR LIME TREATED SOIL

0255 1121000000-M 520  5,017 MTN    AGGREGATE BASE COURSE

0256 1176000000-M 542  48,120 M2     SOIL CEMENT BASE

0257 1187000000-M 542  1,444 MTN    PC FOR SOIL CEMENT BASE

0258 1198000000-M SP   730 MTN    AGGREGATE FOR SOIL CEM BS

0259 1209000000-M 543  65,450 L      ASPHALT CURING SEAL

0260 1489000000-M 610  17,700 MTN    ASP CONC BASE CRS B25.0B

0261 1498000000-M 610  11,800 MTN    ASP CONC INTR CRS I19.0B

0262 1519000000-M 610  13,670 MTN    ASP CONC SURF CRS S9.5B

0263 1525000000-M 610  6,790 MTN    ASP CONC SURF CRS SF9.5A

0264 1575000000-M SP   2,980 MTN    ASP FOR PLANT MIX

0265 1682000000-M 652  14,030 MTN    ASPH DRAINAGE CO, P-57

0266 1847000000-M 710  80,945 M2     ****MM PCC PVMT THRU LNS
(200MM)

0267 1902000000-N 710 Lump Sum    SURF TEST CONC PAVEMENT

0268 1913000000-M 720  14,615 M2     CONC SHLD ADJ ****MM PVMT
(200MM)
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0269 1914000000-M SP   5,570 M2     CONC SHLD ADJ ****MM PVMT W/ DWL
(200MM)

0270 1924000000-N 725 Lump Sum    FIELD LAB RENTAL, PCCP

0271 2099000000-M 816  8,820 M      SHOULDER DRAIN

0272 2110000000-M 816  8,820 M      100MM SHLDR DRAINS PIPE

0273 2121000000-M 816  300 M      100MM OUTLET PIPE (SH DRN

0274 2132000000-N 816  50 EA     CONC PAD SHLDR DRN OUTLET

0275 4685000000-M 1205  7,131 M      100MM THERMO MKG, 2.3MMTK

0276 4686000000-M 1205  11,591 M      100MM THERMO MKG, 3.1MMTK

0277 4695000000-M 1205  463 M      200MM THERMO MKG 2.3MM TK

0278 4700000000-M 1205  239 M      300MM THERMO MKG 2.3MM TK

0279 4725000000-M 1205  115 EA     THERMO PVT MKG SYMB 2.3MM

0280 4780000000-M 1205  39 M      200MM COLD APPL PLSTIC LINES TYPE **
(II)

0281 4785000000-M 1205  464 M      300MM COLD APPL PLSTIC LINES TYPE **
(II)

0282 4805000000-N 1205  47 EA     COLD APPL PLASTIC SYM TYPE **
(II)

0283 4847000000-M 1205  21,124 M      POLYUREA LINES (100MM *****)
(HIGHLY REFLECTIVE ELEMENTS)

0284 4847110000-M 1205  1,707 M      POLYUREA LINES (200MM *****)
(HIGHLY REFLECTIVE ELEMENTS)

CULVERT ITEMS

0285 8126000000-N 414 Lump Sum 80000.00 48000.00  43019.69CULV EXCAV @ ************
(13+43.400-L-)

0286 8126000000-N 414 Lump Sum 80000.00 34000.00  39623.40CULV EXCAV @ ************
(20+86.000-L-)

0287 8126000000-N 414 Lump Sum 80000.00 58000.00  45283.88CULV EXCAV @ ************
(35+56.000-L-)

0288 8133000000-M 414  1,016 MTN 60.00 60960.00 60.50 61468.00 62.27  63266.32FND CONDIT MAT, BOX CULV

0289 8196000000-M 420 1,016.2 M3  600.00 609720.00 580.00 589396.00 622.64  632726.77CLASS A CONCRETE (CULV)

0290 8245000000-M 425  100,768 KG  2.30 231766.40 2.43 244866.24 2.49  250912.32REINF STEEL (CULVERT)

 

    TOTAL 23645110.19 TOTAL 23875284.80 TOTAL  26714647.83CONTRACT TOTAL

 

    SUB-TOTAL 22502663.79 SUB-TOTAL 22839554.56 SUB-TOTAL  25639815.45ROADWAY ITEMS

    SUB-TOTAL 1142446.40 SUB-TOTAL 1035730.24 SUB-TOTAL  1074832.38CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1339000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 682000.00   CONSTRUCTION SURVEYING

0003 0001000000-M 200 Lump Sum 1400000.00   CLEARING & GRUBBING

0004 0008000000-M 200 1.2 HA  18000.00 21600.00   SUPP CLEARING & GRUBBING

0005 0015000000-N 205  4 EA  1500.00 6000.00   SEALING ABANDONED WELLS

0006 0036000000-M 225  22,000 M3  14.00 308000.00   UNDERCUT EXCAVATION

0007 0038000000-M SP   300 M3  17.00 5100.00   SHALLOW UNDERCUT

0008 0080000000-M SP   700 MTN 26.50 18550.00   CLASS IV SUBGRD STABILIZATION

0009 0134000000-M 240  2,240 M3  17.10 38304.00   DRAINAGE DITCH EXCAVATION

0010 0141000000-M 240  750 M   4.50 3375.00   BERM DITCH CONSTRUCTION

0011 0156000000-M 250  6,380 M2  4.40 28072.00   REMOVAL OF EXT ASPHALT PVMT

0012 0192000000-N 260  40 HR  355.00 14200.00   PROOF ROLLING

0013 0195000000-M SP   29,500 M3  31.85 939575.00   SELECT GRANULAR MATERIAL

0014 0196000000-M 270  31,000 M2  1.81 56110.00   SOIL STABILIZATION FABRIC

0015 0199000000-M SP  233.2 M2  950.00 221540.00   TEMPORARY SHORING

0016 0241000000-M SP   16,500 M2  4.81 79365.00   GENERIC GRADING ITEM (M2)
GEOTEXTILE FOR PAVEMENT STAB- ILIZATION

0017 0255000000-M SP   2,500 MTN 53.00 132500.00   GENERIC GRADING ITEM (MTN)
EXCAVATION, HAULING & DISPOSAL OF CONTAMINATED
SOIL

0018 0318000000-M SP   2,250 MTN 27.50 61875.00   FND CONDIT MATL MINOR STRS

0019 0320000000-M SP   6,770 M2  2.90 19633.00   FND CONDIT FABRIC

0020 0335000000-M SP  31.2 M   79.50 2480.40   ***MM DRAINAGE PIPE
(200MM)

0021 0335200000-M SP   2,202 M   115.00 253230.00   375MM DRAINAGE PIPE

0022 0335300000-M SP  676.8 M   144.00 97459.20   450MM DRAINAGE PIPE

0023 0335400000-M SP  685.2 M   154.00 105520.80   600MM DRAINAGE PIPE

0024 0335500000-M SP  373.2 M   212.00 79118.40   750MM DRAINAGE PIPE

0025 0335600000-M SP  229.2 M   296.00 67843.20   900MM DRAINAGE PIPE

0026 0335700000-M SP   54 M   326.00 17604.00   1050MM DRAINAGE PIPE

0027 0335800000-M SP   132 M   405.00 53460.00   1200MM DRAINAGE PIPE

0028 0335850000-M SP   7 EA  377.00 2639.00   ****MM DRAINAGE PIPE ELBOW
(375MM)

0029 0335850000-M SP   6 EA  478.91 2873.46   ****MM DRAINAGE PIPE ELBOW
(450MM)

0030 0343000000-M SP  268.8 M   101.00 27148.80   375MM SIDE DRAIN PIPE

0031 0344000000-M SP  14.4 M   112.91 1625.90   450MM SIDE DRAIN PIPE

0032 0345000000-M SP  8.4 M   144.50 1213.80   600MM SIDE DRAIN PIPE

0033 0354000000-M SP  20.4 M   108.75 2218.50   ****MM RC PIPE CULV *****
(375MM, V)

0034 0366000000-M SP  115.2 M   105.50 12153.60   375MM RC PIPE CULV III

0035 0384000000-M SP   36 M   255.00 9180.00   750MM RC PIPE CULV III

0036 0408000000-M SP  121.2 M   448.25 54327.90   1350MM RC PIPE CULV III
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0037 0448000000-M SP  79.2 M   768.00 60825.60   ****MM RCP CULV CLASS IV
(1500MM)

0038 0448200000-M SP  1,027.2 M   121.50 124804.80   375MM RCP CULV CLASS IV

0039 0448300000-M SP   462 M   140.50 64911.00   450MM RCP CULV CLASS IV

0040 0448400000-M SP  260.4 M   195.00 50778.00   600MM RCP CULV CLASS IV

0041 0448500000-M SP  45.6 M   295.00 13452.00   750MM RCP CULV CLASS IV

0042 0448600000-M SP   126 M   271.50 34209.00   900MM RCP CULV CLASS IV

0043 0974000000-M SP  13.2 M   811.00 10705.20   ****MM WLD STL PIPE ****RR
(600MM, 12MM)

0044 0986000000-M SP  135.6 M   280.00 37968.00   GENERIC PIPE ITEM (M)
375MM DUCTILE IRON PIPE

0045 0992000000-M SP   2 EA  8810.00 17620.00   GENERIC PIPE ITEM (EA)
ENERGY DISSIPATOR BASIN

0046 0995000000-M 340 869.6 M   55.50 48262.80   PIPE REMOVAL

0047 1011000000-N 500 Lump Sum 1000000.00   FINE GRADING

0048 1077000000-M SP   60 MTN 40.25 2415.00   #57 STONE

0049 1110000000-M 510  500 MTN 36.75 18375.00   STABILIZER AGGREGATE

0050 1220000000-M 545  2,000 MTN 21.00 42000.00   INCIDENTAL STONE BASE

0051 1231000000-M 560  9,230 M3  6.50 59995.00   SHOULDER BORROW

0052 1275000000-M 600  15,531 L   1.25 19413.75   PRIME COAT

0053 1330000000-M 607  980 M2  4.25 4165.00   INCIDENTAL MILLING

0054 1693000000-M 654  100 MTN 176.00 17600.00   ASPH PLT MIX PVMT REPAIR

0055 2000000000-N 806  225 EA  130.00 29250.00   RIGHT OF WAY MARKERS

0056 2022000000-M SP   2,070 M3  29.00 60030.00   SUBDRAIN EXCAVATION

0057 2033000000-M SP   1,035 M3  60.00 62100.00   SUBDRAIN FINE AGGREGATE

0058 2044000000-M SP   2,500 M   12.50 31250.00   150MM PERF SUBDR PIPE

0059 2070000000-N SP   17 EA  350.00 5950.00   SUBDRN PIPE OUTLETS

0060 2077000000-M SP   34 M   40.00 1360.00   150MM OUTLET PIPE (SD)

0061 2143000000-M 818  10 MTN 43.83 438.30   BLOTTING SAND

0062 2209000000-M 838 40.6 M3  900.00 36540.00   ENDWALLS

0063 2220000000-M 838 26.7 M3  1165.00 31105.50   REINFORCED ENDWALLS

0064 2253000000-M 840 0.29 M3  2382.00 690.78   PIPE COLLARS

0065 2264000000-M 840 0.22 M3  1514.00 333.08   PIPE PLUGS

0066 2275000000-M SP   23 M3  283.00 6509.00   FLOWABLE FILL

0067 2286000000-N 840  195 EA  1740.00 339300.00   MASNRY DRAINAGE STRUCT

0068 2297000000-M 840 3.1 M3  2040.00 6324.00   MASNRY DRAINAGE STRUCT

0069 2308000000-M 840 15.97 M   885.00 14133.45   MASNRY DRAINAGE STRUCT

0070 2354200000-N 840  1 EA  330.00 330.00   FRAME W/GRATE 840.24 STD

0071 2364000000-N 840  10 EA  446.50 4465.00   FRAME W/2GRTS 840.16 STD

0072 2364200000-N 840  10 EA  464.50 4645.00   FRAME W/2GRTS 840.20 STD

0073 2365000000-N 840  81 EA  428.50 34708.50   FRAME W/2GRTS 840.22 STD

0074 2366000000-N 840  16 EA  434.50 6952.00   FRAME W/2GRTS 840.24 STD

0075 2367000000-N 840  10 EA  453.50 4535.00   FRAME W/2GRTS 840.29 STD
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0076 2374000000-N 840  6 EA  558.00 3348.00   FRAME-GRT-HD 840.03 **
(E)

0077 2374000000-N 840  32 EA  570.00 18240.00   FRAME-GRT-HD 840.03 **
(F)

0078 2374000000-N 840  25 EA  571.00 14275.00   FRAME-GRT-HD 840.03 **
(G)

0079 2396000000-N 840  3 EA  375.00 1125.00   FRAME W/COVER STD 840.54

0080 2440000000-N 852  3 EA  642.00 1926.00   CONC TRANS SECT FOR CATCH BASIN

0081 2535000000-M 846  350 M   66.50 23275.00   *** X ***MM CONC CURB
(200MM X 450MM)

0082 2549000000-M 846  3,860 M   56.50 218090.00   750MM CONC CURB & GUTTER

0083 2556000000-M 846  521 M   62.00 32302.00   SHOULDER BERM GUTTER

0084 2577000000-M 846  70 M   112.50 7875.00   CONC EXPRESSWAY GUTTER

0085 2612000000-M 848  1,000 M2  62.75 62750.00   150MM CONC DRIVEWAY

0086 2619000000-M 850  50 M2  154.00 7700.00   100MM CONC PAVED DITCH

0087 2647000000-M 852  1,760 M2  62.50 110000.00   125MM MONOLITHIC CONC ISL (SURF MTD)

0088 3030000000-M 862 1,824.99 M   49.20 89789.51   STL BM GUARDRAIL

0089 3045000000-M 862 19.05 M   52.48 999.74   SBGR SHOP CURVED

0090 3150000000-N 862  10 EA  11.00 110.00   ADDIT GUARDRAIL POSTS

0091 3210000000-N 862  13 EA  425.00 5525.00   GR ANCHOR TYPE CAT-1

0092 3270000000-N SP   19 EA  1780.00 33820.00   GR ANCHOR TYPE 350

0093 3380000000-M 862 140.97 M   26.24 3699.05   TEMP STL BM GUARDRAIL

0094 3503000000-M 866  11,330 M   9.18 104009.40   WW WIRE FENCE 1200MM FABR

0095 3509000000-M 866  2,310 EA  15.10 34881.00   100MM FENCE POSTS 2.30M

0096 3515000000-M 866  650 EA  30.00 19500.00   125MM FENCE POSTS 2.50M

0097 3533000000-M 866  49 M   16.40 803.60   CL FENCE ****MM FABRIC
(1800MM)

0098 3539000000-M 866  14 EA  80.00 1120.00   LINE POST FOR ****MM CL F
(1800MM)

0099 3557000000-M 866  175 M   2.46 430.50   ADDITIONAL BARBED WIRE

0100 3628000000-M 876  38 MTN 65.00 2470.00   RIP RAP, CLASS I

0101 3635000000-M 876  425 MTN 58.00 24650.00   RIP RAP, CLASS II

0102 3649000000-M 876  1,454 MTN 47.00 68338.00   RIP RAP, CLASS B

0103 3656000000-M 876  13,385 M2  3.75 50193.75   FILTER FABRIC FOR DRAINGE

0104 3659000000-N SP   7 EA  2100.00 14700.00   PREFORMED SCOUR HOLES

0105 4054000000-M 902  1 M3  624.00 624.00   PLN CL A CONC FOUNDTN

0106 4060000000-M 903  250 KG  8.60 2150.00   SUPPORT, BREAKAWAY STL BM

0107 4072000000-M 903  919 M   18.37 16882.03   SUPPORT, 4.5KG STL U-CHAN

0108 4096000000-N 904  8 EA  75.00 600.00   SIGN ERECTION, TYPE D

0109 4102000000-N 904  117 EA  55.00 6435.00   SIGN ERECTION, TYPE E

0110 4108000000-N 904  37 EA  65.00 2405.00   SIGN ERECTION, TYPE F

0111 4110000000-N 904  2 EA  675.00 1350.00   SIGN ERECTION, TYPE *** (GRD MTD)
(B)
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0112 4116100000-N 904  3 EA  95.00 285.00   SIGN ERECT, RELOC ** GRD MTD
(D)

0113 4116100000-N 904  9 EA  65.00 585.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0114 4155000000-N 907  101 EA  1.00 101.00   DISPOSE SIGN SYST U-CHAN

0115 4192000000-N 907  7 EA  1.00 7.00   DISPOSE SUPPORT, U-CHAN

0116 4400000000-M 1110  314 M2  49.00 15386.00   WORK ZONE SIGNS (STAT)

0117 4405000000-M 1110  122 M2  305.00 37210.00   WORK ZONE SIGNS (PORT)

0118 4410000000-M 1110  91 M2  70.00 6370.00   WORK ZONE SIGNS (BARR)

0119 4415000000-N 1115  3 EA  4800.00 14400.00   FLASHING ARROW PNL TYPE C

0120 4420000000-N 1120  2 EA  11475.00 22950.00   CHANGEABLE MESSAGE SIGN

0121 4422000000-N 1120  150 DAY 220.00 33000.00   CHANGEABLE MESSAGE SIGN (SHORT TERM)

0122 4430000000-N 1130  469 EA  71.85 33697.65   DRUMS

0123 4445000000-M 1145  264 M   79.00 20856.00   BARRICADES (TYPE III)

0124 4450000000-N 1150  4,800 HR  20.00 96000.00   FLAGGER

0125 4465000000-N 1160  9 EA  5500.00 49500.00   TEMPORARY CRASH CUSHIONS

0126 4470000000-N 1160  3 EA  2000.00 6000.00   RESET CRASH CUSHION

0127 4480000000-N 1165  3 EA  9205.00 27615.00   TMIA

0128 4485000000-M 1170  143 M   69.00 9867.00   PORT CONC BARRIER

0129 4490000000-M 1170  594 M   102.00 60588.00   PORT CONC BARRIER(ANCHRD)

0130 4505000000-M 1170  110 M   49.00 5390.00   RESET PORT CONC BARR,ANCH

0131 4516000000-N 1180  100 EA  58.00 5800.00   SKINNY DRUM

0132 4650000000-N 1251  881 EA  4.00 3524.00   TEMP RAISED PVMT MRKS

0133 4705000000-M 1205  79 M   19.69 1555.51   400MM THERMO MKG 3.1MM TK

0134 4710000000-M 1205  328 M   26.25 8610.00   600MM THERMO MKG 3.1MM TK

0135 4721000000-M 1205  12 EA  100.00 1200.00   THERMO PVT MKG CHARACTER 3.1

0136 4810000000-M 1205  74,089 M   0.43 31858.27   PAINT PVT MKG LINES 100MM

0137 4830000000-M 1205  62 M   6.56 406.72   PAINT PVT MKG LINES 400MM

0138 4835000000-M 1205  392 M   9.84 3857.28   PAINT PVT MKG LINES 600MM

0139 4840000000-N 1205  10 EA  50.00 500.00   PAINT PVT MKG CHARACTER

0140 4845000000-N 1205  82 EA  35.00 2870.00   PAINT PVT MKG SYMBOL

0141 4875000000-N 1205  5 EA  35.00 175.00   REMOVAL OF SYMBL & CHARAC

0142 4905000000-N 1253  1,491 EA  25.00 37275.00   SNOWPLB PVMT MRKER

0143 4915000000-M 1264  8 EA  53.30 426.40   2.1M U-CHANNEL POSTS

0144 4955000000-N 1264  8 EA  79.50 636.00   OBJECT MARKERS (END OF RD

0145 5325600000-M 1510  163 M   155.00 25265.00   150MM WATER LINE

0146 5325800000-M 1510  465 M   191.95 89256.75   200MM WATER LINE

0147 5326200000-M 1510  275 M   272.74 75003.50   300MM WATER LINE

0148 5540000000-M 1515  7 EA  800.00 5600.00   150MM VALVE

0149 5546000000-M 1515  11 EA  1050.00 11550.00   200MM VALVE

0150 5558000000-M 1515  3 EA  2000.00 6000.00   300MM VALVE

0151 5572200000-M 1515  1 EA  6000.00 6000.00   300MM TAPPING VALVE
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0152 5648000000-N 1515  23 EA  1000.00 23000.00   RELOCATE WATER METER

0153 5649000000-N 1515  1 EA  875.00 875.00   RECONNECT WATER METER

0154 5672000000-N 1515  4 EA  3000.00 12000.00   RELOCATE FIRE HYDRANT

0155 5691200000-M 1520  12 M   80.00 960.00   150MM SANITARY GRAVITY SEWER

0156 5691300000-M 1520  333 M   217.24 72340.92   200MM SANITARY GRAVITY SEWER

0157 5691400000-M 1520  67 M   366.77 24573.59   250MM SANITARY GRAVITY SEWER

0158 5691600000-M 1520 75.8 M   520.68 39467.54   400MM SANITARY GRAVITY SEWER

0159 5768000000-N 1520  6 EA  1200.00 7200.00   SANITARY SEWER CLEAN-OUT

0160 5775000000-M 1525  5 EA  1900.00 9500.00   1200MM DIA UTILITY MANHOLE

0161 5776000000-M 1525  5 EA  2400.00 12000.00   1500MM DIA UTILITY MANHOLE

0162 5781000000-M 1525 7.6 M   656.00 4985.60   UTILITY MH WALL, 1200MM DIA

0163 5782000000-M 1525 18.6 M   820.00 15252.00   UTILITY MH WALL, 1500MM DIA

0164 5798000000-M 1530  71 M   35.00 2485.00   ABANDON ***MM UTILITY PIPE
(375MM)

0165 5801000000-M 1530  406 M   13.00 5278.00   ABANDON 200MM UTILITY PIPE

0166 5802000000-M 1530  29 M   17.00 493.00   ABANDON 250MM UTILITY PIPE

0167 5804000000-M 1530  146 M   22.00 3212.00   ABANDON 300MM UTILITY PIPE

0168 5816000000-N 1530  2 EA  1000.00 2000.00   ABANDON UTILITY MANHOLE

0169 5836000000-M 1540  12 M   300.00 3600.00   600MM ENCASEMENT PIPE

0170 5836200000-M 1540  16 M   430.00 6880.00   750MM ENCASEMENT PIPE

0171 5872200000-M 1550  6 M   550.00 3300.00   600MM TRENCHLESS INSTALL (IN SOIL)

0172 5872210000-M 1550  6 M   2299.00 13794.00   600MM TRENCHLESS INSTALL (NOT IN SOIL)

0173 5872300000-M 1550  8 M   660.00 5280.00   750MM TRENCHLESS INSTALL (IN SOIL)

0174 5872310000-M 1550  8 M   2949.00 23592.00   750MM TRENCHLESS INSTALL (NOT IN SOIL)

0175 6000000000-M 1605  14,000 M   6.60 92400.00   TEMPORARY SILT FENCE

0176 6006000000-M 1610  12,500 MTN 4.00 50000.00   EROS CONTRL STONE CL A

0177 6009000000-M 1610  7,500 MTN 4.50 33750.00   EROS CONTRL STONE CL B

0178 6012000000-M 1610  6,250 MTN 3.50 21875.00   SEDIMENT CONTROL STONE

0179 6015000000-M 1615  60 HA  1000.00 60000.00   TEMPORARY MULCHING

0180 6018000000-M 1620  2,425 KG  12.50 30312.50   SEED FOR TEMP SEEDING

0181 6021000000-M 1620 20.25 MTN 880.00 17820.00   FERT FOR TEMP SEEDING

0182 6024000000-M 1622  1,500 M   50.00 75000.00   TEMPORARY SLOPE DRAINS

0183 6027000000-N 1622  67 EA  100.00 6700.00   INLET PROTCN @ SLOPE DRNS

0184 6029000000-M SP   50 M   3.40 170.00   SAFETY FENCE

0185 6030000000-M 1630  42,500 M3  0.14 5950.00   SILT EXCAVATION

0186 6036000000-M 1631  180,000 M2  3.50 630000.00   MATTING FOR EROS CONTROL

0187 6037000000-M SP   1,100 M2  9.50 10450.00   COIR FIBER MAT

0188 6038000000-M SP   3,500 M2  9.50 33250.00   PERM SOIL REINF MAT

0189 6042000000-M 1632  3,250 M   9.00 29250.00   6.4MM HARDWARE CLOTH

0190 6046000000-M SP   50 M   350.00 17500.00   TEMP PIPE FOR STREAM CROSS

0191 6069000000-M 1638  40 M3  70.00 2800.00   STILLING BASINS
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0192 6071012000-M SP   2,100 M   16.00 33600.00   COIR FIBER WATTLE

0193 6071020000-M SP   2,200 KG  19.80 43560.00   POLYACRYLAMIDE (PAM)

0194 6071030000-M SP   4,000 M   15.75 63000.00   COIR FIBER BAFFLE

0195 6071050000-M SP   86 EA  2614.95 224885.70   ***MM SKIMMER
(38MM)

0196 6084000000-M 1660  40 HA  4000.00 160000.00   SEEDING AND MULCHING

0197 6087000000-M 1660  20 HA  125.00 2500.00   MOWING

0198 6090000000-M 1661  1,200 KG  16.73 20076.00   SEED FOR REPAIR SEEDING

0199 6093000000-M 1661  4 MTN 880.00 3520.00   FERT FOR REPAIR SEEDING

0200 6096000000-M 1662  1,000 KG  16.73 16730.00   SEED FOR SUPP SEEDING

0201 6108000000-M 1665  59 MTN 880.00 51920.00   FERTILIZER TOPDRESSING

0202 6111000000-M SP   275 M   50.00 13750.00   IMPERVIOUS DIKE

0203 6114500000-N SP   55 MHR 60.00 3300.00   SPECIALIZED HAND MOWING

0204 6117000000-N SP   150 EA  100.00 15000.00   RESPONSE FOR EROS CONTROL

0205 6120000000-M SP   140 M3  25.00 3500.00   CULVERT DIVERSION CHANNEL

0206 6123000000-M 1670  4 HA  7100.00 28400.00   REFORESTATION

0207 6126000000-M SP  0.1 HA  10000.00 1000.00   STREAMBANK REFORESTATION

0208 7060000000-M 1705  1,750 M   4.75 8312.50   SIGNAL CABLE

0209 7120000000-M 1705  30 EA  700.00 21000.00   VEHICLE SIGNAL HD (300MM, 3 SECT)

0210 7132000000-M 1705  7 EA  850.00 5950.00   VEHICLE SIGNAL HD (300MM, 4 SECT)

0211 7144000000-M 1705  6 EA  1100.00 6600.00   VEHICLE SIGNAL HD (300MM, 5 SECT)

0212 7264000000-M 1710  550 M   8.50 4675.00   MESSENGER CABLE (9.52MM)

0213 7288000000-M 1715  20 M   37.00 740.00   PAVED TRENCH (***********)
(1, 50MM)

0214 7300000000-M 1715  550 M   16.50 9075.00   UNPAVED TRENCH (***********)
(1, 50MM)

0215 7324000000-N 1716  12 EA  400.00 4800.00   JUNCTION BOX (STANDARD SIZE)

0216 7360000000-N 1720  4 EA  850.00 3400.00   WOOD POLE

0217 7372000000-N 1721  8 EA  375.00 3000.00   GUY ASSEMBLY

0218 7408000000-M 1722  3 EA  650.00 1950.00   25MM RISER W/ WEATHERHEAD

0219 7420000000-M 1722  14 EA  600.00 8400.00   50MM RISER W/ WEATHERHEAD

0220 7444000000-M 1725  1,540 M   18.00 27720.00   INDUCTIVE LOOP SAWCUT

0221 7456000000-M 1726  4,330 M   3.00 12990.00   LEAD-IN CABLE(********)
(14-2)

0222 7576000000-N SP   8 EA  5250.00 42000.00   METAL STRAIN SIGNAL POLE

0223 7613000000-N SP   8 EA  900.00 7200.00   SOIL TEST

0224 7614100000-M SP   50 M3  700.00 35000.00   DRILLED PIER FOUND

0225 7636000000-N 1745  2 EA  225.00 450.00   SIGN FOR SIGNALS

0226 7684000000-N 1750  2 EA  700.00 1400.00   SIGNAL CABINET FOUNDATION

0227 7756000000-N 1751  2 EA  14000.00 28000.00   CONTLR WITH CBNT, 2070L BASE MTD

0228 7780000000-N 1751  15 EA  150.00 2250.00   DETECTOR CARD (TYPE 2070L)

0229 7990000000-M SP   150 M   10.50 1575.00   GENERIC SIGNAL ITEM (M)
UNPAVED TRENCHING FOR TEMPOR- ARY LEAD IN
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0230 0022000000-M 225  405,000 M3  7.25 2936250.00   UNCLASSIFIED EXCAVATION

0231 1044000000-M 501  39,670 M2  2.50 99175.00   LIME TRTD SOIL (SLURRY)

0232 1066000000-M 501  440 MTN 193.50 85140.00   LIME FOR LIME TREATED SOIL

0233 1121000000-M 520  4,545 MTN 15.00 68175.00   AGGREGATE BASE COURSE

0234 1176000000-M 542  39,670 M2  2.29 90844.30   SOIL CEMENT BASE

0235 1187000000-M 542  1,191 MTN 130.50 155425.50   PC FOR SOIL CEMENT BASE

0236 1198000000-M SP   600 MTN 20.00 12000.00   AGGREGATE FOR SOIL CEM BS

0237 1209000000-M 543  53,960 L   0.58 31296.80   ASPHALT CURING SEAL

0238 1489000000-M 610  47,510 MTN 59.24 2814492.40   ASP CONC BASE CRS B25.0B

0239 1498000000-M 610  31,580 MTN 59.80 1888484.00   ASP CONC INTR CRS I19.0B

0240 1519000000-M 610  32,000 MTN 63.66 2037120.00   ASP CONC SURF CRS S9.5B

0241 1575000000-M SP   5,530 MTN 522.92 2891747.60   ASP FOR PLANT MIX

0242 2099000000-M 816  5,120 M   15.75 80640.00   SHOULDER DRAIN

0243 2110000000-M 816  5,120 M   4.90 25088.00   100MM SHLDR DRAINS PIPE

0244 2121000000-M 816  210 M   32.80 6888.00   100MM OUTLET PIPE (SH DRN

0245 2132000000-N 816  30 EA  250.00 7500.00   CONC PAD SHLDR DRN OUTLET

0246 4685000000-M 1205  25,786 M   1.93 49766.98   100MM THERMO MKG, 2.3MMTK

0247 4686000000-M 1205  14,060 M   2.26 31775.60   100MM THERMO MKG, 3.1MMTK

0248 4695000000-M 1205  2,209 M   3.28 7245.52   200MM THERMO MKG 2.3MM TK

0249 4700000000-M 1205  703 M   4.92 3458.76   300MM THERMO MKG 2.3MM TK

0250 4725000000-M 1205  162 EA  95.00 15390.00   THERMO PVT MKG SYMB 2.3MM

0251 4770000000-M 1205  644 M   6.11 3934.84   100MM COLD APPL PLSTIC LINES TYPE **
(IV)

0252 0022000000-M 225  400,000 M3     UNCLASSIFIED EXCAVATION

0253 1044000000-M 501  48,120 M2     LIME TRTD SOIL (SLURRY)

0254 1066000000-M 501  530 MTN    LIME FOR LIME TREATED SOIL

0255 1121000000-M 520  5,017 MTN    AGGREGATE BASE COURSE

0256 1176000000-M 542  48,120 M2     SOIL CEMENT BASE

0257 1187000000-M 542  1,444 MTN    PC FOR SOIL CEMENT BASE

0258 1198000000-M SP   730 MTN    AGGREGATE FOR SOIL CEM BS

0259 1209000000-M 543  65,450 L      ASPHALT CURING SEAL

0260 1489000000-M 610  17,700 MTN    ASP CONC BASE CRS B25.0B

0261 1498000000-M 610  11,800 MTN    ASP CONC INTR CRS I19.0B

0262 1519000000-M 610  13,670 MTN    ASP CONC SURF CRS S9.5B

0263 1525000000-M 610  6,790 MTN    ASP CONC SURF CRS SF9.5A

0264 1575000000-M SP   2,980 MTN    ASP FOR PLANT MIX

0265 1682000000-M 652  14,030 MTN    ASPH DRAINAGE CO, P-57

0266 1847000000-M 710  80,945 M2     ****MM PCC PVMT THRU LNS
(200MM)

0267 1902000000-N 710 Lump Sum    SURF TEST CONC PAVEMENT

0268 1913000000-M 720  14,615 M2     CONC SHLD ADJ ****MM PVMT
(200MM)
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0269 1914000000-M SP   5,570 M2     CONC SHLD ADJ ****MM PVMT W/ DWL
(200MM)

0270 1924000000-N 725 Lump Sum    FIELD LAB RENTAL, PCCP

0271 2099000000-M 816  8,820 M      SHOULDER DRAIN

0272 2110000000-M 816  8,820 M      100MM SHLDR DRAINS PIPE

0273 2121000000-M 816  300 M      100MM OUTLET PIPE (SH DRN

0274 2132000000-N 816  50 EA     CONC PAD SHLDR DRN OUTLET

0275 4685000000-M 1205  7,131 M      100MM THERMO MKG, 2.3MMTK

0276 4686000000-M 1205  11,591 M      100MM THERMO MKG, 3.1MMTK

0277 4695000000-M 1205  463 M      200MM THERMO MKG 2.3MM TK

0278 4700000000-M 1205  239 M      300MM THERMO MKG 2.3MM TK

0279 4725000000-M 1205  115 EA     THERMO PVT MKG SYMB 2.3MM

0280 4780000000-M 1205  39 M      200MM COLD APPL PLSTIC LINES TYPE **
(II)

0281 4785000000-M 1205  464 M      300MM COLD APPL PLSTIC LINES TYPE **
(II)

0282 4805000000-N 1205  47 EA     COLD APPL PLASTIC SYM TYPE **
(II)

0283 4847000000-M 1205  21,124 M      POLYUREA LINES (100MM *****)
(HIGHLY REFLECTIVE ELEMENTS)

0284 4847110000-M 1205  1,707 M      POLYUREA LINES (200MM *****)
(HIGHLY REFLECTIVE ELEMENTS)

CULVERT ITEMS

0285 8126000000-N 414 Lump Sum 45000.00   CULV EXCAV @ ************
(13+43.400-L-)

0286 8126000000-N 414 Lump Sum 41000.00   CULV EXCAV @ ************
(20+86.000-L-)

0287 8126000000-N 414 Lump Sum 49000.00   CULV EXCAV @ ************
(35+56.000-L-)

0288 8133000000-M 414  1,016 MTN 25.00 25400.00   FND CONDIT MAT, BOX CULV

0289 8196000000-M 420 1,016.2 M3  528.00 536553.60   CLASS A CONCRETE (CULV)

0290 8245000000-M 425  100,768 KG  2.20 221689.60   REINF STEEL (CULVERT)

 

    TOTAL 26807921.23   CONTRACT TOTAL

 

    SUB-TOTAL 25889278.03   ROADWAY ITEMS

    SUB-TOTAL 918643.20   CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  21714921.38   PLT CONSTRUCTION CO., INC.

     2  22246766.19   TRIANGLE GRADING & PAVING INC

     3  22771896.66   W. C. ENGLISH, INC.
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     4  23645110.19   FSC II LLC DBA FRED SMITH COMPANY

     5  23875284.80   FAULCONER CONSTRUCTION CO INC

     6  26714647.83   THE LANE CONSTRUCTION CORP

     7  26807921.23   S. T. WOOTEN CORPORATION
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150186.00 156000.00  182500.00MOBILIZATION

0002 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0003 0057000000-E 226  200 CY  15.00 3000.00 18.00 3600.00 18.00  3600.00UNDERCUT EXCAVATION

0004 0063000000-N SP  Lump Sum 256981.00 542000.00  569000.00GRADING

0005 0106000000-E 230  18,250 CY  9.75 177937.50 7.00 127750.00 6.00  109500.00BORROW EXCAVATION

0006 0134000000-E 240  100 CY  15.00 1500.00 10.00 1000.00 17.50  1750.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  30.00 6000.00 1.00 200.00 31.00  6200.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  600 SY  2.15 1290.00 2.00 1200.00 3.75  2250.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   959 SF  52.16 50021.44 40.00 38360.00 75.00  71925.00TEMPORARY SHORING

0010 0318000000-E 300  130 TON 28.00 3640.00 25.00 3250.00 28.00  3640.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  400 SY  2.15 860.00 2.00 800.00 5.25  2100.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  100 LF  26.00 2600.00 50.00 5000.00 61.50  6150.0015" DRAINAGE PIPE

0013 0335850000-E 305  4 EA  215.00 860.00 250.00 1000.00 810.00  3240.00**" DRAINAGE PIPE ELBOW
(15")

0014 0344000000-E 310  120 LF  26.00 3120.00 32.00 3840.00 50.00  6000.0018" SIDE DRAIN PIPE

0015 0448200000-E 310  540 LF  27.00 14580.00 36.00 19440.00 41.00  22140.0015" RCP CULV CLASS IV

0016 0448300000-E 310  316 LF  30.00 9480.00 46.00 14536.00 45.00  14220.0018" RCP CULV CLASS IV

0017 0582000000-E 310  108 LF  28.00 3024.00 38.00 4104.00 18.50  1998.0015" CS PIPE CULV 0.064"

0018 0636000000-E 310  2 EA  175.00 350.00 300.00 600.00 230.00  460.00**" CS ELBOW *****" THICK
(15", 0.064")

0019 1099500000-E 505  100 CY  9.00 900.00 30.00 3000.00 18.00  1800.00SHALLOW UNDERCUT

0020 1099700000-E 505  200 TON 28.00 5600.00 20.00 4000.00 21.00  4200.00CLASS IV SUBGRD STABILIZATION

0021 1220000000-E 545  200 TON 28.00 5600.00 25.00 5000.00 30.00  6000.00INCIDENTAL STONE BASE

0022 1330000000-E 607  1,000 SY  5.75 5750.00 12.00 12000.00 6.95  6950.00INCIDENTAL MILLING

0023 1491000000-E 610  2,520 TON 60.00 151200.00 35.00 88200.00 85.00  214200.00ASP CONC BASE CRS B25.0C

0024 1503000000-E 610  1,340 TON 61.00 81740.00 44.00 58960.00 85.00  113900.00ASP CONC INTR CRS I19.0C

0025 1523000000-E 610  1,620 TON 65.00 105300.00 44.00 71280.00 85.00  137700.00ASP CONC SURF CRS S9.5C

0026 1575000000-E 620  275 TON 632.00 173800.00 600.00 165000.00 625.00  171875.00ASP FOR PLANT MIX

0027 1693000000-E 654  30 TON 115.00 3450.00 250.00 7500.00 200.00  6000.00ASPH PLT MIX PVMT REPAIR

0028 2022000000-E 815 22.4 CY  15.00 336.00 20.00 448.00 40.00  896.00SUBDRAIN EXCAVATION

0029 2033000000-E 815 16.8 CY  40.00 672.00 40.00 672.00 85.00  1428.00SUBDRAIN FINE AGGREGATE

0030 2044000000-E 815  100 LF  8.00 800.00 10.00 1000.00 20.00  2000.006" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  350.00 350.00 250.00 250.00 350.00  350.00SUBDRN PIPE OUTLET

0032 2076000000-E 815  6 LF  25.00 150.00 20.00 120.00 40.00  240.004" OUTLET PIPE

0033 2286000000-N 840  18 EA  1150.00 20700.00 1500.00 27000.00 1800.00  32400.00MASNRY DRAINAGE STRUCT

0034 2308000000-E 840 2.5 LF  250.00 625.00 300.00 750.00 332.00  830.00MASNRY DRAINAGE STRUCT

0035 2365000000-N 840  7 EA  575.00 4025.00 500.00 3500.00 515.00  3605.00FRAME W/2GRTS 840.22 STD

0036 2367000000-N 840  5 EA  575.00 2875.00 500.00 2500.00 515.00  2575.00FRAME W/2GRTS 840.29 STD

0037 2396000000-N 840  3 EA  575.00 1725.00 400.00 1200.00 390.00  1170.00FRAME W/COVER STD 840.54

0038 2556000000-E 846  180 LF  25.00 4500.00 18.00 3240.00 30.29  5452.20SHOULDER BERM GUTTER

0039 2619000000-E 850  150 SY  50.00 7500.00 40.00 6000.00 63.25  9487.504" CONCRETE PAVED DITCH

0040 2724000000-E 857  250 LF  65.00 16250.00 110.00 27500.00 86.00  21500.00PC REINF BARRIER SNGL FC
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0041 3030000000-E 862  225 LF  15.00 3375.00 15.00 3375.00 16.00  3600.00STL BM GUARDRAIL

0042 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 50.00  250.00ADDIT GUARDRAIL POSTS

0043 3215000000-N 862  2 EA  1400.00 2800.00 1400.00 2800.00 1500.00  3000.00GR ANCHOR TYPE III

0044 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1700.00  6800.00GR ANCHOR TYPE 350

0045 3317000000-N 862  2 EA  1450.00 2900.00 1450.00 2900.00 1550.00  3100.00GR ANCHOR TYPE B-77

0046 3360000000-E 863  620 LF  1.00 620.00 1.00 620.00 1.00  620.00REMOVE EXISTING GUARDRAIL

0047 3387000000-N 862  4 EA  800.00 3200.00 800.00 3200.00 600.00  2400.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0048 3656000000-E 876  700 SY  2.15 1505.00 1.00 700.00 4.00  2800.00GEOTEXTILE FOR DRAINGE

0049 4054000000-E 902  1 CY  870.00 870.00 1.00 1.00 1.00  1.00PLN CONC FOUNDTN

0050 4057000000-E SP   20 CY  625.00 12500.00 950.00 19000.00 950.00  19000.00OVERHEAD FOOTING

0051 4060000000-E 903  553 LB  4.75 2626.75 6.32 3494.96 6.32  3494.96SUPPORT, BREAKAWAY STL BM

0052 4072000000-E 903  340 LF  7.60 2584.00 5.25 1785.00 5.25  1785.00SUPPORT, 3-LB STL U-CHAN

0053 4082100000-N SP  Lump Sum 59095.00 52500.00  52500.00SUPPORT, OVRHD SIGN STR ****
(18+73 -L-EBL)

0054 4096000000-N 904  4 EA  95.00 380.00 95.00 380.00 95.00  380.00SIGN ERECTION, TYPE D

0055 4102000000-N 904  9 EA  70.00 630.00 55.00 495.00 55.00  495.00SIGN ERECTION, TYPE E

0056 4108000000-N 904  2 EA  50.00 100.00 88.00 176.00 88.00  176.00SIGN ERECTION, TYPE F

0057 4109000000-N 904  4 EA  615.00 2460.00 750.00 3000.00 750.00  3000.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0058 4109000000-N 904  2 EA  230.00 460.00 250.00 500.00 250.00  500.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0059 4110000000-N 904  1 EA  375.00 375.00 500.00 500.00 500.00  500.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0060 4116100000-N 904  1 EA  50.00 50.00 88.00 88.00 88.00  88.00SIGN ERECT, RELOC ** GRD MTD
(F)

0061 4149000000-N 907  1 EA  3000.00 3000.00 2000.00 2000.00 2000.00  2000.00DISPOSE SIGN SYST OVRHD

0062 4155000000-N 907  10 EA  5.00 50.00 1.00 10.00 1.00  10.00DISPOSE SIGN SYST U-CHAN

0063 4192000000-N 907  1 EA  0.50 0.50 1.00 1.00 1.00  1.00DISPOSE SUPPORT, U-CHAN

0064 4234000000-N 907  4 EA  450.00 1800.00 1.00 4.00 1.00  4.00DISPOSE SIGN, A OR B (OVRHD)

0065 4400000000-E 1110  249 SF  4.00 996.00 6.00 1494.00 4.38  1090.62WORK ZONE SIGNS (STAT)

0066 4405000000-E 1110  606 SF  6.25 3787.50 10.00 6060.00 78.00  47268.00WORK ZONE SIGNS (PORT)

0067 4410000000-E 1110  70 SF  3.50 245.00 7.00 490.00 4.75  332.50WORK ZONE SIGNS (BARR)

0068 4415000000-N 1115  2 EA  2400.00 4800.00 3000.00 6000.00 5600.00  11200.00FLASHING ARROW BOARD

0069 4420000000-N 1120  9 EA  9950.00 89550.00 800.00 7200.00 17800.00  160200.00PORTABLE CHANGE MSG SIGN

0070 4430000000-N 1130  230 EA  38.50 8855.00 44.00 10120.00 80.00  18400.00DRUMS

0071 4445000000-E 1145  56 LF  25.00 1400.00 20.00 1120.00 22.00  1232.00BARRICADES (TYPE III)

0072 4465000000-N 1160  5 EA  6000.00 30000.00 6000.00 30000.00 6000.00  30000.00TEMPORARY CRASH CUSHIONS

0073 4470000000-N 1160  3 EA  2000.00 6000.00 2000.00 6000.00 2000.00  6000.00RESET CRASH CUSHION

0074 4480000000-N 1165  2 EA  18000.00 36000.00 1000.00 2000.00 31500.00  63000.00TMA

0075 4485000000-E 1170  2,610 LF  22.00 57420.00 22.00 57420.00 22.00  57420.00PORT CONC BARRIER

0076 4500000000-E 1170  440 LF  6.00 2640.00 6.00 2640.00 6.00  2640.00RESET PORT CONC BARRIER

0077 4510000000-N SP   458 HR  65.00 29770.00 40.00 18320.00 38.50  17633.00LAW ENFORCEMENT
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0078 4650000000-N 1251  135 EA  5.00 675.00 5.00 675.00 5.00  675.00TEMP RAISED PVMT MRKS

0079 4685000000-E 1205  4,890 LF  0.75 3667.50 0.75 3667.50 0.75  3667.50THERMO PVT MKG LINES 4"90

0080 4686000000-E 1205  1,089 LF  0.85 925.65 0.85 925.65 0.85  925.65THERMO PVT MKG LINES 4"120

0081 4695000000-E 1205  1,392 LF  2.00 2784.00 2.00 2784.00 2.00  2784.00THERMO PVT MKG LINES 8"90 MILS

0082 4697000000-E 1205  156 LF  2.00 312.00 2.00 312.00 2.00  312.00THERMO PVT MKG LINE 8"120 MILS

0083 4700000000-E 1205  76 LF  5.00 380.00 5.00 380.00 5.00  380.0012"WIDE THERMO 90 MILS

0084 4710000000-E 1205  120 LF  10.00 1200.00 10.00 1200.00 10.00  1200.0024"WIDE THERMO 120 MILS

0085 4725000000-E 1205  9 EA  85.00 765.00 85.00 765.00 85.00  765.00THERMO PVT SYMBOL 90MILS

0086 4770000000-E 1205  344 LF  1.85 636.40 1.85 636.40 1.85  636.404" COLD APPL PLSTIC LINES TYPE **
(2)

0087 4770000000-E 1205  698 LF  1.50 1047.00 1.50 1047.00 1.50  1047.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0088 4810000000-E 1205  10,432 LF  0.40 4172.80 0.40 4172.80 0.40  4172.80PAINT PVMT MARKINGS 4"

0089 4820000000-E 1205  65 LF  0.80 52.00 0.80 52.00 0.80  52.00PAINT PVMT MARKINGS 8"

0090 4825000000-E 1205  1,597 LF  1.00 1597.00 1.00 1597.00 1.00  1597.00PAINT PVMT MARKINGS 12"

0091 4835000000-E 1205  234 LF  3.00 702.00 3.00 702.00 3.00  702.00PAINT PVT MKG LINES 24"

0092 4845000000-N 1205  19 EA  25.00 475.00 25.00 475.00 25.00  475.00PAINT PVT MKG SYMBOL

0093 4850000000-E 1205  3,404 LF  0.50 1702.00 0.50 1702.00 0.50  1702.00LINE REMOVAL 4" WIDE

0094 4860000000-E 1205  70 LF  1.00 70.00 1.00 70.00 1.00  70.00LINE REMOVAL 8" WIDE

0095 4870000000-E 1205  212 LF  3.00 636.00 3.00 636.00 3.00  636.00LINE REMOVAL 24" WIDE

0096 4875000000-N 1205  10 EA  25.00 250.00 25.00 250.00 25.00  250.00REMOVAL OF SYMBL & CHARAC

0097 4900000000-N 1251  2 EA  5.00 10.00 5.00 10.00 5.00  10.00PERM RAISED PVMT MARKERS

0098 4905000000-N 1253  155 EA  25.00 3875.00 25.00 3875.00 25.00  3875.00SNOWPLB PVMT MRKER

0099 5255000000-N 1413 Lump Sum 12500.00 50000.00  51000.00PORTABLE LIGHTING

0100 6000000000-E 1605  2,900 LF  1.90 5510.00 2.25 6525.00 1.90  5510.00TEMPORARY SILT FENCE

0101 6006000000-E 1610  495 TON 32.00 15840.00 10.00 4950.00 5.00  2475.00EROS CONTRL STONE CL A

0102 6009000000-E 1610  330 TON 32.00 10560.00 10.00 3300.00 50.00  16500.00EROS CONTRL STONE CL B

0103 6012000000-E 1610  365 TON 30.00 10950.00 10.00 3650.00 40.00  14600.00SEDIMENT CONTROL STONE

0104 6015000000-E 1615  5 ACR 930.00 4650.00 500.00 2500.00 980.00  4900.00TEMPORARY MULCHING

0105 6018000000-E 1620  200 LB  4.85 970.00 4.85 970.00 4.00  800.00SEED FOR TEMP SEEDING

0106 6021000000-E 1620 1.75 TON 1085.00 1898.75 1085.00 1898.75 900.00  1575.00FERT FOR TEMP SEEDING

0107 6024000000-E 1622  325 LF  12.00 3900.00 15.00 4875.00 18.00  5850.00TEMPORARY SLOPE DRAINS

0108 6029000000-E SP   200 LF  1.90 380.00 2.00 400.00 1.90  380.00SAFETY FENCE

0109 6030000000-E 1630  1,230 CY  7.00 8610.00 4.00 4920.00 1.20  1476.00SILT EXCAVATION

0110 6036000000-E 1631  6,000 SY  1.85 11100.00 1.50 9000.00 4.88  29280.00MATTING FOR EROS CONTROL

0111 6037000000-E SP   25 SY  9.45 236.25 10.00 250.00 8.00  200.00COIR FIBER MAT

0112 6042000000-E 1632  750 LF  3.50 2625.00 3.50 2625.00 3.50  2625.001/4" HARDWARE CLOTH

0113 6071010000-E SP   600 LF  6.50 3900.00 15.00 9000.00 4.80  2880.00WATTLE

0114 6071020000-E SP   200 LB  7.00 1400.00 4.00 800.00 12.00  2400.00POLYACRYLAMIDE (PAM)

0115 6071030000-E 1640  500 LF  6.50 3250.00 8.00 4000.00 5.00  2500.00COIR FIBER BAFFLE

0116 6071050000-E SP   1 EA  1150.00 1150.00 800.00 800.00 2650.00  2650.00**" SKIMMER
(1-1/2")



MAY 15, 2013 02:48 PM

TIP NO B-4946 2:00 PM 4 /  5 003

WAKE

39978.3.1

FED AID NO BRSTP-0070(103)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE #251 OVER US-401 ON US-70 AND NC-50.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

S. T. WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

C203091APR 16 2013

0.288 MI

0117 6084000000-E 1660  5 ACR 2378.00 11890.00 1300.00 6500.00 188.00  940.00SEEDING AND MULCHING

0118 6087000000-E 1660 2.5 ACR 90.00 225.00 90.00 225.00 300.00  750.00MOWING

0119 6090000000-E 1661  50 LB  8.40 420.00 8.40 420.00 14.00  700.00SEED FOR REPAIR SEEDING

0120 6093000000-E 1661 0.25 TON 950.00 237.50 950.00 237.50 1200.00  300.00FERT FOR REPAIR SEEDING

0121 6096000000-E 1662  150 LB  3.00 450.00 3.00 450.00 5.00  750.00SEED FOR SUPP SEEDING

0122 6108000000-E 1665  4 TON 890.00 3560.00 600.00 2400.00 1000.00  4000.00FERTILIZER TOPDRESSING

0123 6114500000-N 1667  10 MHR 19.00 190.00 19.00 190.00 80.00  800.00SPECIALIZED HAND MOWING

0124 6117000000-N SP   25 EA  50.00 1250.00 100.00 2500.00 307.00  7675.00RESPONSE FOR EROS CONTROL

0125 7060000000-E 1705  3,025 LF  1.35 4083.75 1.35 4083.75 1.35  4083.75SIGNAL CABLE

0126 7120000000-E 1705  24 EA  650.00 15600.00 650.00 15600.00 650.00  15600.00VEHICLE SIGNAL HD (12", 3 SECT)

0127 7144000000-E 1705  3 EA  1100.00 3300.00 1100.00 3300.00 1100.00  3300.00VEHICLE SIGNAL HD (12", 5 SECT)

0128 7264000000-E 1710  1,550 LF  2.50 3875.00 2.50 3875.00 2.50  3875.00MESSENGER CABLE (3/8")

0129 7300000000-E 1715  575 LF  5.00 2875.00 5.00 2875.00 5.00  2875.00UNPAVED TRENCH (***********)
(1, 2")

0130 7300100000-E 1715  300 LF  3.00 900.00 3.00 900.00 3.00  900.00UNPAVED TRENCH TEMP LEADIN

0131 7301000000-E 1715  75 LF  12.00 900.00 12.00 900.00 12.00  900.00DIRECT DRILL (***********)
(1, 2")

0132 7324000000-N 1716  6 EA  350.00 2100.00 350.00 2100.00 350.00  2100.00JUNCTION BOX (STANDARD SIZE)

0133 7408000000-E 1722  2 EA  700.00 1400.00 700.00 1400.00 700.00  1400.001" RISER WITH WEATHERHEAD

0134 7420000000-E 1722  10 EA  600.00 6000.00 600.00 6000.00 600.00  6000.002" RISER WITH WEATHERHEAD

0135 7444000000-E 1725  950 LF  5.25 4987.50 5.25 4987.50 5.25  4987.50INDUCTIVE LOOP SAWCUT

0136 7456000000-E 1726  4,350 LF  1.10 4785.00 1.10 4785.00 1.10  4785.00LEAD-IN CABLE(********)
(14-2)

0137 7576000000-N SP   8 EA  6100.00 48800.00 9000.00 72000.00 6100.00  48800.00METAL STRAIN SIGNAL POLE

0138 7613000000-N SP   8 EA  900.00 7200.00 900.00 7200.00 900.00  7200.00SOIL TEST

0139 7614100000-E SP   64 CY  550.00 35200.00 550.00 35200.00 550.00  35200.00DRILLED PIER FOUND

0140 7636000000-N 1745  5 EA  250.00 1250.00 250.00 1250.00 250.00  1250.00SIGN FOR SIGNALS

WALL ITEMS

0141 8847000000-E SP   2,465 SF  71.44 176099.60 75.00 184875.00 87.00  214455.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 1

0142 8847000000-E SP   1,335 SF  74.38 99297.30 75.00 100125.00 89.00  118815.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 2

STRUCTURE ITEMS

0143 8035000000-N 402 Lump Sum 121458.52 150000.00  72300.00REMV EXIST STR **********
(25+71.28 -L EBL--)

0144 8147000000-E 420  3,954 SF  38.30 151438.20 35.00 138390.00 45.00  177930.00REINF CONCRETE DECK SLAB

0145 8161000000-E 420  4,879 SF  0.78 3805.62 1.00 4879.00 0.70  3415.30GROOVING BRIDGE FLOORS

0146 8182000000-E 420 123.2 CY  927.25 114237.20 1500.00 184800.00 630.00  77616.00CLASS A CONCRETE (BRIDGE)

0147 8210000000-N 422 Lump Sum 34630.00 40000.00  43700.00BRG APPR SLAB ***********
(25+71.28 -L EBL-)

0148 8217000000-E 425  15,714 LB  1.00 15714.00 2.00 31428.00 0.79  12414.06REINF STEEL (BRIDGE)

0149 8265000000-E 430 497.72 LF  275.00 136873.00 330.00 164247.60 235.50  117213.0654" PRESTR CONCRETE GIRDR



MAY 15, 2013 02:48 PM

TIP NO B-4946 2:00 PM 5 /  5 003

WAKE

39978.3.1

FED AID NO BRSTP-0070(103)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE #251 OVER US-401 ON US-70 AND NC-50.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

S. T. WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

C203091APR 16 2013

0.288 MI

0150 8364000000-E 450  735 LF  56.00 41160.00 40.00 29400.00 44.75  32891.25HP12X53 PILES

0151 8475000000-E 460 239.57 LF  140.00 33539.80 120.00 28748.40 167.00  40008.19TWO BAR METAL RAIL

0152 8517000000-E 460 256.93 LF  110.00 28262.30 130.00 33400.90 102.50  26335.331'-**"X*****"CONC PARAPET
(25+71.28 -L EBL-)

0153 8531000000-E 462  149 SY  65.00 9685.00 100.00 14900.00 117.50  17507.504" SLOPE PROTECTION

0154 8657000000-N 430 Lump Sum 3665.00 15000.00  3100.00ELASTOMERIC BEARINGS

0155 8706000000-N SP  Lump Sum 87530.00 70000.00  89000.00EXPANSION JOINT SEALS

 

    TOTAL 3003726.33 TOTAL 3171430.71 TOTAL  3653561.07CONTRACT TOTAL

 

    SUB-TOTAL 1946330.79 SUB-TOTAL 1981236.81 SUB-TOTAL  2606860.38ROADWAY ITEMS

    SUB-TOTAL 275396.90 SUB-TOTAL 285000.00 SUB-TOTAL  333270.00WALL ITEMS

    SUB-TOTAL 781998.64 SUB-TOTAL 905193.90 SUB-TOTAL  713430.69STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3003726.33   DANE CONSTRUCTION, INC.

     2  3171430.71   FSC II LLC DBA FRED SMITH COMPANY

     3  3653561.07   S. T. WOOTEN CORPORATION



MAY 15, 2013 02:48 PM

TIP NO W-5205M 2:00 PM 1 /  2 004

WAKE

45335.3.13,  5CR.10921.46,  5CR.20921.46

FED AID NO HSIP-1551(3), STATE FUNDED

MILLING, RESURFACING, MONLITHIC ISLAND, & SHOULDER GRADING.

US-70/401 (S SAUNDERS ST) FROM JOINT N OF I-40 TO B-4946 LIMITS, AND 3 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT

FSC II LLC DBA FRED SMITH
COMPANY

S. T. WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

C203327APR 16 2013

2.223 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 104000.00 89705.00  155000.00MOBILIZATION

0002 0106000000-E 230  118 CY  33.00 3894.00 13.25 1563.50 29.30  3457.40BORROW EXCAVATION

0003 0241000000-E SP   8 SY  56.00 448.00 105.00 840.00 213.10  1704.80GENERIC GRADING ITEM (SY)
REMOVAL OF EXISTING ISLAND

0004 0264000000-E SP  1.18 SMI 5000.00 5900.00 2460.00 2902.80 4165.00  4914.70GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0005 1220000000-E 545  60 TON 42.00 2520.00 36.95 2217.00 82.40  4944.00INCIDENTAL STONE BASE

0006 1297000000-E 607  13,046 SY  1.90 24787.40 1.35 17612.10 1.50  19569.00MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  118,358 SY  2.35 278141.30 0.90 106522.20 2.75  325484.50MILL ASP PVMT *****" DTH
(4-1/2")

0008 1503000000-E 610  20,880 TON 25.00 522000.00 32.40 676512.00 42.25  882180.00ASP CONC INTR CRS I19.0C

0009 1519000000-E 610  1,195 TON 25.00 29875.00 32.40 38718.00 47.00  56165.00ASP CONC SURF CRS S9.5B

0010 1523000000-E 610  10,451 TON 23.00 240373.00 29.70 310394.70 47.00  491197.00ASP CONC SURF CRS S9.5C

0011 1575000000-E 620  1,690 TON 616.00 1041040.00 605.00 1022450.00 500.00  845000.00ASP FOR PLANT MIX

0012 1702000000-E 657  1,125 LB  5.75 6468.75 1.40 1575.00 3.95  4443.75SEALING PVMT CRACKS & JTS

0013 1704000000-E SP   561 TON 91.00 51051.00 100.00 56100.00 117.35  65833.35PATCHING EXIST PAVEMENT

0014 2655000000-E 852  205 SY  100.00 20500.00 56.00 11480.00 53.45  10957.255" MONO CONC ISLDS (KEY IN)

0015 2800000000-N 858  3 EA  945.00 2835.00 1035.00 3105.00 750.00  2250.00ADJ CATCH BASINS

0016 2830000000-N 858  38 EA  945.00 35910.00 490.00 18620.00 450.00  17100.00ADJ MANHOLES

0017 2845000000-N 858  17 EA  942.00 16014.00 390.00 6630.00 425.00  7225.00ADJ METER OR VALVE BOXES

0018 4072000000-E 903  76 LF  3.25 247.00 8.65 657.40 3.25  247.00SUPPORT, 3-LB STL U-CHAN

0019 4102000000-N 904  7 EA  95.00 665.00 120.00 840.00 95.00  665.00SIGN ERECTION, TYPE E

0020 4399000000-N 1105 Lump Sum 7200.00 14850.00  52291.82TEMP TRAFFIC CONTROL

0021 4510000000-N SP   125 HR  45.00 5625.00 38.50 4812.50 45.00  5625.00LAW ENFORCEMENT

0022 4685000000-E 1205  12,210 LF  0.70 8547.00 0.69 8424.90 0.70  8547.00THERMO PVT MKG LINES 4"90

0023 4686000000-E 1205  19,370 LF  0.90 17433.00 0.90 17433.00 0.90  17433.00THERMO PVT MKG LINES 4"120

0024 4695000000-E 1205  1,349 LF  1.50 2023.50 1.50 2023.50 1.50  2023.50THERMO PVT MKG LINES 8"90 MILS

0025 4697000000-E 1205  180 LF  1.50 270.00 1.50 270.00 1.50  270.00THERMO PVT MKG LINE 8"120 MILS

0026 4710000000-E 1205  1,202 LF  8.00 9616.00 8.00 9616.00 8.00  9616.0024"WIDE THERMO 120 MILS

0027 4721000000-E 1205  44 EA  75.00 3300.00 75.00 3300.00 75.00  3300.00THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  178 EA  90.00 16020.00 90.00 16020.00 90.00  16020.00THERMO PVT SYMBOL 90MILS

0029 4770000000-E 1205  895 LF  3.00 2685.00 3.00 2685.00 3.00  2685.004" COLD APPL PLSTIC LINES TYPE **
(III)

0030 4810000000-E 1205  31,580 LF  0.30 9474.00 0.28 8842.40 0.30  9474.00PAINT PVMT MARKINGS 4"

0031 4820000000-E 1205  1,529 LF  0.50 764.50 0.50 764.50 0.50  764.50PAINT PVMT MARKINGS 8"

0032 4835000000-E 1205  1,202 LF  3.00 3606.00 3.00 3606.00 3.00  3606.00PAINT PVT MKG LINES 24"

0033 4840000000-N 1205  44 EA  20.00 880.00 20.00 880.00 20.00  880.00PAINT PVT MKG CHARACTER

0034 4845000000-N 1205  178 EA  20.00 3560.00 20.00 3560.00 20.00  3560.00PAINT PVT MKG SYMBOL

0035 4850000000-E 1205  1,395 LF  1.00 1395.00 1.00 1395.00 1.00  1395.00LINE REMOVAL 4" WIDE

0036 4875000000-N 1205  2 EA  25.00 50.00 25.00 50.00 25.00  50.00REMOVAL OF SYMBL & CHARAC

0037 4905000000-N 1253  1,275 EA  24.00 30600.00 24.00 30600.00 24.00  30600.00SNOWPLB PVMT MRKER

0038 5255000000-N 1413 Lump Sum 10000.00 31860.00  27668.65PORTABLE LIGHTING



MAY 15, 2013 02:48 PM

TIP NO W-5205M 2:00 PM 2 /  2 004

WAKE

45335.3.13,  5CR.10921.46,  5CR.20921.46

FED AID NO HSIP-1551(3), STATE FUNDED

MILLING, RESURFACING, MONLITHIC ISLAND, & SHOULDER GRADING.

US-70/401 (S SAUNDERS ST) FROM JOINT N OF I-40 TO B-4946 LIMITS, AND 3 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT

FSC II LLC DBA FRED SMITH
COMPANY

S. T. WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

C203327APR 16 2013

2.223 MI

0039 6000000000-E 1605  84 LF  3.00 252.00 3.00 252.00 3.50  294.00TEMPORARY SILT FENCE

0040 6071010000-E SP   220 LF  8.00 1760.00 8.00 1760.00 7.50  1650.00WATTLE

0041 6084000000-E 1660 0.85 ACR 2100.00 1785.00 3430.00 2915.50 5885.00  5002.25SEEDING AND MULCHING

0042 7060000000-E 1705  400 LF  2.00 800.00 2.00 800.00 2.00  800.00SIGNAL CABLE

0043 7120000000-E 1705  1 EA  900.00 900.00 800.00 800.00 800.00  800.00VEHICLE SIGNAL HD (12", 3 SECT)

0044 7144000000-E 1705  2 EA  900.00 1800.00 1200.00 2400.00 1200.00  2400.00VEHICLE SIGNAL HD (12", 5 SECT)

0045 7444000000-E 1725  9,990 LF  6.25 62437.50 6.50 64935.00 5.00  49950.00INDUCTIVE LOOP SAWCUT

0046 7456000000-E 1726  6,150 LF  1.25 7687.50 1.40 8610.00 1.40  8610.00LEAD-IN CABLE(********)
(14-2)

0047 7636000000-N 1745  2 EA  100.00 200.00 350.00 700.00 350.00  700.00SIGN FOR SIGNALS

 

    TOTAL 2597340.45 TOTAL 2612610.00 TOTAL  3164353.47CONTRACT TOTAL

 

    SUB-TOTAL 2597340.45 SUB-TOTAL 2612610.00 SUB-TOTAL  3164353.47ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2597340.45   THE LANE CONSTRUCTION CORP

     2  2612610.00   FSC II LLC DBA FRED SMITH COMPANY

     3  3164353.47   S. T. WOOTEN CORPORATION



MAY 15, 2013 02:48 PM

TIP NO B-4806 2:00 PM 1 /  5 005

ROCKINGHAM

38576.3.1

FED AID NO BRZ-2409(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #3 OVER UNNAMED TRIBUTARY TO TROUBLESOME CREEK ON SR-2409.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

HAYMES BROTHERS, INC. R.E. BURNS & SONS CO., INC.

CHATHAM,  VA STATESVILLE,  NC

C203090APR 16 2013

0.088 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28000.00 25000.00  29100.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 6300.00 6000.00  10000.00BRG APP SUB REG TIER**
(12+76.00 -L-)

0003 0043000000-N 226 Lump Sum 47650.00 25000.00  42000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 500.00 500.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  8.75 1750.00 10.00 2000.00 5.00  1000.00UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  5.00 1000.00 46.00 9200.00 25.00  5000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  300 SY  2.00 600.00 3.00 900.00 2.00  600.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 40.00 400.00 50.00 500.00 40.00  400.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  30 SY  4.20 126.00 5.00 150.00 2.29  68.70FND CONDIT GEOTEXTILE

0010 0372000000-E 310  16 LF  49.00 784.00 75.00 1200.00 50.00  800.0018" RC PIPE CULV III

0011 0448300000-E 310  56 LF  47.00 2632.00 80.00 4480.00 55.00  3080.0018" RCP CULV CLASS IV

0012 1220000000-E 545  50 TON 32.25 1612.50 40.00 2000.00 35.00  1750.00INCIDENTAL STONE BASE

0013 1489000000-E 610  352 TON 57.00 20064.00 80.00 28160.00 57.00  20064.00ASP CONC BASE CRS B25.0B

0014 1498000000-E 610  231 TON 68.00 15708.00 75.00 17325.00 68.00  15708.00ASP CONC INTR CRS I19.0B

0015 1525000000-E 610  187 TON 78.00 14586.00 70.00 13090.00 78.00  14586.00ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  40 TON 622.00 24880.00 675.00 27000.00 622.00  24880.00ASP FOR PLANT MIX

0017 1693000000-E 654  50 TON 10.00 500.00 175.00 8750.00 175.00  8750.00ASPH PLT MIX PVMT REPAIR

0018 2000000000-N 806  10 EA  180.00 1800.00 250.00 2500.00 185.00  1850.00RIGHT OF WAY MARKERS

0019 2286000000-N 840  3 EA  1245.00 3735.00 1600.00 4800.00 2000.00  6000.00MASNRY DRAINAGE STRUCT

0020 2367000000-N 840  3 EA  555.00 1665.00 600.00 1800.00 600.00  1800.00FRAME W/2GRTS 840.29 STD

0021 2556000000-E 846  90 LF  45.00 4050.00 70.00 6300.00 55.00  4950.00SHOULDER BERM GUTTER

0022 3030000000-E 862  100 LF  14.00 1400.00 14.00 1400.00 14.00  1400.00STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  1.00 5.00 1.00 5.00 1.00  5.00ADDIT GUARDRAIL POSTS

0024 3215000000-N 862  4 EA  1425.00 5700.00 1425.00 5700.00 1425.00  5700.00GR ANCHOR TYPE III

0025 3270000000-N SP   4 EA  1650.00 6600.00 1650.00 6600.00 1650.00  6600.00GR ANCHOR TYPE 350

0026 3649000000-E 876  2 TON 100.00 200.00 60.00 120.00 100.00  200.00RIP RAP, CLASS B

0027 3656000000-E 876  460 SY  2.25 1035.00 2.00 920.00 2.00  920.00GEOTEXTILE FOR DRAINGE

0028 4400000000-E 1110  277 SF  4.50 1246.50 4.50 1246.50 4.50  1246.50WORK ZONE SIGNS (STAT)

0029 4410000000-E 1110  94 SF  6.00 564.00 4.90 460.60 6.00  564.00WORK ZONE SIGNS (BARR)

0030 4445000000-E 1145  80 LF  16.00 1280.00 15.00 1200.00 16.00  1280.00BARRICADES (TYPE III)

0031 4810000000-E 1205  3,800 LF  0.44 1672.00 0.42 1596.00 0.45  1710.00PAINT PVMT MARKINGS 4"

0032 6000000000-E 1605  800 LF  1.85 1480.00 3.00 2400.00 3.00  2400.00TEMPORARY SILT FENCE

0033 6006000000-E 1610  225 TON 20.00 4500.00 30.00 6750.00 20.00  4500.00EROS CONTRL STONE CL A

0034 6009000000-E 1610  35 TON 46.00 1610.00 50.00 1750.00 45.00  1575.00EROS CONTRL STONE CL B

0035 6012000000-E 1610  120 TON 20.00 2400.00 30.00 3600.00 38.00  4560.00SEDIMENT CONTROL STONE

0036 6015000000-E 1615  1 ACR 900.00 900.00 1000.00 1000.00 1000.00  1000.00TEMPORARY MULCHING

0037 6018000000-E 1620  50 LB  10.00 500.00 3.00 150.00 2.00  100.00SEED FOR TEMP SEEDING

0038 6021000000-E 1620 1.25 TON 400.00 500.00 500.00 625.00 750.00  937.50FERT FOR TEMP SEEDING

0039 6024000000-E 1622  200 LF  3.00 600.00 3.00 600.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0040 6029000000-E SP   300 LF  2.00 600.00 2.00 600.00 2.00  600.00SAFETY FENCE



MAY 15, 2013 02:48 PM

TIP NO B-4806 2:00 PM 2 /  5 005

ROCKINGHAM

38576.3.1

FED AID NO BRZ-2409(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #3 OVER UNNAMED TRIBUTARY TO TROUBLESOME CREEK ON SR-2409.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

HAYMES BROTHERS, INC. R.E. BURNS & SONS CO., INC.

CHATHAM,  VA STATESVILLE,  NC

C203090APR 16 2013

0.088 MI

0041 6030000000-E 1630  100 CY  10.00 1000.00 7.00 700.00 4.00  400.00SILT EXCAVATION

0042 6036000000-E 1631  2,900 SY  1.50 4350.00 0.50 1450.00 2.00  5800.00MATTING FOR EROS CONTROL

0043 6037000000-E SP   285 SY  6.00 1710.00 3.00 855.00 5.00  1425.00COIR FIBER MAT

0044 6042000000-E 1632  560 LF  4.00 2240.00 4.00 2240.00 4.00  2240.001/4" HARDWARE CLOTH

0045 6071010000-E SP   50 LF  10.00 500.00 10.00 500.00 7.89  394.50WATTLE

0046 6071020000-E SP   20 LB  20.00 400.00 15.00 300.00 18.00  360.00POLYACRYLAMIDE (PAM)

0047 6071030000-E 1640  80 LF  4.00 320.00 7.00 560.00 7.00  560.00COIR FIBER BAFFLE

0048 6071050000-E SP   2 EA  700.00 1400.00 750.00 1500.00 1000.00  2000.00**" SKIMMER
(1-1/2")

0049 6084000000-E 1660  1 ACR 2200.00 2200.00 1800.00 1800.00 2500.00  2500.00SEEDING AND MULCHING

0050 6087000000-E 1660 0.6 ACR 200.00 120.00 20.00 12.00 10.00  6.00MOWING

0051 6090000000-E 1661  50 LB  1.00 50.00 1.00 50.00 2.00  100.00SEED FOR REPAIR SEEDING

0052 6093000000-E 1661 0.25 TON 400.00 100.00 400.00 100.00 1000.00  250.00FERT FOR REPAIR SEEDING

0053 6096000000-E 1662  50 LB  2.00 100.00 1.00 50.00 2.00  100.00SEED FOR SUPP SEEDING

0054 6108000000-E 1665 0.75 TON 800.00 600.00 400.00 300.00 700.00  525.00FERTILIZER TOPDRESSING

0055 6114500000-N 1667  10 MHR 50.00 500.00 20.00 200.00 10.00  100.00SPECIALIZED HAND MOWING

0056 6117000000-N SP   18 EA  145.00 2610.00 1.00 18.00 1.00  18.00RESPONSE FOR EROS CONTROL

0057 6123000000-E 1670 0.1 ACR 9000.00 900.00 4500.00 450.00 4500.00  450.00REFORESTATION

STRUCTURE ITEMS

0058 8035000000-N 402 Lump Sum 34000.00 15000.00  35000.00REMV EXIST STR **********
(12+76.00-L-)

0059 8121000000-N 412 Lump Sum 4850.00 12000.00  5000.00UNCL STR EXCAV STA *****
(12+76.00-L-)

0060 8182000000-E 420  38 CY  762.63 28979.94 900.00 34200.00 1000.00  38000.00CLASS A CONCRETE (BRIDGE)

0061 8210000000-N 422 Lump Sum 18250.00 18000.00  18000.00BRG APPR SLAB ***********
(12+76.00-L-)

0062 8217000000-E 425  5,880 LB  1.03 6056.40 1.00 5880.00 2.00  11760.00REINF STEEL (BRIDGE)

0063 8364000000-E 450  385 LF  43.52 16755.20 75.00 28875.00 60.00  23100.00HP12X53 PILES

0064 8475000000-E 460 144.33 LF  142.01 20496.30 120.00 17319.60 156.00  22515.48TWO BAR METAL RAIL

0065 8517000000-E 460  160 LF  94.75 15160.00 100.00 16000.00 80.00  12800.001'-**"X*****"CONC PARAPET
(1'-2" X 3'-1 3/4")

0066 8608000000-E 876  285 TON 41.38 11793.30 45.00 12825.00 43.00  12255.00RIP RAP II (2'-0")

0067 8622000000-E 876  315 SY  2.20 693.00 2.50 787.50 2.00  630.00GEOTEXTILE FOR DRAINAGE

0068 8657000000-N 430 Lump Sum 2900.00 4000.00  3500.00ELASTOMERIC BEARINGS

0069 8753100000-E 430  880 LF  198.87 175005.60 200.00 176000.00 194.00  170720.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 564675.74 TOTAL 575350.20 TOTAL  599194.68CONTRACT TOTAL

 

    SUB-TOTAL 229736.00 SUB-TOTAL 234463.10 SUB-TOTAL  245914.20ROADWAY ITEMS

    SUB-TOTAL 334939.74 SUB-TOTAL 340887.10 SUB-TOTAL  353280.48STRUCTURE ITEMS



MAY 15, 2013 02:48 PM

TIP NO B-4806 2:00 PM 3 /  5 005

ROCKINGHAM

38576.3.1

FED AID NO BRZ-2409(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #3 OVER UNNAMED TRIBUTARY TO TROUBLESOME CREEK ON SR-2409.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

T. A. LOVING COMPANY

GREENSBORO,  NC GOLDSBORO,  NC

C203090APR 16 2013

0.088 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28000.00 34000.00  35500.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 9500.00 5575.00  10500.00BRG APP SUB REG TIER**
(12+76.00 -L-)

0003 0043000000-N 226 Lump Sum 49493.49 42300.00  130097.30GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  12.00 2400.00 3.00 600.00 10.00  2000.00UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  22.00 4400.00 15.00 3000.00 10.00  2000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  300 SY  1.00 300.00 2.00 600.00 3.00  900.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 30.00 300.00 35.00 350.00 25.00  250.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  30 SY  4.50 135.00 2.00 60.00 5.00  150.00FND CONDIT GEOTEXTILE

0010 0372000000-E 310  16 LF  42.00 672.00 50.00 800.00 66.00  1056.0018" RC PIPE CULV III

0011 0448300000-E 310  56 LF  45.00 2520.00 50.00 2800.00 45.00  2520.0018" RCP CULV CLASS IV

0012 1220000000-E 545  50 TON 30.00 1500.00 25.00 1250.00 23.00  1150.00INCIDENTAL STONE BASE

0013 1489000000-E 610  352 TON 57.00 20064.00 57.00 20064.00 57.00  20064.00ASP CONC BASE CRS B25.0B

0014 1498000000-E 610  231 TON 68.00 15708.00 68.00 15708.00 68.00  15708.00ASP CONC INTR CRS I19.0B

0015 1525000000-E 610  187 TON 78.00 14586.00 78.00 14586.00 78.00  14586.00ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  40 TON 622.00 24880.00 622.00 24880.00 622.00  24880.00ASP FOR PLANT MIX

0017 1693000000-E 654  50 TON 175.00 8750.00 50.00 2500.00 175.00  8750.00ASPH PLT MIX PVMT REPAIR

0018 2000000000-N 806  10 EA  200.00 2000.00 250.00 2500.00 330.00  3300.00RIGHT OF WAY MARKERS

0019 2286000000-N 840  3 EA  1250.00 3750.00 1000.00 3000.00 1400.00  4200.00MASNRY DRAINAGE STRUCT

0020 2367000000-N 840  3 EA  1000.00 3000.00 1000.00 3000.00 320.00  960.00FRAME W/2GRTS 840.29 STD

0021 2556000000-E 846  90 LF  32.00 2880.00 35.00 3150.00 40.00  3600.00SHOULDER BERM GUTTER

0022 3030000000-E 862  100 LF  15.00 1500.00 14.00 1400.00 15.00  1500.00STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  11.00 55.00 1.00 5.00 11.00  55.00ADDIT GUARDRAIL POSTS

0024 3215000000-N 862  4 EA  1400.00 5600.00 1425.00 5700.00 1400.00  5600.00GR ANCHOR TYPE III

0025 3270000000-N SP   4 EA  1825.00 7300.00 1650.00 6600.00 1825.00  7300.00GR ANCHOR TYPE 350

0026 3649000000-E 876  2 TON 50.00 100.00 40.00 80.00 30.00  60.00RIP RAP, CLASS B

0027 3656000000-E 876  460 SY  0.50 230.00 2.00 920.00 3.35  1541.00GEOTEXTILE FOR DRAINGE

0028 4400000000-E 1110  277 SF  4.24 1174.48 4.50 1246.50 4.50  1246.50WORK ZONE SIGNS (STAT)

0029 4410000000-E 1110  94 SF  5.72 537.68 6.00 564.00 4.90  460.60WORK ZONE SIGNS (BARR)

0030 4445000000-E 1145  80 LF  13.15 1052.00 16.00 1280.00 15.00  1200.00BARRICADES (TYPE III)

0031 4810000000-E 1205  3,800 LF  0.44 1672.00 0.42 1596.00 0.44  1672.00PAINT PVMT MARKINGS 4"

0032 6000000000-E 1605  800 LF  2.10 1680.00 3.00 2400.00 2.50  2000.00TEMPORARY SILT FENCE

0033 6006000000-E 1610  225 TON 30.00 6750.00 17.00 3825.00 30.00  6750.00EROS CONTRL STONE CL A

0034 6009000000-E 1610  35 TON 29.00 1015.00 40.00 1400.00 30.00  1050.00EROS CONTRL STONE CL B

0035 6012000000-E 1610  120 TON 36.00 4320.00 35.00 4200.00 28.50  3420.00SEDIMENT CONTROL STONE

0036 6015000000-E 1615  1 ACR 1200.00 1200.00 500.00 500.00 600.00  600.00TEMPORARY MULCHING

0037 6018000000-E 1620  50 LB  5.00 250.00 2.00 100.00 4.00  200.00SEED FOR TEMP SEEDING

0038 6021000000-E 1620 1.25 TON 400.00 500.00 400.00 500.00 1000.00  1250.00FERT FOR TEMP SEEDING

0039 6024000000-E 1622  200 LF  1.00 200.00 1.00 200.00 12.50  2500.00TEMPORARY SLOPE DRAINS

0040 6029000000-E SP   300 LF  2.00 600.00 2.00 600.00 2.50  750.00SAFETY FENCE



MAY 15, 2013 02:48 PM

TIP NO B-4806 2:00 PM 4 /  5 005

ROCKINGHAM

38576.3.1

FED AID NO BRZ-2409(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #3 OVER UNNAMED TRIBUTARY TO TROUBLESOME CREEK ON SR-2409.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

T. A. LOVING COMPANY

GREENSBORO,  NC GOLDSBORO,  NC

C203090APR 16 2013

0.088 MI

0041 6030000000-E 1630  100 CY  10.00 1000.00 3.00 300.00 6.80  680.00SILT EXCAVATION

0042 6036000000-E 1631  2,900 SY  0.35 1015.00 1.00 2900.00 3.00  8700.00MATTING FOR EROS CONTROL

0043 6037000000-E SP   285 SY  6.00 1710.00 5.00 1425.00 7.00  1995.00COIR FIBER MAT

0044 6042000000-E 1632  560 LF  6.00 3360.00 4.00 2240.00 3.50  1960.001/4" HARDWARE CLOTH

0045 6071010000-E SP   50 LF  10.00 500.00 15.00 750.00 7.00  350.00WATTLE

0046 6071020000-E SP   20 LB  1.00 20.00 15.00 300.00 15.00  300.00POLYACRYLAMIDE (PAM)

0047 6071030000-E 1640  80 LF  10.00 800.00 7.00 560.00 7.00  560.00COIR FIBER BAFFLE

0048 6071050000-E SP   2 EA  925.00 1850.00 1140.00 2280.00 1200.00  2400.00**" SKIMMER
(1-1/2")

0049 6084000000-E 1660  1 ACR 1250.00 1250.00 2000.00 2000.00 2000.00  2000.00SEEDING AND MULCHING

0050 6087000000-E 1660 0.6 ACR 50.00 30.00 2.00 1.20 200.00  120.00MOWING

0051 6090000000-E 1661  50 LB  1.00 50.00 1.00 50.00 4.00  200.00SEED FOR REPAIR SEEDING

0052 6093000000-E 1661 0.25 TON 400.00 100.00 400.00 100.00 1000.00  250.00FERT FOR REPAIR SEEDING

0053 6096000000-E 1662  50 LB  1.00 50.00 1.00 50.00 4.00  200.00SEED FOR SUPP SEEDING

0054 6108000000-E 1665 0.75 TON 400.00 300.00 400.00 300.00 1000.00  750.00FERTILIZER TOPDRESSING

0055 6114500000-N 1667  10 MHR 18.00 180.00 1.00 10.00 60.00  600.00SPECIALIZED HAND MOWING

0056 6117000000-N SP   18 EA  1.00 18.00 100.00 1800.00 100.00  1800.00RESPONSE FOR EROS CONTROL

0057 6123000000-E 1670 0.1 ACR 10000.00 1000.00 2000.00 200.00 5000.00  500.00REFORESTATION

STRUCTURE ITEMS

0058 8035000000-N 402 Lump Sum 30000.00 50000.00  29900.00REMV EXIST STR **********
(12+76.00-L-)

0059 8121000000-N 412 Lump Sum 9000.00 4300.00  10500.00UNCL STR EXCAV STA *****
(12+76.00-L-)

0060 8182000000-E 420  38 CY  1100.00 41800.00 918.10 34887.80 960.00  36480.00CLASS A CONCRETE (BRIDGE)

0061 8210000000-N 422 Lump Sum 23000.00 23535.00  28350.00BRG APPR SLAB ***********
(12+76.00-L-)

0062 8217000000-E 425  5,880 LB  1.00 5880.00 1.00 5880.00 1.11  6526.80REINF STEEL (BRIDGE)

0063 8364000000-E 450  385 LF  45.00 17325.00 49.50 19057.50 59.00  22715.00HP12X53 PILES

0064 8475000000-E 460 144.33 LF  156.00 22515.48 157.00 22659.81 160.00  23092.80TWO BAR METAL RAIL

0065 8517000000-E 460  160 LF  130.00 20800.00 80.00 12800.00 135.50  21680.001'-**"X*****"CONC PARAPET
(1'-2" X 3'-1 3/4")

0066 8608000000-E 876  285 TON 46.00 13110.00 48.00 13680.00 61.00  17385.00RIP RAP II (2'-0")

0067 8622000000-E 876  315 SY  2.25 708.75 2.00 630.00 3.00  945.00GEOTEXTILE FOR DRAINAGE

0068 8657000000-N 430 Lump Sum 2941.00 5685.00  2590.00ELASTOMERIC BEARINGS

0069 8753100000-E 430  880 LF  200.00 176000.00 233.00 205040.00 199.00  175120.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 606888.88 TOTAL 627261.81 TOTAL  719977.00CONTRACT TOTAL

 

    SUB-TOTAL 243808.65 SUB-TOTAL 229106.70 SUB-TOTAL  344692.40ROADWAY ITEMS

    SUB-TOTAL 363080.23 SUB-TOTAL 398155.11 SUB-TOTAL  375284.60STRUCTURE ITEMS



MAY 15, 2013 02:48 PM

TIP NO B-4806 2:00 PM 5 /  5 005

ROCKINGHAM

38576.3.1

FED AID NO BRZ-2409(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #3 OVER UNNAMED TRIBUTARY TO TROUBLESOME CREEK ON SR-2409.

   

C203090APR 16 2013

0.088 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  564675.74   SMITH-ROWE, LLC

     2  575350.20   HAYMES BROTHERS, INC.

     3  599194.68   R.E. BURNS & SONS CO., INC.

     4  606888.88   COUNTRY BOY LANDSCAPING INC

     5  627261.81   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     6  719977.00   T. A. LOVING COMPANY



MAY 15, 2013 02:48 PM

TIP NO 2:00 PM 1 /  3 006

GUILFORD

7C.041246,  7C.041247,  7C.041248

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

3 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC GREENSBORO,  NC

C203326APR 16 2013

10.485 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00 78000.00  39415.00MOBILIZATION

0002 0106000000-E 230  60 CY  60.00 3600.00 10.00 600.00 19.15  1149.00BORROW EXCAVATION

0003 1220000000-E 545  553 TON 30.00 16590.00 36.00 19908.00 25.00  13825.00INCIDENTAL STONE BASE

0004 1245000000-E SP  19.94 SMI 2500.00 49850.00 2075.00 41375.50 1250.00  24925.00SHOULDER RECONSTRUCTION

0005 1308000000-E 607  4,252 SY  3.15 13393.80 2.60 11055.20 3.13  13308.76MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1330000000-E 607  2,834 SY  3.60 10202.40 3.25 9210.50 3.59  10174.06INCIDENTAL MILLING

0007 1489000000-E 610  10,653 TON 36.00 383508.00 33.00 351549.00 38.95  414934.35ASP CONC BASE CRS B25.0B

0008 1525000000-E 610  14,175 TON 29.00 411075.00 34.50 489037.50 33.90  480532.50ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  1,421 TON 580.00 824180.00 520.00 738920.00 530.95  754479.95ASP FOR PLANT MIX

0010 1839000000-E 660  142,233 SY  1.00 142233.00 1.12 159300.96 1.05  149344.65GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0011 2830000000-N 858  5 EA  649.00 3245.00 650.00 3250.00 661.37  3306.85ADJ MANHOLES

0012 2845000000-N 858  9 EA  589.00 5301.00 600.00 5400.00 606.31  5456.79ADJ METER OR VALVE BOXES

0013 4685000000-E 1205  52,025 LF  0.39 20289.75 0.39 20289.75 0.39  20289.75THERMO PVT MKG LINES 4"90

0014 4686000000-E 1205  58,062 LF  0.49 28450.38 0.49 28450.38 0.49  28450.38THERMO PVT MKG LINES 4"120

0015 4690000000-E 1205  538 LF  1.50 807.00 1.50 807.00 1.50  807.00THERMO PVT MKG LINES 6"120 MILS

0016 4695000000-E 1205  505 LF  1.50 757.50 1.50 757.50 1.50  757.50THERMO PVT MKG LINES 8"90 MILS

0017 4697000000-E 1205  160 LF  1.50 240.00 1.50 240.00 1.50  240.00THERMO PVT MKG LINE 8"120 MILS

0018 4710000000-E 1205  91 LF  10.00 910.00 10.00 910.00 10.00  910.0024"WIDE THERMO 120 MILS

0019 4725000000-E 1205  25 EA  80.00 2000.00 80.00 2000.00 80.00  2000.00THERMO PVT SYMBOL 90MILS

0020 4810000000-E 1205  205,258 LF  0.08 16420.64 0.08 16420.64 0.08  16420.64PAINT PVMT MARKINGS 4"

0021 4820000000-E 1205  130 LF  1.00 130.00 1.00 130.00 1.00  130.00PAINT PVMT MARKINGS 8"

0022 4900000000-N 1251  850 EA  4.00 3400.00 4.00 3400.00 4.00  3400.00PERM RAISED PVMT MARKERS

0023 6084000000-E 1660 3.64 ACR 1790.00 6515.60 1300.00 4732.00 1900.00  6916.00SEEDING AND MULCHING

0024 6110000000-E SP   4 ACR 2100.00 8400.00 1500.00 6000.00 1900.00  7600.00RESIDENTIAL SEEDING

0025 7300000000-E 1715  1,050 LF  5.75 6037.50 5.75 6037.50 5.75  6037.50UNPAVED TRENCH (***********)
(1, 2")

0026 7324000000-N 1716  12 EA  175.00 2100.00 175.00 2100.00 175.00  2100.00JUNCTION BOX (STANDARD SIZE)

0027 7420000000-E 1722  5 EA  250.00 1250.00 250.00 1250.00 250.00  1250.002" RISER WITH WEATHERHEAD

0028 7444000000-E 1725  1,360 LF  4.10 5576.00 4.10 5576.00 4.10  5576.00INDUCTIVE LOOP SAWCUT

0029 7456000000-E 1726  1,300 LF  0.75 975.00 0.75 975.00 0.75  975.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2002437.57 TOTAL 2007682.43 TOTAL  2014711.68CONTRACT TOTAL

 

    SUB-TOTAL 2002437.57 SUB-TOTAL 2007682.43 SUB-TOTAL  2014711.68ROADWAY ITEMS



MAY 15, 2013 02:48 PM

TIP NO 2:00 PM 2 /  3 006

GUILFORD

7C.041246,  7C.041247,  7C.041248

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

3 SECTIONS OF SECONDARY ROADS.

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC   

C203326APR 16 2013

10.485 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 16244.93   MOBILIZATION

0002 0106000000-E 230  60 CY  21.50 1290.00   BORROW EXCAVATION

0003 1220000000-E 545  553 TON 50.80 28092.40   INCIDENTAL STONE BASE

0004 1245000000-E SP  19.94 SMI 1400.00 27916.00   SHOULDER RECONSTRUCTION

0005 1308000000-E 607  4,252 SY  2.80 11905.60   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1330000000-E 607  2,834 SY  3.40 9635.60   INCIDENTAL MILLING

0007 1489000000-E 610  10,653 TON 48.00 511344.00   ASP CONC BASE CRS B25.0B

0008 1525000000-E 610  14,175 TON 44.85 635748.75   ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  1,421 TON 553.75 786878.75   ASP FOR PLANT MIX

0010 1839000000-E 660  142,233 SY  1.40 199126.20   GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0011 2830000000-N 858  5 EA  625.00 3125.00   ADJ MANHOLES

0012 2845000000-N 858  9 EA  615.00 5535.00   ADJ METER OR VALVE BOXES

0013 4685000000-E 1205  52,025 LF  0.39 20289.75   THERMO PVT MKG LINES 4"90

0014 4686000000-E 1205  58,062 LF  0.49 28450.38   THERMO PVT MKG LINES 4"120

0015 4690000000-E 1205  538 LF  1.50 807.00   THERMO PVT MKG LINES 6"120 MILS

0016 4695000000-E 1205  505 LF  1.50 757.50   THERMO PVT MKG LINES 8"90 MILS

0017 4697000000-E 1205  160 LF  1.50 240.00   THERMO PVT MKG LINE 8"120 MILS

0018 4710000000-E 1205  91 LF  10.00 910.00   24"WIDE THERMO 120 MILS

0019 4725000000-E 1205  25 EA  80.00 2000.00   THERMO PVT SYMBOL 90MILS

0020 4810000000-E 1205  205,258 LF  0.08 16420.64   PAINT PVMT MARKINGS 4"

0021 4820000000-E 1205  130 LF  1.00 130.00   PAINT PVMT MARKINGS 8"

0022 4900000000-N 1251  850 EA  4.00 3400.00   PERM RAISED PVMT MARKERS

0023 6084000000-E 1660 3.64 ACR 1350.00 4914.00   SEEDING AND MULCHING

0024 6110000000-E SP   4 ACR 1800.00 7200.00   RESIDENTIAL SEEDING

0025 7300000000-E 1715  1,050 LF  5.75 6037.50   UNPAVED TRENCH (***********)
(1, 2")

0026 7324000000-N 1716  12 EA  175.00 2100.00   JUNCTION BOX (STANDARD SIZE)

0027 7420000000-E 1722  5 EA  250.00 1250.00   2" RISER WITH WEATHERHEAD

0028 7444000000-E 1725  1,360 LF  4.10 5576.00   INDUCTIVE LOOP SAWCUT

0029 7456000000-E 1726  1,300 LF  0.75 975.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2338300.00   CONTRACT TOTAL

 

    SUB-TOTAL 2338300.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2002437.57   BLYTHE CONSTRUCTION, INC.

     2  2007682.43   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



MAY 15, 2013 02:48 PM

TIP NO 2:00 PM 3 /  3 006

GUILFORD

7C.041246,  7C.041247,  7C.041248

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

3 SECTIONS OF SECONDARY ROADS.

   

C203326APR 16 2013

10.485 MI

     3  2014711.68   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.

     4  2338300.00   LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC



MAY 15, 2013 02:48 PM

TIP NO 2:00 PM 1 /  2 007

GUILFORD, ROCKINGHAM

7C.041249,  7C.079234

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

2 SECTIONS OF SECONDARY ROADS.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC CHARLOTTE,  NC

C203323APR 16 2013

4.974 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 9054.85 37000.00  34000.00MOBILIZATION

0002 0106000000-E 230  38 CY  16.82 639.16 10.00 380.00 60.00  2280.00BORROW EXCAVATION

0003 1220000000-E 545  275 TON 26.05 7163.75 37.00 10175.00 32.00  8800.00INCIDENTAL STONE BASE

0004 1245000000-E SP  9.95 SMI 2044.78 20345.56 2000.00 19900.00 2500.00  24875.00SHOULDER RECONSTRUCTION

0005 1330000000-E 607  517 SY  4.25 2197.25 6.80 3515.60 7.35  3799.95INCIDENTAL MILLING

0006 1489000000-E 610  5,337 TON 40.26 214867.62 36.00 192132.00 37.75  201471.75ASP CONC BASE CRS B25.0B

0007 1525000000-E 610  6,484 TON 34.07 220909.88 37.75 244771.00 33.50  217214.00ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  668 TON 537.00 358716.00 525.00 350700.00 580.00  387440.00ASP FOR PLANT MIX

0009 1839000000-E 660  65,792 SY  0.97 63818.24 1.12 73687.04 1.00  65792.00GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0010 4685000000-E 1205  52,530 LF  0.41 21537.30 0.41 21537.30 0.41  21537.30THERMO PVT MKG LINES 4"90

0011 4686000000-E 1205  42,683 LF  0.49 20914.67 0.49 20914.67 0.49  20914.67THERMO PVT MKG LINES 4"120

0012 4690000000-E 1205  224 LF  2.00 448.00 2.02 452.48 2.00  448.00THERMO PVT MKG LINES 6"120 MILS

0013 4695000000-E 1205  175 LF  2.00 350.00 2.02 353.50 2.00  350.00THERMO PVT MKG LINES 8"90 MILS

0014 4710000000-E 1205  14 LF  10.00 140.00 10.10 141.40 10.00  140.0024"WIDE THERMO 120 MILS

0015 4725000000-E 1205  5 EA  125.00 625.00 126.26 631.30 125.00  625.00THERMO PVT SYMBOL 90MILS

0016 4900000000-N 1251  425 EA  4.25 1806.25 4.29 1823.25 4.25  1806.25PERM RAISED PVMT MARKERS

0017 6084000000-E 1660 1.81 ACR 1900.00 3439.00 1300.00 2353.00 1945.00  3520.45SEEDING AND MULCHING

0018 6110000000-E SP  1.81 ACR 1900.00 3439.00 1500.00 2715.00 2395.00  4334.95RESIDENTIAL SEEDING

0019 7300000000-E 1715  70 LF  6.00 420.00 6.00 420.00 6.00  420.00UNPAVED TRENCH (***********)
(1, 2")

0020 7324000000-N 1716  1 EA  200.00 200.00 200.00 200.00 200.00  200.00JUNCTION BOX (STANDARD SIZE)

0021 7420000000-E 1722  1 EA  200.00 200.00 200.00 200.00 200.00  200.002" RISER WITH WEATHERHEAD

0022 7444000000-E 1725  200 LF  8.00 1600.00 8.00 1600.00 8.00  1600.00INDUCTIVE LOOP SAWCUT

0023 7456000000-E 1726  70 LF  0.75 52.50 0.75 52.50 0.75  52.50LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 952884.03 TOTAL 985655.04 TOTAL  1001821.82CONTRACT TOTAL

 

    SUB-TOTAL 952884.03 SUB-TOTAL 985655.04 SUB-TOTAL  1001821.82ROADWAY ITEMS



MAY 15, 2013 02:48 PM

TIP NO 2:00 PM 2 /  2 007

GUILFORD, ROCKINGHAM

7C.041249,  7C.079234

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

2 SECTIONS OF SECONDARY ROADS.

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC   

C203323APR 16 2013

4.974 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 10049.57   MOBILIZATION

0002 0106000000-E 230  38 CY  22.00 836.00   BORROW EXCAVATION

0003 1220000000-E 545  275 TON 47.30 13007.50   INCIDENTAL STONE BASE

0004 1245000000-E SP  9.95 SMI 1400.00 13930.00   SHOULDER RECONSTRUCTION

0005 1330000000-E 607  517 SY  8.00 4136.00   INCIDENTAL MILLING

0006 1489000000-E 610  5,337 TON 48.75 260178.75   ASP CONC BASE CRS B25.0B

0007 1525000000-E 610  6,484 TON 47.25 306369.00   ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  668 TON 553.75 369905.00   ASP FOR PLANT MIX

0009 1839000000-E 660  65,792 SY  1.38 90792.96   GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0010 4685000000-E 1205  52,530 LF  0.41 21537.30   THERMO PVT MKG LINES 4"90

0011 4686000000-E 1205  42,683 LF  0.49 20914.67   THERMO PVT MKG LINES 4"120

0012 4690000000-E 1205  224 LF  2.00 448.00   THERMO PVT MKG LINES 6"120 MILS

0013 4695000000-E 1205  175 LF  2.00 350.00   THERMO PVT MKG LINES 8"90 MILS

0014 4710000000-E 1205  14 LF  10.00 140.00   24"WIDE THERMO 120 MILS

0015 4725000000-E 1205  5 EA  125.00 625.00   THERMO PVT SYMBOL 90MILS

0016 4900000000-N 1251  425 EA  4.25 1806.25   PERM RAISED PVMT MARKERS

0017 6084000000-E 1660 1.81 ACR 1350.00 2443.50   SEEDING AND MULCHING

0018 6110000000-E SP  1.81 ACR 1800.00 3258.00   RESIDENTIAL SEEDING

0019 7300000000-E 1715  70 LF  6.00 420.00   UNPAVED TRENCH (***********)
(1, 2")

0020 7324000000-N 1716  1 EA  200.00 200.00   JUNCTION BOX (STANDARD SIZE)

0021 7420000000-E 1722  1 EA  200.00 200.00   2" RISER WITH WEATHERHEAD

0022 7444000000-E 1725  200 LF  8.00 1600.00   INDUCTIVE LOOP SAWCUT

0023 7456000000-E 1726  70 LF  0.75 52.50   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 1123200.00   CONTRACT TOTAL

 

    SUB-TOTAL 1123200.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  952884.03   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.

     2  985655.04   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     3  1001821.82   BLYTHE CONSTRUCTION, INC.

     4  1123200.00   LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC



MAY 15, 2013 02:48 PM

TIP NO 2:00 PM 1 /  1 008

ROWAN, DAVIDSON

41665.6A

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGE #31 ON NC-8, BRIDGE #55 & 82 ON NC-47 AND BRIDGE #65 ON SR-1221.

   

C203121APR 16 2013

0.000 MI

                                                                                          *** THIS PROJECT WAS REJECTED ***

       



MAY 15, 2013 02:48 PM

TIP NO 2:00 PM 1 /  4 010

ANSON

10CR.10041.44,  10CR.10041.45,  10CR.10041.46,  10CR.10041.47,
10CR.10041.48,  10CR.20041.38

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

4 SECTIONS OF US-74 EB LANES, 1 SECTION OF NC-145, AND 1 SECTION SECONDARY ROAD.

BOGGS PAVING, INC.

MONROE,  NC

J. T. RUSSELL & SONS, INC. BARNHILL CONTRACTING COMPANY

ALBEMARLE,  NC TARBORO,  NC

C203322APR 16 2013

11.950 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 169000.00 126404.00  179000.00MOBILIZATION

0002 0106000000-E 230  3,210 CY  7.50 24075.00 20.00 64200.00 15.00  48150.00BORROW EXCAVATION

0003 1220000000-E 545  1,076 TON 31.50 33894.00 30.00 32280.00 24.00  25824.00INCIDENTAL STONE BASE

0004 1245000000-E SP  19.6 SMI 1680.00 32928.00 3255.00 63798.00 2200.00  43120.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  34,015 SY  0.60 20409.00 1.15 39117.25 1.00  34015.00MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  13,700 SY  0.80 10960.00 1.65 22605.00 1.85  25345.00MILL ASP PVMT *****" DTH
(2-1/2")

0007 1297000000-E 607  1,490 SY  2.90 4321.00 2.00 2980.00 7.15  10653.50MILL ASP PVMT *****" DTH
(4")

0008 1308000000-E 607  486 SY  3.70 1798.20 5.00 2430.00 12.50  6075.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1330000000-E 607  859 SY  5.35 4595.65 5.00 4295.00 10.80  9277.20INCIDENTAL MILLING

0010 1491000000-E 610  4,220 TON 36.00 151920.00 30.79 129933.80 39.30  165846.00ASP CONC BASE CRS B25.0C

0011 1498000000-E 610  3,015 TON 34.00 102510.00 30.97 93374.55 30.50  91957.50ASP CONC INTR CRS I19.0B

0012 1503000000-E 610  10,220 TON 33.70 344414.00 31.40 320908.00 27.65  282583.00ASP CONC INTR CRS I19.0C

0013 1519000000-E 610  1,910 TON 37.60 71816.00 30.14 57567.40 31.75  60642.50ASP CONC SURF CRS S9.5B

0014 1523000000-E 610  18,728 TON 34.90 653607.20 29.30 548730.40 32.10  601168.80ASP CONC SURF CRS S9.5C

0015 1524000000-E SP   2,707 TON 39.00 105573.00 33.00 89331.00 42.00  113694.00ASP CONC SURF CRS S9.5C LEVEL

0016 1575000000-E 620  2,200 TON 521.00 1146200.00 568.00 1249600.00 590.95  1300090.00ASP FOR PLANT MIX

0017 1704000000-E SP   4,578 TON 73.00 334194.00 80.00 366240.00 85.00  389130.00PATCHING EXIST PAVEMENT

0018 2535000000-E 846  850 LF  11.00 9350.00 12.00 10200.00 17.00  14450.00**"X**" CONCRETE CURB
(8" X 12")

0019 2549000000-E 846  850 LF  11.00 9350.00 17.00 14450.00 12.00  10200.002'-6" CONC CURB & GUTTER

0020 2600000000-N SP   3 EA  750.00 2250.00 650.00 1950.00 650.00  1950.00RETROFIT EXT CURB RAMP

0021 2612000000-E 848  36 SY  60.00 2160.00 100.00 3600.00 100.00  3600.006" CONCRETE DRIVEWAY

0022 2800000000-N 858  3 EA  375.00 1125.00 700.00 2100.00 875.00  2625.00ADJ CATCH BASINS

0023 4399000000-N 1105 Lump Sum 7500.00 50474.64  35618.00TEMP TRAFFIC CONTROL

0024 4685000000-E 1205  123,900 LF  0.41 50799.00 0.62 76818.00 0.41  50799.00THERMO PVT MKG LINES 4"90

0025 4686000000-E 1205  48,715 LF  0.56 27280.40 0.69 33613.35 0.56  27280.40THERMO PVT MKG LINES 4"120

0026 4695000000-E 1205  280 LF  1.95 546.00 3.00 840.00 1.95  546.00THERMO PVT MKG LINES 8"90 MILS

0027 4705000000-E 1205  100 LF  4.00 400.00 6.00 600.00 4.00  400.00THERMO LINES 16" 120MILS

0028 4710000000-E 1205  215 LF  4.50 967.50 7.50 1612.50 4.50  967.5024"WIDE THERMO 120 MILS

0029 4721000000-E 1205  4 EA  100.00 400.00 200.00 800.00 100.00  400.00THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  130 EA  90.00 11700.00 145.00 18850.00 90.00  11700.00THERMO PVT SYMBOL 90MILS

0031 4810000000-E 1205  45,925 LF  0.22 10103.50 0.30 13777.50 0.22  10103.50PAINT PVMT MARKINGS 4"

0032 4900000000-N 1251  1,151 EA  3.50 4028.50 5.00 5755.00 3.50  4028.50PERM RAISED PVMT MARKERS

0033 6000000000-E 1605  1,468 LF  2.00 2936.00 3.50 5138.00 2.00  2936.00TEMPORARY SILT FENCE

0034 6009000000-E 1610  225 TON 35.00 7875.00 35.00 7875.00 35.00  7875.00EROS CONTRL STONE CL B

0035 6012000000-E 1610  114 TON 40.00 4560.00 35.00 3990.00 35.00  3990.00SEDIMENT CONTROL STONE

0036 6071010000-E SP   1,468 LF  4.00 5872.00 6.00 8808.00 4.00  5872.00WATTLE

0037 6071020000-E SP  4.1 LB  11.00 45.10 100.00 410.00 7.00  28.70POLYACRYLAMIDE (PAM)



MAY 15, 2013 02:48 PM

TIP NO 2:00 PM 2 /  4 010

ANSON

10CR.10041.44,  10CR.10041.45,  10CR.10041.46,  10CR.10041.47,
10CR.10041.48,  10CR.20041.38

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

4 SECTIONS OF US-74 EB LANES, 1 SECTION OF NC-145, AND 1 SECTION SECONDARY ROAD.

   

C203322APR 16 2013

11.950 MI

 

    TOTAL 3371463.05 TOTAL 3475456.39 TOTAL  3581941.10CONTRACT TOTAL

 

    SUB-TOTAL 3371463.05 SUB-TOTAL 3475456.39 SUB-TOTAL  3581941.10ROADWAY ITEMS



MAY 15, 2013 02:48 PM

TIP NO 2:00 PM 3 /  4 010

ANSON

10CR.10041.44,  10CR.10041.45,  10CR.10041.46,  10CR.10041.47,
10CR.10041.48,  10CR.20041.38

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

4 SECTIONS OF US-74 EB LANES, 1 SECTION OF NC-145, AND 1 SECTION SECONDARY ROAD.

HUDSON PAVING, INC.

ROCKINGHAM,  NC   

C203322APR 16 2013

11.950 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00   MOBILIZATION

0002 0106000000-E 230  3,210 CY  19.50 62595.00   BORROW EXCAVATION

0003 1220000000-E 545  1,076 TON 22.00 23672.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  19.6 SMI 1600.00 31360.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  34,015 SY  1.25 42518.75   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  13,700 SY  2.45 33565.00   MILL ASP PVMT *****" DTH
(2-1/2")

0007 1297000000-E 607  1,490 SY  7.66 11413.40   MILL ASP PVMT *****" DTH
(4")

0008 1308000000-E 607  486 SY  5.87 2852.82   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1330000000-E 607  859 SY  6.64 5703.76   INCIDENTAL MILLING

0010 1491000000-E 610  4,220 TON 39.75 167745.00   ASP CONC BASE CRS B25.0C

0011 1498000000-E 610  3,015 TON 39.50 119092.50   ASP CONC INTR CRS I19.0B

0012 1503000000-E 610  10,220 TON 35.75 365365.00   ASP CONC INTR CRS I19.0C

0013 1519000000-E 610  1,910 TON 39.50 75445.00   ASP CONC SURF CRS S9.5B

0014 1523000000-E 610  18,728 TON 35.50 664844.00   ASP CONC SURF CRS S9.5C

0015 1524000000-E SP   2,707 TON 47.75 129259.25   ASP CONC SURF CRS S9.5C LEVEL

0016 1575000000-E 620  2,200 TON 635.00 1397000.00   ASP FOR PLANT MIX

0017 1704000000-E SP   4,578 TON 102.00 466956.00   PATCHING EXIST PAVEMENT

0018 2535000000-E 846  850 LF  24.00 20400.00   **"X**" CONCRETE CURB
(8" X 12")

0019 2549000000-E 846  850 LF  27.00 22950.00   2'-6" CONC CURB & GUTTER

0020 2600000000-N SP   3 EA  650.00 1950.00   RETROFIT EXT CURB RAMP

0021 2612000000-E 848  36 SY  100.00 3600.00   6" CONCRETE DRIVEWAY

0022 2800000000-N 858  3 EA  750.00 2250.00   ADJ CATCH BASINS

0023 4399000000-N 1105 Lump Sum 85000.00   TEMP TRAFFIC CONTROL

0024 4685000000-E 1205  123,900 LF  0.41 50799.00   THERMO PVT MKG LINES 4"90

0025 4686000000-E 1205  48,715 LF  0.56 27280.40   THERMO PVT MKG LINES 4"120

0026 4695000000-E 1205  280 LF  1.95 546.00   THERMO PVT MKG LINES 8"90 MILS

0027 4705000000-E 1205  100 LF  4.00 400.00   THERMO LINES 16" 120MILS

0028 4710000000-E 1205  215 LF  4.50 967.50   24"WIDE THERMO 120 MILS

0029 4721000000-E 1205  4 EA  100.00 400.00   THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  130 EA  90.00 11700.00   THERMO PVT SYMBOL 90MILS

0031 4810000000-E 1205  45,925 LF  0.22 10103.50   PAINT PVMT MARKINGS 4"

0032 4900000000-N 1251  1,151 EA  3.50 4028.50   PERM RAISED PVMT MARKERS

0033 6000000000-E 1605  1,468 LF  3.00 4404.00   TEMPORARY SILT FENCE

0034 6009000000-E 1610  225 TON 45.00 10125.00   EROS CONTRL STONE CL B

0035 6012000000-E 1610  114 TON 45.00 5130.00   SEDIMENT CONTROL STONE

0036 6071010000-E SP   1,468 LF  8.70 12771.60   WATTLE

0037 6071020000-E SP  4.1 LB  30.00 123.00   POLYACRYLAMIDE (PAM)



MAY 15, 2013 02:48 PM

TIP NO 2:00 PM 4 /  4 010

ANSON

10CR.10041.44,  10CR.10041.45,  10CR.10041.46,  10CR.10041.47,
10CR.10041.48,  10CR.20041.38

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

4 SECTIONS OF US-74 EB LANES, 1 SECTION OF NC-145, AND 1 SECTION SECONDARY ROAD.

   

C203322APR 16 2013

11.950 MI

 

    TOTAL 4074315.98   CONTRACT TOTAL

 

    SUB-TOTAL 4074315.98   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3371463.05   BOGGS PAVING, INC.

     2  3475456.39   J. T. RUSSELL & SONS, INC.

     3  3581941.10   BARNHILL CONTRACTING COMPANY

     4  4074315.98   HUDSON PAVING, INC.



MAY 15, 2013 02:48 PM

TIP NO P-5208B 2:00 PM 1 /  11 011

CABARRUS

50000.3.STR02T4D

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

SR-1158 (PHARR MILL RD), SR-1307 (BLACKWATER RD) GRADE SEPA- RATION OVER NORFOLK SOUTHERN/NCRR RAILROAD IN HARRISBURG.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

CHARLOTTE,  NC RALEIGH,  NC

C203145APR 16 2013

0.549 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 277250.00 300000.00  305000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 31000.00 75000.00  60000.00CONSTRUCTION SURVEYING

0003 0063000000-N SP  Lump Sum 325000.00 610000.00  665000.00GRADING

0004 0050000000-E 226  1 ACR 1000.00 1000.00 500.00 500.00 5000.00  5000.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  3,050 CY  10.00 30500.00 12.00 36600.00 8.00  24400.00UNDERCUT EXCAVATION

0006 0127000000-N SP   2 EA  650.00 1300.00 1750.00 3500.00 500.00  1000.00EMBM'T SETTLEMENT GAUGE

0007 0134000000-E 240  210 CY  7.70 1617.00 6.50 1365.00 7.00  1470.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  1,300 CY  25.00 32500.00 40.00 52000.00 40.00  52000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  6,200 SY  1.50 9300.00 2.50 15500.00 1.00  6200.00GEOTEXTILE SOIL STABILIZATION

0010 0255000000-E SP   10 TON 9.00 90.00 600.00 6000.00 190.00  1900.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL

0011 0318000000-E 300  300 TON 38.00 11400.00 32.00 9600.00 40.00  12000.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  940 SY  1.70 1598.00 5.50 5170.00 2.50  2350.00FND CONDIT GEOTEXTILE

0013 0343000000-E 310  400 LF  26.00 10400.00 26.00 10400.00 35.00  14000.0015" SIDE DRAIN PIPE

0014 0344000000-E 310  32 LF  32.50 1040.00 52.00 1664.00 35.00  1120.0018" SIDE DRAIN PIPE

0015 0345000000-E 310  496 LF  37.00 18352.00 33.00 16368.00 42.00  20832.0024" SIDE DRAIN PIPE

0016 0366000000-E 310  380 LF  26.00 9880.00 35.00 13300.00 42.00  15960.0015" RC PIPE CULV III

0017 0372000000-E 310  788 LF  31.00 24428.00 38.00 29944.00 34.00  26792.0018" RC PIPE CULV III

0018 0378000000-E 310  594 LF  39.00 23166.00 45.00 26730.00 50.00  29700.0024" RC PIPE CULV III

0019 0384000000-E 310  16 LF  50.00 800.00 70.00 1120.00 60.00  960.0030" RC PIPE CULV III

0020 0453000000-E 310  6 EA  1125.00 6750.00 725.00 4350.00 600.00  3600.00**" PIPE END SECTION
(18")

0021 0582000000-E 310  100 LF  43.00 4300.00 35.00 3500.00 43.00  4300.0015" CS PIPE CULV 0.064"

0022 0995000000-E 340  1,049 LF  14.00 14686.00 11.00 11539.00 7.00  7343.00PIPE REMOVAL

0023 1099500000-E 505  1,300 CY  9.00 11700.00 10.00 13000.00 10.00  13000.00SHALLOW UNDERCUT

0024 1099700000-E 505  2,470 TON 24.00 59280.00 25.00 61750.00 24.00  59280.00CLASS IV SUBGRD STABILIZATION

0025 1121000000-E 520  4,381 TON 27.00 118287.00 30.00 131430.00 31.00  135811.00AGGREGATE BASE COURSE

0026 1220000000-E 545  500 TON 22.00 11000.00 25.00 12500.00 23.00  11500.00INCIDENTAL STONE BASE

0027 1330000000-E 607  2,000 SY  9.00 18000.00 6.75 13500.00 6.00  12000.00INCIDENTAL MILLING

0028 1489000000-E 610  3,770 TON 39.00 147030.00 43.00 162110.00 40.50  152685.00ASP CONC BASE CRS B25.0B

0029 1491000000-E 610  1,950 TON 42.00 81900.00 43.00 83850.00 40.50  78975.00ASP CONC BASE CRS B25.0C

0030 1498000000-E 610  3,780 TON 39.00 147420.00 43.00 162540.00 39.50  149310.00ASP CONC INTR CRS I19.0B

0031 1503000000-E 610  1,440 TON 42.00 60480.00 43.00 61920.00 46.50  66960.00ASP CONC INTR CRS I19.0C

0032 1519000000-E 610  4,290 TON 39.00 167310.00 43.00 184470.00 40.50  173745.00ASP CONC SURF CRS S9.5B

0033 1523000000-E 610  1,930 TON 42.00 81060.00 43.00 82990.00 40.50  78165.00ASP CONC SURF CRS S9.5C

0034 1575000000-E 620  875 TON 600.00 525000.00 585.00 511875.00 612.00  535500.00ASP FOR PLANT MIX

0035 1693000000-E 654  100 TON 150.00 15000.00 150.00 15000.00 140.00  14000.00ASPH PLT MIX PVMT REPAIR

0036 2000000000-N 806  59 EA  170.00 10030.00 200.00 11800.00 190.00  11210.00RIGHT OF WAY MARKERS

0037 2022000000-E 815  56 CY  20.00 1120.00 10.50 588.00 25.00  1400.00SUBDRAIN EXCAVATION

0038 2033000000-E 815  42 CY  67.00 2814.00 50.00 2100.00 55.00  2310.00SUBDRAIN FINE AGGREGATE

0039 2044000000-E 815  250 LF  4.50 1125.00 4.00 1000.00 15.00  3750.006" PERF SUBDRN PIPE
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0040 2070000000-N 815  1 EA  180.00 180.00 225.00 225.00 300.00  300.00SUBDRN PIPE OUTLET

0041 2077000000-E 815  6 LF  32.00 192.00 16.00 96.00 45.00  270.006" OUTLET PIPE

0042 2209000000-E 838 2.5 CY  1100.00 2750.00 1500.00 3750.00 600.00  1500.00ENDWALLS

0043 2253000000-E 840 1.55 CY  640.00 992.00 500.00 775.00 850.00  1317.50PIPE COLLARS

0044 2286000000-N 840  15 EA  1240.00 18600.00 1275.00 19125.00 1800.00  27000.00MASNRY DRAINAGE STRUCT

0045 2308000000-E 840 1.5 LF  380.00 570.00 225.00 337.50 125.00  187.50MASNRY DRAINAGE STRUCT

0046 2364200000-N 840  5 EA  450.00 2250.00 600.00 3000.00 600.00  3000.00FRAME W/2GRTS 840.20 STD

0047 2367000000-N 840  7 EA  440.00 3080.00 600.00 4200.00 600.00  4200.00FRAME W/2GRTS 840.29 STD

0048 2374000000-N 840  2 EA  520.00 1040.00 650.00 1300.00 650.00  1300.00FRAME-GRT-HD 840.03 **
(E)

0049 2396000000-N 840  1 EA  370.00 370.00 500.00 500.00 500.00  500.00FRAME W/COVER STD 840.54

0050 2549000000-E 846  1,950 LF  12.50 24375.00 15.00 29250.00 16.00  31200.002'-6" CONC CURB & GUTTER

0051 2556000000-E 846  861 LF  13.00 11193.00 15.00 12915.00 20.00  17220.00SHOULDER BERM GUTTER

0052 2724000000-E 857  240 LF  100.00 24000.00 90.00 21600.00 70.00  16800.00PC REINF BARRIER SNGL FC

0053 2739000000-E 852  100 SY  53.00 5300.00 75.00 7500.00 42.00  4200.00GENERIC PAVING ITEM 852 (SY)
6" MONOLITHIC CONCRETE ISLAND (SURFACE MOUNTED)

0054 2905000000-N 859  1 EA  775.00 775.00 900.00 900.00 1200.00  1200.00CONVERT DI TO JB

0055 3000000000-N SP   2 EA  16000.00 32000.00 14800.00 29600.00 14800.00  29600.00IMPACT ATTEN TYPE 350

0056 3030000000-E 862 1,262.5 LF  14.00 17675.00 14.00 17675.00 14.00  17675.00STL BM GUARDRAIL

0057 3045000000-E 862  75 LF  15.00 1125.00 15.00 1125.00 15.00  1125.00SBGR SHOP CURVED

0058 3105000000-N 862  2 EA  30.00 60.00 30.00 60.00 30.00  60.00SBGR TERM SECT

0059 3150000000-N 862  10 EA  13.00 130.00 13.00 130.00 13.00  130.00ADDIT GUARDRAIL POSTS

0060 3195000000-N 862  2 EA  400.00 800.00 400.00 800.00 400.00  800.00GR ANCHOR TYPE AT-1

0061 3210000000-N 862  1 EA  400.00 400.00 400.00 400.00 400.00  400.00GR ANCHOR TYPE CAT-1

0062 3215000000-N 862  4 EA  1310.00 5240.00 1310.00 5240.00 1310.00  5240.00GR ANCHOR TYPE III

0063 3270000000-N SP   5 EA  1725.00 8625.00 1725.00 8625.00 1725.00  8625.00GR ANCHOR TYPE 350

0064 3317000000-N 862  6 EA  1350.00 8100.00 1350.00 8100.00 1350.00  8100.00GR ANCHOR TYPE B-77

0065 3566000000-E 867  610 LF  7.00 4270.00 7.00 4270.00 7.00  4270.00WOVEN WIRE FENCE RESET

0066 3569000000-E 867  205 LF  5.25 1076.25 5.25 1076.25 5.25  1076.25BARBED WIRE FENCE RESET

0067 3578000000-N SP   1 EA  600.00 600.00 600.00 600.00 600.00  600.00GENERIC FENCING ITEM (EA)
RESET EXISTING GATE

0068 3578000000-N SP   1 EA  2800.00 2800.00 2800.00 2800.00 2800.00  2800.00GENERIC FENCING ITEM (EA)
STEEL PIPE GATE

0069 3649000000-E 876  180 TON 39.00 7020.00 45.00 8100.00 42.00  7560.00RIP RAP, CLASS B

0070 3656000000-E 876  1,270 SY  2.50 3175.00 3.50 4445.00 3.00  3810.00GEOTEXTILE FOR DRAINGE

0071 4025000000-E 901 334.75 SF  13.00 4351.75 11.75 3933.31 12.50  4184.38CONTR FURN, TYPE ***SIGN
(E)

0072 4025000000-E 901 56.625 SF  12.00 679.50 11.45 648.36 14.50  821.06CONTR FURN, TYPE ***SIGN
(F)

0073 4072000000-E 903  900 LF  4.00 3600.00 3.75 3375.00 5.05  4545.00SUPPORT, 3-LB STL U-CHAN

0074 4102000000-N 904  60 EA  50.00 3000.00 45.00 2700.00 45.00  2700.00SIGN ERECTION, TYPE E

0075 4108000000-N 904  9 EA  55.00 495.00 50.00 450.00 95.00  855.00SIGN ERECTION, TYPE F

0076 4116100000-N 904  7 EA  135.00 945.00 125.00 875.00 250.00  1750.00SIGN ERECT, RELOC ** GRD MTD
(E)
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0077 4155000000-N 907  40 EA  5.50 220.00 5.00 200.00 5.00  200.00DISPOSE SIGN SYST U-CHAN

0078 4400000000-E 1110  422 SF  5.00 2110.00 15.00 6330.00 4.50  1899.00WORK ZONE SIGNS (STAT)

0079 4405000000-E 1110  608 SF  13.00 7904.00 7.00 4256.00 17.00  10336.00WORK ZONE SIGNS (PORT)

0080 4410000000-E 1110  167 SF  5.00 835.00 5.50 918.50 4.75  793.25WORK ZONE SIGNS (BARR)

0081 4415000000-N 1115  2 EA  1975.00 3950.00 3500.00 7000.00 4600.00  9200.00FLASHING ARROW BOARD

0082 4420000000-N 1120  2 EA  8600.00 17200.00 12500.00 25000.00 16000.00  32000.00PORTABLE CHANGE MSG SIGN

0083 4430000000-N 1130  300 EA  46.00 13800.00 50.00 15000.00 48.00  14400.00DRUMS

0084 4435000000-N 1135  100 EA  17.00 1700.00 25.00 2500.00 19.00  1900.00CONES

0085 4445000000-E 1145  176 LF  18.00 3168.00 25.25 4444.00 16.00  2816.00BARRICADES (TYPE III)

0086 4450000000-N 1150  2,400 HR  17.00 40800.00 26.00 62400.00 21.00  50400.00FLAGGER

0087 4465000000-N 1160  2 EA  5450.00 10900.00 10000.00 20000.00 5500.00  11000.00TEMPORARY CRASH CUSHIONS

0088 4480000000-N 1165  2 EA  15875.00 31750.00 23000.00 46000.00 22000.00  44000.00TMA

0089 4485000000-E 1170  546 LF  24.50 13377.00 20.00 10920.00 22.50  12285.00PORT CONC BARRIER

0090 4510000000-N SP   32 HR  33.00 1056.00 35.00 1120.00 38.00  1216.00LAW ENFORCEMENT

0091 4516000000-N 1180  100 EA  29.00 2900.00 45.00 4500.00 36.00  3600.00SKINNY DRUM

0092 4520000000-N 1266  34 EA  42.00 1428.00 70.00 2380.00 38.00  1292.00TUBULAR MARKERS (FIXED)

0093 4650000000-N 1251  479 EA  4.50 2155.50 6.75 3233.25 4.75  2275.25TEMP RAISED PVMT MRKS

0094 4685000000-E 1205  21,360 LF  0.60 12816.00 0.56 11961.60 0.64  13670.40THERMO PVT MKG LINES 4"90

0095 4686000000-E 1205  20,788 LF  0.60 12472.80 0.61 12680.68 0.69  14343.72THERMO PVT MKG LINES 4"120

0096 4695000000-E 1205  2,350 LF  1.25 2937.50 1.45 3407.50 2.00  4700.00THERMO PVT MKG LINES 8"90 MILS

0097 4705000000-E 1205  130 LF  3.25 422.50 6.50 845.00 5.00  650.00THERMO LINES 16" 120MILS

0098 4710000000-E 1205  456 LF  5.00 2280.00 10.75 4902.00 6.50  2964.0024"WIDE THERMO 120 MILS

0099 4721000000-E 1205  3 EA  325.00 975.00 67.50 202.50 125.00  375.00THERMO PVT MKG CHARACTER 120

0100 4725000000-E 1205  41 EA  69.00 2829.00 127.50 5227.50 125.00  5125.00THERMO PVT SYMBOL 90MILS

0101 4770000000-E 1205  1,396 LF  2.20 3071.20 2.85 3978.60 2.35  3280.604" COLD APPL PLSTIC LINES TYPE **
(IV)

0102 4810000000-E 1205  25,004 LF  0.20 5000.80 0.20 5000.80 0.30  7501.20PAINT PVMT MARKINGS 4"

0103 4820000000-E 1205  1,681 LF  0.50 840.50 0.42 706.02 0.75  1260.75PAINT PVMT MARKINGS 8"

0104 4835000000-E 1205  217 LF  2.20 477.40 5.50 1193.50 5.00  1085.00PAINT PVT MKG LINES 24"

0105 4845000000-N 1205  22 EA  16.50 363.00 82.50 1815.00 125.00  2750.00PAINT PVT MKG SYMBOL

0106 4850000000-E 1205  2,350 LF  0.90 2115.00 0.75 1762.50 1.00  2350.00LINE REMOVAL 4" WIDE

0107 4870000000-E 1205  80 LF  5.50 440.00 4.75 380.00 5.00  400.00LINE REMOVAL 24" WIDE

0108 4875000000-N 1205  5 EA  167.00 835.00 95.00 475.00 70.00  350.00REMOVAL OF SYMBL & CHARAC

0109 4905000000-N 1253  470 EA  28.00 13160.00 26.75 12572.50 28.25  13277.50SNOWPLB PVMT MRKER

0110 5325600000-E 1510  45 LF  80.00 3600.00 331.34 14910.30 165.00  7425.006" WATER LINE

0111 5325800000-E 1510  340 LF  45.00 15300.00 83.94 28539.60 53.00  18020.008" WATER LINE

0112 5326200000-E 1510  230 LF  66.00 15180.00 111.54 25654.20 73.00  16790.0012" WATER LINE

0113 5558000000-E 1515  1 EA  2000.00 2000.00 2549.09 2549.09 2400.00  2400.0012" VALVE

0114 5672000000-N 1515  1 EA  1550.00 1550.00 3535.82 3535.82 3000.00  3000.00RELOCATE FIRE HYDRANT

0115 6000000000-E 1605  7,000 LF  1.80 12600.00 2.00 14000.00 1.68  11760.00TEMPORARY SILT FENCE

0116 6006000000-E 1610  700 TON 41.00 28700.00 50.00 35000.00 36.00  25200.00EROS CONTRL STONE CL A
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0117 6009000000-E 1610  900 TON 40.00 36000.00 50.00 45000.00 37.00  33300.00EROS CONTRL STONE CL B

0118 6012000000-E 1610  700 TON 44.00 30800.00 45.00 31500.00 38.00  26600.00SEDIMENT CONTROL STONE

0119 6015000000-E 1615  40 ACR 800.00 32000.00 460.00 18400.00 460.00  18400.00TEMPORARY MULCHING

0120 6018000000-E 1620  1,250 LB  3.00 3750.00 3.00 3750.00 3.00  3750.00SEED FOR TEMP SEEDING

0121 6021000000-E 1620  6 TON 925.00 5550.00 600.00 3600.00 600.00  3600.00FERT FOR TEMP SEEDING

0122 6024000000-E 1622  400 LF  10.50 4200.00 15.00 6000.00 12.59  5036.00TEMPORARY SLOPE DRAINS

0123 6029000000-E SP   100 LF  2.00 200.00 1.50 150.00 1.68  168.00SAFETY FENCE

0124 6030000000-E 1630  2,800 CY  7.25 20300.00 12.50 35000.00 10.00  28000.00SILT EXCAVATION

0125 6036000000-E 1631  16,500 SY  1.60 26400.00 1.45 23925.00 1.45  23925.00MATTING FOR EROS CONTROL

0126 6037000000-E SP   100 SY  7.50 750.00 3.00 300.00 3.00  300.00COIR FIBER MAT

0127 6038000000-E SP   500 SY  6.50 3250.00 7.00 3500.00 7.00  3500.00PERM SOIL REINF MAT

0128 6042000000-E 1632  900 LF  4.00 3600.00 3.00 2700.00 3.50  3150.001/4" HARDWARE CLOTH

0129 6071010000-E SP   600 LF  6.75 4050.00 5.00 3000.00 9.00  5400.00WATTLE

0130 6071020000-E SP   200 LB  11.25 2250.00 6.00 1200.00 11.90  2380.00POLYACRYLAMIDE (PAM)

0131 6071030000-E 1640  600 LF  5.60 3360.00 5.50 3300.00 5.00  3000.00COIR FIBER BAFFLE

0132 6071050000-E SP   5 EA  650.00 3250.00 1250.00 6250.00 850.00  4250.00**" SKIMMER
(1-1/2")

0133 6084000000-E 1660  25 ACR 1725.00 43125.00 1460.00 36500.00 1460.00  36500.00SEEDING AND MULCHING

0134 6087000000-E 1660  21 ACR 145.00 3045.00 100.00 2100.00 100.00  2100.00MOWING

0135 6090000000-E 1661  350 LB  6.00 2100.00 2.00 700.00 2.00  700.00SEED FOR REPAIR SEEDING

0136 6093000000-E 1661  1 TON 1040.00 1040.00 2000.00 2000.00 2000.00  2000.00FERT FOR REPAIR SEEDING

0137 6096000000-E 1662  825 LB  3.50 2887.50 3.00 2475.00 3.00  2475.00SEED FOR SUPP SEEDING

0138 6108000000-E 1665  25 TON 1160.00 29000.00 600.00 15000.00 600.00  15000.00FERTILIZER TOPDRESSING

0139 6114500000-N 1667  10 MHR 86.00 860.00 50.00 500.00 50.00  500.00SPECIALIZED HAND MOWING

0140 6117000000-N SP   18 EA  110.00 1980.00 150.00 2700.00 300.00  5400.00RESPONSE FOR EROS CONTROL

0141 7060000000-E 1705  1,370 LF  2.25 3082.50 1.65 2260.50 1.65  2260.50SIGNAL CABLE

0142 7120000000-E 1705  5 EA  900.00 4500.00 606.00 3030.00 606.00  3030.00VEHICLE SIGNAL HD (12", 3 SECT)

0143 7132000000-E 1705  1 EA  1050.00 1050.00 733.00 733.00 733.00  733.00VEHICLE SIGNAL HD (12", 4 SECT)

0144 7144000000-E 1705  2 EA  1325.00 2650.00 981.00 1962.00 981.00  1962.00VEHICLE SIGNAL HD (12", 5 SECT)

0145 7264000000-E 1710  620 LF  3.25 2015.00 2.50 1550.00 2.50  1550.00MESSENGER CABLE (3/8")

0146 7300000000-E 1715  870 LF  6.75 5872.50 5.30 4611.00 5.30  4611.00UNPAVED TRENCH (***********)
(1, 2")

0147 7324000000-N 1716  9 EA  200.00 1800.00 265.00 2385.00 265.00  2385.00JUNCTION BOX (STANDARD SIZE)

0148 7360000000-N 1720  4 EA  840.00 3360.00 864.00 3456.00 864.00  3456.00WOOD POLE

0149 7372000000-N 1721  8 EA  275.00 2200.00 406.00 3248.00 406.00  3248.00GUY ASSEMBLY

0150 7408000000-E 1722  1 EA  600.00 600.00 240.00 240.00 240.00  240.001" RISER WITH WEATHERHEAD

0151 7420000000-E 1722  4 EA  550.00 2200.00 413.00 1652.00 413.00  1652.002" RISER WITH WEATHERHEAD

0152 7444000000-E 1725  970 LF  6.00 5820.00 6.60 6402.00 6.60  6402.00INDUCTIVE LOOP SAWCUT

0153 7456000000-E 1726  3,530 LF  1.60 5648.00 1.40 4942.00 1.40  4942.00LEAD-IN CABLE(********)
(14-2)

0154 7636000000-N 1745  1 EA  390.00 390.00 258.00 258.00 258.00  258.00SIGN FOR SIGNALS

0155 7684000000-N 1750  1 EA  1125.00 1125.00 1320.00 1320.00 1320.00  1320.00SIGNAL CABINET FOUNDATION
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0156 7756000000-N 1751  1 EA  13350.00 13350.00 12428.00 12428.00 12428.00  12428.00CONTLR WITH CBNT, 2070L BASE MTD

0157 7780000000-N 1751  6 EA  275.00 1650.00 107.00 642.00 107.00  642.00DETECTOR CARD (TYPE 2070L)

0158 7948000000-N 1757  1 EA  1600.00 1600.00 4556.00 4556.00 4556.00  4556.00TRAFFIC SIGNAL REMOVAL

0180 0106000000-E 230  76,800 CY  6.40 491520.00 7.00 537600.00 11.00  844800.00BORROW EXCAVATION

STRUCTURE ITEMS

0159 8105540000-E 411 67.5 LF  650.00 43875.00 750.00 50625.00 600.00  40500.003'-6" DRILLD PIER IN SOIL

0160 8105640000-E 411  79 LF  1975.00 156025.00 2000.00 158000.00 1600.00  126400.003'-6" DRILLD PIER NO SOIL

0161 8112730000-N 450  2 EA  3330.00 6660.00 2200.00 4400.00 2200.00  4400.00PDA TESTING

0162 8113000000-N 411  3 EA  1100.00 3300.00 500.00 1500.00 500.00  1500.00SID INSPECTIONS

0163 8115000000-N 411  3 EA  2775.00 8325.00 2500.00 7500.00 2500.00  7500.00CSL TESTING

0164 8121000000-N 412 Lump Sum 10575.00 7500.00  2500.00UNCL STR EXCAV STA *****
(25+41.22-L-)

0165 8147000000-E 420  12,011 SF  30.00 360330.00 29.25 351321.75 29.00  348319.00REINF CONCRETE DECK SLAB

0166 8161000000-E 420  11,483 SF  0.85 9760.55 0.41 4708.03 0.60  6889.80GROOVING BRIDGE FLOORS

0167 8182000000-E 420 243.1 CY  924.00 224624.40 800.00 194480.00 625.00  151937.50CLASS A CONCRETE (BRIDGE)

0168 8210000000-N 422 Lump Sum 44000.00 30000.00  26000.00BRG APPR SLAB ***********
(25+41.22-L-)

0169 8217000000-E 425  38,837 LB  0.90 34953.30 0.70 27185.90 0.70  27185.90REINF STEEL (BRIDGE)

0170 8238000000-E 425  7,788 LB  1.70 13239.60 1.12 8722.56 1.10  8566.80SPIRAL COL REINF STL BRG

0171 8265000000-E 430 1,378.5 LF  250.00 344625.00 200.00 275700.00 275.00  379087.5054" PRESTR CONCRETE GIRDR

0172 8364000000-E 450  595 LF  67.85 40370.75 45.00 26775.00 45.00  26775.00HP12X53 PILES

0173 8391000000-N 450  14 EA  185.00 2590.00 110.00 1540.00 100.00  1400.00STEEL PILE POINTS

0174 8475000000-E 460 694.6 LF  109.00 75711.40 115.00 79879.00 100.00  69460.00TWO BAR METAL RAIL

0175 8517000000-E 460 694.6 LF  60.00 41676.00 95.00 65987.00 65.00  45149.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0176 8531000000-E 462 26.4 SY  92.00 2428.80 175.00 4620.00 150.00  3960.004" SLOPE PROTECTION

0177 8657000000-N 430 Lump Sum 11500.00 11500.00  15000.00ELASTOMERIC BEARINGS

0178 8847000000-E SP   2,458 SF  112.00 275296.00 100.00 245800.00 92.00  226136.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL # 1

0179 8847000000-E SP   2,151 SF  112.00 240912.00 100.00 215100.00 92.00  197892.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL # 2

 

    TOTAL 5556925.00 TOTAL 5980245.62 TOTAL  6182208.36CONTRACT TOTAL

 

    SUB-TOTAL 3606147.20 SUB-TOTAL 4207401.38 SUB-TOTAL  4465649.86ROADWAY ITEMS

    SUB-TOTAL 1950777.80 SUB-TOTAL 1772844.24 SUB-TOTAL  1716558.50STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 320450.00 305000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 139200.00 66300.00  CONSTRUCTION SURVEYING

0003 0063000000-N SP  Lump Sum 439000.00 350034.91  GRADING

0004 0050000000-E 226  1 ACR 7647.45 7647.45 6500.00 6500.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  3,050 CY  7.00 21350.00 18.00 54900.00  UNDERCUT EXCAVATION

0006 0127000000-N SP   2 EA  2262.50 4525.00 500.00 1000.00  EMBM'T SETTLEMENT GAUGE

0007 0134000000-E 240  210 CY  10.05 2110.50 15.00 3150.00  DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  1,300 CY  46.75 60775.00 36.13 46969.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  6,200 SY  3.35 20770.00 3.15 19530.00  GEOTEXTILE SOIL STABILIZATION

0010 0255000000-E SP   10 TON 229.25 2292.50 100.00 1000.00  GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL

0011 0318000000-E 300  300 TON 40.10 12030.00 35.00 10500.00  FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  940 SY  6.30 5922.00 2.75 2585.00  FND CONDIT GEOTEXTILE

0013 0343000000-E 310  400 LF  27.46 10984.00 23.78 9512.00  15" SIDE DRAIN PIPE

0014 0344000000-E 310  32 LF  39.00 1248.00 33.14 1060.48  18" SIDE DRAIN PIPE

0015 0345000000-E 310  496 LF  53.85 26709.60 36.13 17920.48  24" SIDE DRAIN PIPE

0016 0366000000-E 310  380 LF  27.46 10434.80 24.85 9443.00  15" RC PIPE CULV III

0017 0372000000-E 310  788 LF  39.00 30732.00 29.13 22954.44  18" RC PIPE CULV III

0018 0378000000-E 310  594 LF  53.85 31986.90 39.14 23249.16  24" RC PIPE CULV III

0019 0384000000-E 310  16 LF  95.00 1520.00 65.17 1042.72  30" RC PIPE CULV III

0020 0453000000-E 310  6 EA  580.00 3480.00 1200.00 7200.00  **" PIPE END SECTION
(18")

0021 0582000000-E 310  100 LF  47.50 4750.00 28.13 2813.00  15" CS PIPE CULV 0.064"

0022 0995000000-E 340  1,049 LF  7.30 7657.70 14.00 14686.00  PIPE REMOVAL

0023 1099500000-E 505  1,300 CY  8.00 10400.00 12.00 15600.00  SHALLOW UNDERCUT

0024 1099700000-E 505  2,470 TON 31.55 77928.50 28.91 71407.70  CLASS IV SUBGRD STABILIZATION

0025 1121000000-E 520  4,381 TON 29.95 131210.95 27.64 121090.84  AGGREGATE BASE COURSE

0026 1220000000-E 545  500 TON 32.25 16125.00 40.00 20000.00  INCIDENTAL STONE BASE

0027 1330000000-E 607  2,000 SY  4.80 9600.00 8.00 16000.00  INCIDENTAL MILLING

0028 1489000000-E 610  3,770 TON 45.80 172666.00 40.38 152232.60  ASP CONC BASE CRS B25.0B

0029 1491000000-E 610  1,950 TON 45.80 89310.00 41.31 80554.50  ASP CONC BASE CRS B25.0C

0030 1498000000-E 610  3,780 TON 44.70 168966.00 40.34 152485.20  ASP CONC INTR CRS I19.0B

0031 1503000000-E 610  1,440 TON 52.60 75744.00 40.52 58348.80  ASP CONC INTR CRS I19.0C

0032 1519000000-E 610  4,290 TON 45.80 196482.00 40.28 172801.20  ASP CONC SURF CRS S9.5B

0033 1523000000-E 610  1,930 TON 45.80 88394.00 38.94 75154.20  ASP CONC SURF CRS S9.5C

0034 1575000000-E 620  875 TON 692.30 605762.50 575.00 503125.00  ASP FOR PLANT MIX

0035 1693000000-E 654  100 TON 175.35 17535.00 150.00 15000.00  ASPH PLT MIX PVMT REPAIR

0036 2000000000-N 806  59 EA  217.95 12859.05 150.00 8850.00  RIGHT OF WAY MARKERS

0037 2022000000-E 815  56 CY  7.40 414.40 35.70 1999.20  SUBDRAIN EXCAVATION

0038 2033000000-E 815  42 CY  7.40 310.80 81.60 3427.20  SUBDRAIN FINE AGGREGATE

0039 2044000000-E 815  250 LF  15.85 3962.50 10.20 2550.00  6" PERF SUBDRN PIPE
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0040 2070000000-N 815  1 EA  791.95 791.95 357.00 357.00  SUBDRN PIPE OUTLET

0041 2077000000-E 815  6 LF  15.85 95.10 40.80 244.80  6" OUTLET PIPE

0042 2209000000-E 838 2.5 CY  2639.90 6599.75 1600.00 4000.00  ENDWALLS

0043 2253000000-E 840 1.55 CY  2639.90 4091.85 1800.00 2790.00  PIPE COLLARS

0044 2286000000-N 840  15 EA  1271.40 19071.00 1600.00 24000.00  MASNRY DRAINAGE STRUCT

0045 2308000000-E 840 1.5 LF  264.00 396.00 315.00 472.50  MASNRY DRAINAGE STRUCT

0046 2364200000-N 840  5 EA  490.00 2450.00 750.00 3750.00  FRAME W/2GRTS 840.20 STD

0047 2367000000-N 840  7 EA  490.00 3430.00 750.00 5250.00  FRAME W/2GRTS 840.29 STD

0048 2374000000-N 840  2 EA  490.00 980.00 765.00 1530.00  FRAME-GRT-HD 840.03 **
(E)

0049 2396000000-N 840  1 EA  334.00 334.00 750.00 750.00  FRAME W/COVER STD 840.54

0050 2549000000-E 846  1,950 LF  21.00 40950.00 16.07 31336.50  2'-6" CONC CURB & GUTTER

0051 2556000000-E 846  861 LF  21.00 18081.00 16.83 14490.63  SHOULDER BERM GUTTER

0052 2724000000-E 857  240 LF  94.00 22560.00 91.80 22032.00  PC REINF BARRIER SNGL FC

0053 2739000000-E 852  100 SY  92.00 9200.00 60.18 6018.00  GENERIC PAVING ITEM 852 (SY)
6" MONOLITHIC CONCRETE ISLAND (SURFACE MOUNTED)

0054 2905000000-N 859  1 EA  2323.00 2323.00 3675.00 3675.00  CONVERT DI TO JB

0055 3000000000-N SP   2 EA  16156.43 32312.86 15096.00 30192.00  IMPACT ATTEN TYPE 350

0056 3030000000-E 862 1,262.5 LF  15.80 19947.50 14.28 18028.50  STL BM GUARDRAIL

0057 3045000000-E 862  75 LF  17.95 1346.25 15.30 1147.50  SBGR SHOP CURVED

0058 3105000000-N 862  2 EA  89.80 179.60 30.60 61.20  SBGR TERM SECT

0059 3150000000-N 862  10 EA  31.70 317.00 13.26 132.60  ADDIT GUARDRAIL POSTS

0060 3195000000-N 862  2 EA  501.60 1003.20 408.00 816.00  GR ANCHOR TYPE AT-1

0061 3210000000-N 862  1 EA  538.55 538.55 408.00 408.00  GR ANCHOR TYPE CAT-1

0062 3215000000-N 862  4 EA  1319.95 5279.80 1336.20 5344.80  GR ANCHOR TYPE III

0063 3270000000-N SP   5 EA  1900.70 9503.50 1759.50 8797.50  GR ANCHOR TYPE 350

0064 3317000000-N 862  6 EA  1451.95 8711.70 1377.00 8262.00  GR ANCHOR TYPE B-77

0065 3566000000-E 867  610 LF  7.40 4514.00 7.14 4355.40  WOVEN WIRE FENCE RESET

0066 3569000000-E 867  205 LF  8.45 1732.25 5.36 1098.80  BARBED WIRE FENCE RESET

0067 3578000000-N SP   1 EA  527.95 527.95 612.00 612.00  GENERIC FENCING ITEM (EA)
RESET EXISTING GATE

0068 3578000000-N SP   1 EA  2639.90 2639.90 2856.00 2856.00  GENERIC FENCING ITEM (EA)
STEEL PIPE GATE

0069 3649000000-E 876  180 TON 45.55 8199.00 45.00 8100.00  RIP RAP, CLASS B

0070 3656000000-E 876  1,270 SY  2.30 2921.00 3.00 3810.00  GEOTEXTILE FOR DRAINGE

0071 4025000000-E 901 334.75 SF  13.20 4418.70 12.75 4268.06  CONTR FURN, TYPE ***SIGN
(E)

0072 4025000000-E 901 56.625 SF  13.20 747.45 12.75 721.97  CONTR FURN, TYPE ***SIGN
(F)

0073 4072000000-E 903  900 LF  5.30 4770.00 5.10 4590.00  SUPPORT, 3-LB STL U-CHAN

0074 4102000000-N 904  60 EA  58.10 3486.00 56.10 3366.00  SIGN ERECTION, TYPE E

0075 4108000000-N 904  9 EA  100.35 903.15 96.90 872.10  SIGN ERECTION, TYPE F

0076 4116100000-N 904  7 EA  73.90 517.30 71.40 499.80  SIGN ERECT, RELOC ** GRD MTD
(E)
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0077 4155000000-N 907  40 EA  1.05 42.00 1.02 40.80  DISPOSE SIGN SYST U-CHAN

0078 4400000000-E 1110  422 SF  4.75 2004.50 4.59 1936.98  WORK ZONE SIGNS (STAT)

0079 4405000000-E 1110  608 SF  12.50 7600.00 9.03 5490.24  WORK ZONE SIGNS (PORT)

0080 4410000000-E 1110  167 SF  6.90 1152.30 4.85 809.95  WORK ZONE SIGNS (BARR)

0081 4415000000-N 1115  2 EA  2900.00 5800.00 2400.00 4800.00  FLASHING ARROW BOARD

0082 4420000000-N 1120  2 EA  4784.00 9568.00 9950.00 19900.00  PORTABLE CHANGE MSG SIGN

0083 4430000000-N 1130  300 EA  57.00 17100.00 50.00 15000.00  DRUMS

0084 4435000000-N 1135  100 EA  30.55 3055.00 20.00 2000.00  CONES

0085 4445000000-E 1145  176 LF  19.60 3449.60 16.32 2872.32  BARRICADES (TYPE III)

0086 4450000000-N 1150  2,400 HR  20.20 48480.00 35.00 84000.00  FLAGGER

0087 4465000000-N 1160  2 EA  5175.00 10350.00 5610.00 11220.00  TEMPORARY CRASH CUSHIONS

0088 4480000000-N 1165  2 EA  5192.00 10384.00 22236.00 44472.00  TMA

0089 4485000000-E 1170  546 LF  23.25 12694.50 22.95 12530.70  PORT CONC BARRIER

0090 4510000000-N SP   32 HR  84.85 2715.20 50.00 1600.00  LAW ENFORCEMENT

0091 4516000000-N 1180  100 EA  41.65 4165.00 35.00 3500.00  SKINNY DRUM

0092 4520000000-N 1266  34 EA  49.65 1688.10 38.76 1317.84  TUBULAR MARKERS (FIXED)

0093 4650000000-N 1251  479 EA  7.15 3424.85 4.85 2323.15  TEMP RAISED PVMT MRKS

0094 4685000000-E 1205  21,360 LF  0.60 12816.00 0.65 13884.00  THERMO PVT MKG LINES 4"90

0095 4686000000-E 1205  20,788 LF  0.65 13512.20 0.70 14551.60  THERMO PVT MKG LINES 4"120

0096 4695000000-E 1205  2,350 LF  1.55 3642.50 2.04 4794.00  THERMO PVT MKG LINES 8"90 MILS

0097 4705000000-E 1205  130 LF  6.80 884.00 5.10 663.00  THERMO LINES 16" 120MILS

0098 4710000000-E 1205  456 LF  11.35 5175.60 6.63 3023.28  24"WIDE THERMO 120 MILS

0099 4721000000-E 1205  3 EA  71.25 213.75 127.50 382.50  THERMO PVT MKG CHARACTER 120

0100 4725000000-E 1205  41 EA  134.60 5518.60 127.50 5227.50  THERMO PVT SYMBOL 90MILS

0101 4770000000-E 1205  1,396 LF  3.00 4188.00 2.40 3350.40  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0102 4810000000-E 1205  25,004 LF  0.20 5000.80 0.31 7751.24  PAINT PVMT MARKINGS 4"

0103 4820000000-E 1205  1,681 LF  0.40 672.40 0.77 1294.37  PAINT PVMT MARKINGS 8"

0104 4835000000-E 1205  217 LF  5.80 1258.60 5.10 1106.70  PAINT PVT MKG LINES 24"

0105 4845000000-N 1205  22 EA  87.10 1916.20 127.50 2805.00  PAINT PVT MKG SYMBOL

0106 4850000000-E 1205  2,350 LF  0.80 1880.00 1.02 2397.00  LINE REMOVAL 4" WIDE

0107 4870000000-E 1205  80 LF  5.00 400.00 5.10 408.00  LINE REMOVAL 24" WIDE

0108 4875000000-N 1205  5 EA  100.30 501.50 71.40 357.00  REMOVAL OF SYMBL & CHARAC

0109 4905000000-N 1253  470 EA  28.25 13277.50 28.82 13545.40  SNOWPLB PVMT MRKER

0110 5325600000-E 1510  45 LF  108.00 4860.00 337.97 15208.65  6" WATER LINE

0111 5325800000-E 1510  340 LF  72.60 24684.00 85.62 29110.80  8" WATER LINE

0112 5326200000-E 1510  230 LF  116.90 26887.00 113.77 26167.10  12" WATER LINE

0113 5558000000-E 1515  1 EA  2840.50 2840.50 2600.07 2600.07  12" VALVE

0114 5672000000-N 1515  1 EA  3638.30 3638.30 3606.54 3606.54  RELOCATE FIRE HYDRANT

0115 6000000000-E 1605  7,000 LF  2.40 16800.00 1.88 13160.00  TEMPORARY SILT FENCE

0116 6006000000-E 1610  700 TON 42.35 29645.00 45.00 31500.00  EROS CONTRL STONE CL A
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0117 6009000000-E 1610  900 TON 42.35 38115.00 45.00 40500.00  EROS CONTRL STONE CL B

0118 6012000000-E 1610  700 TON 40.40 28280.00 45.00 31500.00  SEDIMENT CONTROL STONE

0119 6015000000-E 1615  40 ACR 485.70 19428.00 510.00 20400.00  TEMPORARY MULCHING

0120 6018000000-E 1620  1,250 LB  3.15 3937.50 3.06 3825.00  SEED FOR TEMP SEEDING

0121 6021000000-E 1620  6 TON 633.55 3801.30 1428.00 8568.00  FERT FOR TEMP SEEDING

0122 6024000000-E 1622  400 LF  11.25 4500.00 26.00 10400.00  TEMPORARY SLOPE DRAINS

0123 6029000000-E SP   100 LF  1.05 105.00 1.79 179.00  SAFETY FENCE

0124 6030000000-E 1630  2,800 CY  6.60 18480.00 13.00 36400.00  SILT EXCAVATION

0125 6036000000-E 1631  16,500 SY  1.50 24750.00 1.35 22275.00  MATTING FOR EROS CONTROL

0126 6037000000-E SP   100 SY  3.15 315.00 4.80 480.00  COIR FIBER MAT

0127 6038000000-E SP   500 SY  7.40 3700.00 5.71 2855.00  PERM SOIL REINF MAT

0128 6042000000-E 1632  900 LF  3.15 2835.00 3.67 3303.00  1/4" HARDWARE CLOTH

0129 6071010000-E SP   600 LF  6.35 3810.00 9.59 5754.00  WATTLE

0130 6071020000-E SP   200 LB  6.35 1270.00 14.28 2856.00  POLYACRYLAMIDE (PAM)

0131 6071030000-E 1640  600 LF  5.25 3150.00 3.67 2202.00  COIR FIBER BAFFLE

0132 6071050000-E SP   5 EA  811.25 4056.25 1200.00 6000.00  **" SKIMMER
(1-1/2")

0133 6084000000-E 1660  25 ACR 1542.00 38550.00 1983.90 49597.50  SEEDING AND MULCHING

0134 6087000000-E 1660  21 ACR 106.00 2226.00 76.50 1606.50  MOWING

0135 6090000000-E 1661  350 LB  2.20 770.00 10.20 3570.00  SEED FOR REPAIR SEEDING

0136 6093000000-E 1661  1 TON 2111.95 2111.95 1428.00 1428.00  FERT FOR REPAIR SEEDING

0137 6096000000-E 1662  825 LB  3.20 2640.00 1.38 1138.50  SEED FOR SUPP SEEDING

0138 6108000000-E 1665  25 TON 634.00 15850.00 775.20 19380.00  FERTILIZER TOPDRESSING

0139 6114500000-N 1667  10 MHR 52.80 528.00 48.96 489.60  SPECIALIZED HAND MOWING

0140 6117000000-N SP   18 EA  160.00 2880.00 306.00 5508.00  RESPONSE FOR EROS CONTROL

0141 7060000000-E 1705  1,370 LF  2.00 2740.00 2.04 2794.80  SIGNAL CABLE

0142 7120000000-E 1705  5 EA  639.92 3199.60 816.00 4080.00  VEHICLE SIGNAL HD (12", 3 SECT)

0143 7132000000-E 1705  1 EA  774.00 774.00 969.00 969.00  VEHICLE SIGNAL HD (12", 4 SECT)

0144 7144000000-E 1705  2 EA  1035.90 2071.80 1224.00 2448.00  VEHICLE SIGNAL HD (12", 5 SECT)

0145 7264000000-E 1710  620 LF  2.65 1643.00 3.06 1897.20  MESSENGER CABLE (3/8")

0146 7300000000-E 1715  870 LF  5.60 4872.00 6.12 5324.40  UNPAVED TRENCH (***********)
(1, 2")

0147 7324000000-N 1716  9 EA  279.85 2518.65 178.50 1606.50  JUNCTION BOX (STANDARD SIZE)

0148 7360000000-N 1720  4 EA  912.35 3649.40 765.00 3060.00  WOOD POLE

0149 7372000000-N 1721  8 EA  428.75 3430.00 255.00 2040.00  GUY ASSEMBLY

0150 7408000000-E 1722  1 EA  253.45 253.45 561.00 561.00  1" RISER WITH WEATHERHEAD

0151 7420000000-E 1722  4 EA  436.10 1744.40 510.00 2040.00  2" RISER WITH WEATHERHEAD

0152 7444000000-E 1725  970 LF  7.00 6790.00 5.10 4947.00  INDUCTIVE LOOP SAWCUT

0153 7456000000-E 1726  3,530 LF  1.50 5295.00 1.43 5047.90  LEAD-IN CABLE(********)
(14-2)

0154 7636000000-N 1745  1 EA  272.40 272.40 357.00 357.00  SIGN FOR SIGNALS

0155 7684000000-N 1750  1 EA  1393.89 1393.89 1020.00 1020.00  SIGNAL CABINET FOUNDATION
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0156 7756000000-N 1751  1 EA  13123.00 13123.00 12240.00 12240.00  CONTLR WITH CBNT, 2070L BASE MTD

0157 7780000000-N 1751  6 EA  112.00 672.00 255.00 1530.00  DETECTOR CARD (TYPE 2070L)

0158 7948000000-N 1757  1 EA  4811.03 4811.03 1530.00 1530.00  TRAFFIC SIGNAL REMOVAL

0180 0106000000-E 230  76,800 CY  9.18 705024.00 18.15 1393920.00  BORROW EXCAVATION

STRUCTURE ITEMS

0159 8105540000-E 411 67.5 LF  465.00 31387.50 765.00 51637.50  3'-6" DRILLD PIER IN SOIL

0160 8105640000-E 411  79 LF  1970.00 155630.00 2187.90 172844.10  3'-6" DRILLD PIER NO SOIL

0161 8112730000-N 450  2 EA  2100.00 4200.00 1530.00 3060.00  PDA TESTING

0162 8113000000-N 411  3 EA  1000.00 3000.00 510.00 1530.00  SID INSPECTIONS

0163 8115000000-N 411  3 EA  2640.00 7920.00 2040.00 6120.00  CSL TESTING

0164 8121000000-N 412 Lump Sum 12500.00 35700.00  UNCL STR EXCAV STA *****
(25+41.22-L-)

0165 8147000000-E 420  12,011 SF  34.00 408374.00 35.14 422066.54  REINF CONCRETE DECK SLAB

0166 8161000000-E 420  11,483 SF  0.40 4593.20 0.48 5511.84  GROOVING BRIDGE FLOORS

0167 8182000000-E 420 243.1 CY  970.00 235807.00 867.00 210767.70  CLASS A CONCRETE (BRIDGE)

0168 8210000000-N 422 Lump Sum 63000.00 25994.70  BRG APPR SLAB ***********
(25+41.22-L-)

0169 8217000000-E 425  38,837 LB  0.85 33011.45 1.28 49711.36  REINF STEEL (BRIDGE)

0170 8238000000-E 425  7,788 LB  1.25 9735.00 1.38 10747.44  SPIRAL COL REINF STL BRG

0171 8265000000-E 430 1,378.5 LF  265.00 365302.50 204.00 281214.00  54" PRESTR CONCRETE GIRDR

0172 8364000000-E 450  595 LF  70.00 41650.00 48.76 29012.20  HP12X53 PILES

0173 8391000000-N 450  14 EA  200.00 2800.00 209.10 2927.40  STEEL PILE POINTS

0174 8475000000-E 460 694.6 LF  120.00 83352.00 94.86 65889.76  TWO BAR METAL RAIL

0175 8517000000-E 460 694.6 LF  80.00 55568.00 77.52 53845.39  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0176 8531000000-E 462 26.4 SY  125.00 3300.00 87.72 2315.81  4" SLOPE PROTECTION

0177 8657000000-N 430 Lump Sum 10000.00 15769.20  ELASTOMERIC BEARINGS

0178 8847000000-E SP   2,458 SF  103.00 253174.00 84.78 208389.24  GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL # 1

0179 8847000000-E SP   2,151 SF  103.00 221553.00 84.78 182361.78  GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL # 2

 

    TOTAL 6409226.23 TOTAL 6652765.28  CONTRACT TOTAL

 

    SUB-TOTAL 4403368.58 SUB-TOTAL 4815349.32  ROADWAY ITEMS

    SUB-TOTAL 2005857.65 SUB-TOTAL 1837415.96  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5556925.00   BLYTHE DEVELOPMENT CO.

     2  5980245.62   BLYTHE CONSTRUCTION, INC.

     3  6182208.36   D. H. GRIFFIN CONSTRUCTION COMPANY, LLC
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SR-1158 (PHARR MILL RD), SR-1307 (BLACKWATER RD) GRADE SEPA- RATION OVER NORFOLK SOUTHERN/NCRR RAILROAD IN HARRISBURG.

   

C203145APR 16 2013

0.549 MI

     4  6409226.23   ENGLISH CONSTRUCTION CO., INC.

     5  6652765.28   J. T. RUSSELL & SONS, INC.
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CHARLOTTE,  NC
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CHARLOTTE,  NC MOUNT AIRY,  NC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 393000.00 425000.00  431000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 45399.15 100000.00  36000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 22320.00 40000.00  60000.00REINF BRG APPR **********
(16+84.41 -L-)

0004 0036000000-E 225  5,500 CY  10.65 58575.00 7.50 41250.00 5.00  27500.00UNDERCUT EXCAVATION

0005 0050000000-E 226  2 ACR 4910.00 9820.00 500.00 1000.00 100.00  200.00SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 1150000.00 1100000.00  1164000.00GRADING

0007 0106000000-E 230  96,300 CY  8.45 813735.00 9.00 866700.00 10.00  963000.00BORROW EXCAVATION

0008 0134000000-E 240  2,340 CY  12.00 28080.00 6.00 14040.00 4.35  10179.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  250 CY  36.00 9000.00 18.00 4500.00 24.00  6000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  950 SY  2.50 2375.00 5.05 4797.50 1.50  1425.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  1,448 TON 34.00 49232.00 30.00 43440.00 22.00  31856.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  2,050 SY  3.30 6765.00 5.50 11275.00 1.50  3075.00FND CONDIT GEOTEXTILE

0013 0345000000-E 310  20 LF  60.00 1200.00 50.00 1000.00 56.25  1125.0024" SIDE DRAIN PIPE

0014 0366000000-E 310  240 LF  43.00 10320.00 30.00 7200.00 30.75  7380.0015" RC PIPE CULV III

0015 0372000000-E 310  132 LF  50.00 6600.00 36.00 4752.00 33.65  4441.8018" RC PIPE CULV III

0016 0378000000-E 310  20 LF  64.50 1290.00 48.00 960.00 56.20  1124.0024" RC PIPE CULV III

0017 0384000000-E 310  128 LF  89.50 11456.00 49.00 6272.00 52.50  6720.0030" RC PIPE CULV III

0018 0390000000-E 310  100 LF  115.00 11500.00 65.00 6500.00 65.00  6500.0036" RC PIPE CULV III

0019 0396000000-E 310  116 LF  155.00 17980.00 75.00 8700.00 86.70  10057.2042" RC PIPE CULV III

0020 0448200000-E 310  3,516 LF  43.10 151539.60 30.00 105480.00 31.40  110402.4015" RCP CULV CLASS IV

0021 0448300000-E 310  480 LF  51.25 24600.00 35.00 16800.00 34.70  16656.0018" RCP CULV CLASS IV

0022 0448400000-E 310  28 LF  65.15 1824.20 45.00 1260.00 43.25  1211.0024" RCP CULV CLASS IV

0023 0448500000-E 310  500 LF  90.00 45000.00 50.00 25000.00 56.50  28250.0030" RCP CULV CLASS IV

0024 0448600000-E 310  612 LF  114.50 70074.00 55.00 33660.00 72.45  44339.4036" RCP CULV CLASS IV

0026 0986000000-E SP   64 LF  130.50 8352.00 100.00 6400.00 93.25  5968.00GENERIC PIPE ITEM (LF)
36" BCCMP CULV, 0.109" THICK

0027 0986000000-E SP   44 LF  355.50 15642.00 400.00 17600.00 455.00  20020.00GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B IN SOIL

0028 0986000000-E SP   45 LF  784.00 35280.00 400.00 18000.00 950.00  42750.00GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B NOT IN
SOIL

0029 0986000000-E SP   40 LF  223.00 8920.00 250.00 10000.00 275.00  11000.00GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B OPEN
CUT

0030 0995000000-E 340  658 LF  14.60 9606.80 10.00 6580.00 10.00  6580.00PIPE REMOVAL

0031 1099500000-E 505  2,563 CY  13.30 34087.90 10.00 25630.00 8.00  20504.00SHALLOW UNDERCUT

0032 1099700000-E 505  200 TON 33.00 6600.00 24.00 4800.00 25.50  5100.00CLASS IV SUBGRD STABILIZATION

0033 1220000000-E 545  500 TON 29.00 14500.00 25.00 12500.00 26.25  13125.00INCIDENTAL STONE BASE

0034 1489000000-E 610  5,520 TON 37.00 204240.00 43.00 237360.00 40.98  226209.60ASP CONC BASE CRS B25.0B

0035 1491000000-E 610  300 TON 40.00 12000.00 49.00 14700.00 52.20  15660.00ASP CONC BASE CRS B25.0C

0036 1498000000-E 610  4,460 TON 37.00 165020.00 43.00 191780.00 39.82  177597.20ASP CONC INTR CRS I19.0B

0037 1503000000-E 610  170 TON 40.00 6800.00 49.00 8330.00 56.28  9567.60ASP CONC INTR CRS I19.0C

0038 1519000000-E 610  3,980 TON 37.00 147260.00 39.00 155220.00 38.99  155180.20ASP CONC SURF CRS S9.5B
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SR-1304 EXT (ROBERTA RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD FROM SR-1161 TO NC-49 IN HARRISBURG.
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BLYTHE CONSTRUCTION, INC. SMITH-ROWE, LLC

CHARLOTTE,  NC MOUNT AIRY,  NC
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0039 1523000000-E 610  160 TON 40.00 6400.00 49.00 7840.00 55.01  8801.60ASP CONC SURF CRS S9.5C

0040 1575000000-E 620  730 TON 580.00 423400.00 585.00 427050.00 575.00  419750.00ASP FOR PLANT MIX

0041 1693000000-E 654  100 TON 150.00 15000.00 135.16 13516.00 265.00  26500.00ASPH PLT MIX PVMT REPAIR

0042 2022000000-E 815  45 CY  39.00 1755.00 6.79 305.55 12.00  540.00SUBDRAIN EXCAVATION

0043 2033000000-E 815  34 CY  90.00 3060.00 55.00 1870.00 35.00  1190.00SUBDRAIN FINE AGGREGATE

0044 2044000000-E 815  200 LF  11.15 2230.00 4.00 800.00 8.00  1600.006" PERF SUBDRN PIPE

0045 2070000000-N 815  1 EA  390.00 390.00 431.00 431.00 150.00  150.00SUBDRN PIPE OUTLET

0046 2077000000-E 815  6 LF  44.65 267.90 46.00 276.00 8.00  48.006" OUTLET PIPE

0047 2209000000-E 838 17.2 CY  995.00 17114.00 1000.00 17200.00 800.00  13760.00ENDWALLS

0048 2264000000-E 840 0.2 CY  1065.00 213.00 1200.00 240.00 860.00  172.00PIPE PLUGS

0049 2275000000-E SP   24 CY  235.00 5640.00 250.00 6000.00 200.00  4800.00FLOWABLE FILL

0050 2286000000-N 840  68 EA  1490.00 101320.00 1250.00 85000.00 1300.00  88400.00MASNRY DRAINAGE STRUCT

0051 2308000000-E 840 30.79 LF  165.00 5080.35 520.00 16010.80 125.00  3848.75MASNRY DRAINAGE STRUCT

0052 2354000000-N 840  1 EA  370.00 370.00 300.00 300.00 200.00  200.00FRAME W/GRATE 840.22 STD

0053 2355000000-N 840  6 EA  500.00 3000.00 300.00 1800.00 315.00  1890.00FRAME W/GRATE 840.29 STD

0054 2374000000-N 840  8 EA  600.00 4800.00 500.00 4000.00 380.00  3040.00FRAME-GRT-HD 840.03 **
(E)

0055 2374000000-N 840  25 EA  625.00 15625.00 500.00 12500.00 400.00  10000.00FRAME-GRT-HD 840.03 **
(F)

0056 2374000000-N 840  27 EA  625.00 16875.00 500.00 13500.00 400.00  10800.00FRAME-GRT-HD 840.03 **
(G)

0057 2396000000-N 840  4 EA  445.00 1780.00 400.00 1600.00 252.00  1008.00FRAME W/COVER STD 840.54

0058 2451000000-N 852  1 EA  735.00 735.00 775.00 775.00 775.00  775.00CONC TRANS SECT FOR DROP INLET

0059 2549000000-E 846  7,600 LF  14.50 110200.00 20.00 152000.00 15.50  117800.002'-6" CONC CURB & GUTTER

0060 2570000000-N SP   3 EA  1040.00 3120.00 1500.00 4500.00 1500.00  4500.00MODIFIED CONCRETE FLUME

0061 2591000000-E 848  5,100 SY  28.50 145350.00 29.50 150450.00 29.50  150450.004" CONCRETE SIDEWALK

0062 2605000000-N 848  10 EA  935.00 9350.00 1100.00 11000.00 1100.00  11000.00CONCRETE CURB RAMP

0063 2612000000-E 848  150 SY  40.00 6000.00 57.00 8550.00 57.00  8550.006" CONCRETE DRIVEWAY

0064 2655000000-E 852  530 SY  43.00 22790.00 47.00 24910.00 47.00  24910.005" MONO CONC ISLDS (KEY IN)

0065 2830000000-N 858  1 EA  385.00 385.00 240.09 240.09 612.00  612.00ADJ MANHOLES

0066 2860000000-N 859  4 EA  460.00 1840.00 1841.03 7364.12 850.00  3400.00CONVERT CB TO JB

0067 2875000000-N 859  1 EA  460.00 460.00 1741.01 1741.01 850.00  850.00CONVERT CB TO DI

0068 3030000000-E 862  850 LF  15.65 13302.50 14.00 11900.00 14.00  11900.00STL BM GUARDRAIL

0069 3105000000-N 862  3 EA  40.00 120.00 35.00 105.00 35.00  105.00SBGR TERM SECT

0070 3150000000-N 862  5 EA  13.00 65.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0071 3215000000-N 862  4 EA  1510.00 6040.00 1350.00 5400.00 1350.00  5400.00GR ANCHOR TYPE III

0072 3270000000-N SP   5 EA  1900.00 9500.00 1700.00 8500.00 1700.00  8500.00GR ANCHOR TYPE 350

0073 3628000000-E 876  510 TON 50.00 25500.00 31.42 16024.20 31.50  16065.00RIP RAP, CLASS I

0074 3649000000-E 876  75 TON 50.00 3750.00 31.40 2355.00 31.50  2362.50RIP RAP, CLASS B

0075 3656000000-E 876  2,450 SY  3.30 8085.00 3.11 7619.50 1.50  3675.00GEOTEXTILE FOR DRAINGE

0076 3832000000-E SP   380 TF  30.00 11400.00 125.00 47500.00 8.00  3040.00RR TRACK TO BE REMOVED

0077 3885000000-E SP   10,000 TON 28.65 286500.00 25.00 250000.00 25.25  252500.00GENERIC TRACKWORK ITEM (TON)
SUBBALLAST
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0078 4025000000-E 901 224.5 SF  14.00 3143.00 12.64 2837.68 12.50  2806.25CONTR FURN, TYPE ***SIGN
(E)

0079 4025000000-E 901  6 SF  16.25 97.50 13.44 80.64 12.50  75.00CONTR FURN, TYPE ***SIGN
(F)

0080 4072000000-E 903  364 LF  5.75 2093.00 4.03 1466.92 5.00  1820.00SUPPORT, 3-LB STL U-CHAN

0081 4102000000-N 904  31 EA  61.50 1906.50 48.39 1500.09 55.00  1705.00SIGN ERECTION, TYPE E

0082 4108000000-N 904  1 EA  106.00 106.00 53.77 53.77 95.00  95.00SIGN ERECTION, TYPE F

0083 4116100000-N 904  3 EA  280.00 840.00 134.43 403.29 85.00  255.00SIGN ERECT, RELOC ** GRD MTD
(E)

0084 4155000000-N 907  20 EA  5.60 112.00 3.76 75.20 1.00  20.00DISPOSE SIGN SYST U-CHAN

0085 4400000000-E 1110  366 SF  5.00 1830.00 3.85 1409.10 4.60  1683.60WORK ZONE SIGNS (STAT)

0086 4405000000-E 1110  224 SF  9.00 2016.00 5.76 1290.24 15.00  3360.00WORK ZONE SIGNS (PORT)

0087 4410000000-E 1110  307 SF  5.30 1627.10 4.96 1522.72 6.50  1995.50WORK ZONE SIGNS (BARR)

0088 4415000000-N 1115  1 EA  2925.00 2925.00 6051.25 6051.25 3000.00  3000.00FLASHING ARROW BOARD

0089 4420000000-N 1120  2 EA  11920.00 23840.00 12537.68 25075.36 8500.00  17000.00PORTABLE CHANGE MSG SIGN

0090 4430000000-N 1130  117 EA  51.00 5967.00 52.52 6144.84 60.00  7020.00DRUMS

0091 4435000000-N 1135  120 EA  20.00 2400.00 18.29 2194.80 40.00  4800.00CONES

0092 4445000000-E 1145  232 LF  18.00 4176.00 25.57 5932.24 17.00  3944.00BARRICADES (TYPE III)

0093 4450000000-N 1150  3,000 HR  17.00 51000.00 25.63 76890.00 20.00  60000.00FLAGGER

0094 4480000000-N 1165  1 EA  29615.00 29615.00 8468.15 8468.15 5000.00  5000.00TMA

0095 4510000000-N SP   160 HR  33.50 5360.00 35.00 5600.00 50.00  8000.00LAW ENFORCEMENT

0096 4516000000-N 1180  120 EA  35.00 4200.00 35.45 4254.00 40.00  4800.00SKINNY DRUM

0097 4650000000-N 1251  20 EA  6.70 134.00 5.00 100.00 9.75  195.00TEMP RAISED PVMT MRKS

0098 4685000000-E 1205  3,214 LF  0.65 2089.10 0.75 2410.50 0.65  2089.10THERMO PVT MKG LINES 4"90

0099 4686000000-E 1205  17,098 LF  0.65 11113.70 0.79 13507.42 0.68  11626.64THERMO PVT MKG LINES 4"120

0100 4695000000-E 1205  708 LF  1.50 1062.00 2.00 1416.00 1.45  1026.60THERMO PVT MKG LINES 8"90 MILS

0101 4697000000-E 1205  807 LF  1.60 1291.20 2.00 1614.00 1.75  1412.25THERMO PVT MKG LINE 8"120 MILS

0102 4710000000-E 1205  278 LF  4.75 1320.50 9.00 2502.00 11.50  3197.0024"WIDE THERMO 120 MILS

0103 4721000000-E 1205  16 EA  112.00 1792.00 85.00 1360.00 65.00  1040.00THERMO PVT MKG CHARACTER 120

0104 4725000000-E 1205  85 EA  61.50 5227.50 150.00 12750.00 125.00  10625.00THERMO PVT SYMBOL 90MILS

0105 4770000000-E 1205  1,820 LF  2.25 4095.00 1.40 2548.00 2.85  5187.004" COLD APPL PLSTIC LINES TYPE **
(I)

0106 4770000000-E 1205  1,820 LF  2.25 4095.00 1.35 2457.00 1.95  3549.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0107 4780000000-E 1205  54 LF  5.60 302.40 3.00 162.00 9.35  504.908" COLD APPL PLSTIC LINES TYPE **
(I)

0108 4780000000-E 1205  54 LF  5.60 302.40 3.00 162.00 4.50  243.008" COLD APPL PLSTIC LINES TYPE **
(IV)

0109 4810000000-E 1205  22,134 LF  0.20 4426.80 0.20 4426.80 0.30  6640.20PAINT PVMT MARKINGS 4"

0110 4815000000-E 1205  14 LF  0.35 4.90 0.50 7.00 1.50  21.00PAINT PVMT MARKINGS 6"

0111 4820000000-E 1205  1,568 LF  0.40 627.20 0.75 1176.00 0.45  705.60PAINT PVMT MARKINGS 8"

0112 4835000000-E 1205  278 LF  2.25 625.50 3.00 834.00 6.50  1807.00PAINT PVT MKG LINES 24"

0113 4840000000-N 1205  16 EA  16.75 268.00 20.00 320.00 55.00  880.00PAINT PVT MKG CHARACTER

0114 4845000000-N 1205  85 EA  22.35 1899.75 25.00 2125.00 85.00  7225.00PAINT PVT MKG SYMBOL
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0115 4850000000-E 1205  1,500 LF  1.00 1500.00 1.00 1500.00 1.75  2625.00LINE REMOVAL 4" WIDE

0116 4870000000-E 1205  50 LF  4.50 225.00 2.00 100.00 6.75  337.50LINE REMOVAL 24" WIDE

0117 4875000000-N 1205  11 EA  115.00 1265.00 25.00 275.00 65.00  715.00REMOVAL OF SYMBL & CHARAC

0118 4900000000-N 1251  20 EA  9.00 180.00 5.00 100.00 8.50  170.00PERM RAISED PVMT MARKERS

0119 5325200000-E 1510  518 LF  39.00 20202.00 58.00 30044.00 33.00  17094.002" WATER LINE

0120 5325600000-E 1510  1,059 LF  65.00 68835.00 72.00 76248.00 120.00  127080.006" WATER LINE

0121 5325800000-E 1510  1,169 LF  66.00 77154.00 72.00 84168.00 50.00  58450.008" WATER LINE

0122 5536000000-E 1515  2 EA  610.00 1220.00 735.00 1470.00 1000.00  2000.002" VALVE

0123 5540000000-E 1515  2 EA  1035.00 2070.00 1196.00 2392.00 1500.00  3000.006" VALVE

0124 5546000000-E 1515  4 EA  1420.00 5680.00 1633.00 6532.00 2200.00  8800.008" VALVE

0125 5589100000-E 1515  1 EA  2150.00 2150.00 2843.00 2843.00 5500.00  5500.001" AIR RELEASE VALVE

0126 5606000000-E 1515  1 EA  1515.00 1515.00 2193.00 2193.00 2600.00  2600.002" BLOW OFF

0127 5648000000-N 1515  10 EA  950.00 9500.00 1592.00 15920.00 2500.00  25000.00RELOCATE WATER METER

0128 5649000000-N 1515  5 EA  520.00 2600.00 1386.00 6930.00 1000.00  5000.00RECONNECT WATER METER

0129 5666000000-E 1515  3 EA  3900.00 11700.00 4882.00 14646.00 4500.00  13500.00FIRE HYDRANT

0130 5691300000-E 1520  324 LF  60.00 19440.00 99.00 32076.00 65.00  21060.008" SANITARY GRAVITY SEWER

0131 5709200000-E 1520  647 LF  40.00 25880.00 61.00 39467.00 42.00  27174.004" FORCE MAIN SEWER

0132 5775000000-E 1525  3 EA  2600.00 7800.00 2608.00 7824.00 3800.00  11400.004' DIA UTILITY MANHOLE

0133 5776000000-E 1525  1 EA  5050.00 5050.00 4829.00 4829.00 6800.00  6800.005' DIA UTILITY MANHOLE

0134 5781000000-E 1525 2.17 LF  240.00 520.80 292.00 633.64 225.00  488.25UTILITY MANHOLE WALL, 4' DIA

0135 5782000000-E 1525 8.19 LF  270.00 2211.30 353.00 2891.07 275.00  2252.25UTILITY MANHOLE WALL, 5' DIA

0136 5798000000-E 1530  548 LF  2.00 1096.00 14.00 7672.00 12.00  6576.00ABANDON **" UTILITY PIPE
(4")

0137 5800000000-E 1530  994 LF  2.00 1988.00 15.00 14910.00 18.00  17892.00ABANDON 6" UTILITY PIPE

0138 5801000000-E 1530  1,458 LF  2.00 2916.00 16.00 23328.00 18.00  26244.00ABANDON 8" UTILITY PIPE

0139 5815500000-N 1530  3 EA  450.00 1350.00 658.00 1974.00 800.00  2400.00REMOVE FIRE HYDRANT

0140 5828000000-N 1530  2 EA  685.00 1370.00 1344.00 2688.00 1000.00  2000.00REMOVE UTILITY MANHOLE

0141 5835700000-E 1540  222 LF  56.00 12432.00 90.00 19980.00 130.25  28915.5016" ENCASEMENT PIPE

0142 5835800000-E 1540  212 LF  56.00 11872.00 100.00 21200.00 210.95  44721.4018" ENCASEMENT PIPE

0143 5871400000-E 1550  111 LF  115.00 12765.00 354.00 39294.00 100.00  11100.006" TRENCHLESS INSTALL (IN SOIL)

0144 5871410000-E 1550  111 LF  615.00 68265.00 604.00 67044.00 364.00  40404.006" TRENCHLESS INSTALL (NOT IN SOIL)

0145 5871500000-E 1550  106 LF  115.00 12190.00 354.00 37524.00 125.00  13250.008" TRENCHLESS INSTALL (IN SOIL)

0146 5871510000-E 1550  106 LF  615.00 65190.00 604.00 64024.00 1115.00  118190.008" TRENCHLESS INSTALL (NOT IN SOIL)

0147 6000000000-E 1605  8,000 LF  1.85 14800.00 1.68 13440.00 1.70  13600.00TEMPORARY SILT FENCE

0148 6006000000-E 1610  800 TON 45.00 36000.00 31.41 25128.00 20.00  16000.00EROS CONTRL STONE CL A

0149 6009000000-E 1610  1,830 TON 45.00 82350.00 31.41 57480.30 20.00  36600.00EROS CONTRL STONE CL B

0150 6012000000-E 1610  1,350 TON 40.00 54000.00 30.41 41053.50 19.50  26325.00SEDIMENT CONTROL STONE

0151 6015000000-E 1615  40 ACR 785.00 31400.00 480.00 19200.00 575.00  23000.00TEMPORARY MULCHING

0152 6018000000-E 1620  1,200 LB  2.80 3360.00 3.00 3600.00 2.20  2640.00SEED FOR TEMP SEEDING

0153 6021000000-E 1620  6 TON 880.00 5280.00 500.00 3000.00 800.00  4800.00FERT FOR TEMP SEEDING

0154 6024000000-E 1622  800 LF  11.30 9040.00 10.16 8128.00 6.00  4800.00TEMPORARY SLOPE DRAINS
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0155 6029000000-E SP   200 LF  1.15 230.00 2.00 400.00 5.00  1000.00SAFETY FENCE

0156 6030000000-E 1630  3,000 CY  7.90 23700.00 10.88 32640.00 2.25  6750.00SILT EXCAVATION

0157 6036000000-E 1631  21,150 SY  1.50 31725.00 1.29 27283.50 0.90  19035.00MATTING FOR EROS CONTROL

0158 6037000000-E SP   100 SY  7.25 725.00 5.00 500.00 4.00  400.00COIR FIBER MAT

0159 6038000000-E SP   2,175 SY  6.15 13376.25 5.00 10875.00 3.75  8156.25PERM SOIL REINF MAT

0160 6042000000-E 1632  2,100 LF  2.45 5145.00 3.00 6300.00 2.85  5985.001/4" HARDWARE CLOTH

0161 6071012000-E SP   1,625 LF  6.15 9993.75 7.00 11375.00 6.00  9750.00COIR FIBER WATTLE

0162 6071020000-E SP   390 LB  10.00 3900.00 5.00 1950.00 7.70  3003.00POLYACRYLAMIDE (PAM)

0163 6071030000-E 1640  1,000 LF  5.60 5600.00 5.00 5000.00 6.00  6000.00COIR FIBER BAFFLE

0164 6071050000-E SP   2 EA  735.00 1470.00 567.65 1135.30 750.00  1500.00**" SKIMMER
(1-1/2")

0165 6071050000-E SP   1 EA  1050.00 1050.00 567.63 567.63 1000.00  1000.00**" SKIMMER
(2-1/2")

0166 6071050000-E SP   1 EA  1250.00 1250.00 567.63 567.63 1100.00  1100.00**" SKIMMER
(3")

0167 6084000000-E 1660  35 ACR 1675.00 58625.00 1400.00 49000.00 1580.00  55300.00SEEDING AND MULCHING

0168 6087000000-E 1660  25 ACR 140.00 3500.00 80.00 2000.00 75.00  1875.00MOWING

0169 6090000000-E 1661  650 LB  6.00 3900.00 4.00 2600.00 2.30  1495.00SEED FOR REPAIR SEEDING

0170 6093000000-E 1661  2 TON 990.00 1980.00 900.00 1800.00 800.00  1600.00FERT FOR REPAIR SEEDING

0171 6096000000-E 1662  1,300 LB  3.35 4355.00 3.75 4875.00 2.30  2990.00SEED FOR SUPP SEEDING

0172 6108000000-E 1665  20 TON 1100.00 22000.00 700.00 14000.00 500.00  10000.00FERTILIZER TOPDRESSING

0173 6114500000-N 1667  20 MHR 84.00 1680.00 41.00 820.00 42.00  840.00SPECIALIZED HAND MOWING

0174 6117000000-N SP   40 EA  170.00 6800.00 50.00 2000.00 101.00  4040.00RESPONSE FOR EROS CONTROL

0175 6132000000-N SP   20 EA  170.00 3400.00 317.09 6341.80 1.00  20.00GENERIC EROSION CONTROL ITEM (EA)
SUPPLEMENTAL RESPONSE FOR ERO- SION CONTROL

0176 7048500000-E 1705  5 EA  608.00 3040.00 833.50 4167.50 500.00  2500.0016" PEDEST SIG HEAD 1 SEC W/CD

0177 7060000000-E 1705  4,055 LF  2.35 9529.25 1.70 6893.50 1.50  6082.50SIGNAL CABLE

0178 7120000000-E 1705  12 EA  765.00 9180.00 650.50 7806.00 550.00  6600.00VEHICLE SIGNAL HD (12", 3 SECT)

0179 7132000000-E 1705  4 EA  880.00 3520.00 770.00 3080.00 650.00  2600.00VEHICLE SIGNAL HD (12", 4 SECT)

0180 7144000000-E 1705  4 EA  1195.00 4780.00 1031.00 4124.00 1000.00  4000.00VEHICLE SIGNAL HD (12", 5 SECT)

0181 7229000000-N SP   3 EA  807.00 2421.00 717.00 2151.00 750.00  2250.00APS DETECTOR STATION

0182 7252000000-E 1710  305 LF  2.30 701.50 1.35 411.75 1.85  564.25MESSENGER CABLE (1/4")

0183 7264000000-E 1710  920 LF  3.50 3220.00 2.65 2438.00 5.00  4600.00MESSENGER CABLE (3/8")

0184 7279000000-E 1715  2,475 LF  0.65 1608.75 0.40 990.00 0.50  1237.50TRACER WIRE

0185 7300000000-E 1715  2,455 LF  6.80 16694.00 5.45 13379.75 5.00  12275.00UNPAVED TRENCH (***********)
(1, 2")

0186 7300000000-E 1715  20 LF  8.75 175.00 9.25 185.00 5.50  110.00UNPAVED TRENCH (***********)
(2, 2")

0187 7324000000-N 1716  10 EA  321.50 3215.00 245.50 2455.00 500.00  5000.00JUNCTION BOX (STANDARD SIZE)

0188 7348000000-N 1716  7 EA  435.00 3045.00 431.00 3017.00 650.00  4550.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0189 7360000000-N 1720  4 EA  815.00 3260.00 916.00 3664.00 1000.00  4000.00WOOD POLE

0190 7372000000-N 1721  8 EA  485.00 3880.00 424.00 3392.00 450.00  3600.00GUY ASSEMBLY

0191 7420000000-E 1722  4 EA  615.00 2460.00 431.00 1724.00 900.00  3600.002" RISER WITH WEATHERHEAD
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0192 7432000000-E 1722  1 EA  442.00 442.00 505.00 505.00 500.00  500.002" RISER WITH TUBING

0193 7444000000-E 1725  1,575 LF  6.90 10867.50 5.40 8505.00 6.00  9450.00INDUCTIVE LOOP SAWCUT

0194 7456000000-E 1726  5,960 LF  1.15 6854.00 1.40 8344.00 1.00  5960.00LEAD-IN CABLE(********)
(14-2)

0195 7516000000-E 1730  3,100 LF  1.80 5580.00 1.45 4495.00 1.45  4495.00COMMUNICATIONS CABLE (** FIBER)
(12)

0196 7541000000-N 1731  4 EA  1230.00 4920.00 890.00 3560.00 885.00  3540.00MOD SPLICE ENCLOSURE

0197 7552000000-N 1731  2 EA  1635.00 3270.00 1391.00 2782.00 1325.00  2650.00INTERCONNECT CENTER

0198 7564100000-N 1732  2 EA  2450.00 4900.00 2002.00 4004.00 1995.00  3990.00FIBER-OPTIC TRANS SELF HEAL

0199 7566000000-N 1733  5 EA  105.00 525.00 139.00 695.00 85.00  425.00DELINEATOR MARKER

0200 7575180000-N 1735  1 EA  645.00 645.00 306.00 306.00 525.00  525.00CABLE TRANSFER

0201 7576000000-N SP   2 EA  9155.00 18310.00 8095.00 16190.00 12500.00  25000.00METAL STRAIN SIGNAL POLE

0202 7613000000-N SP   2 EA  675.00 1350.00 1446.00 2892.00 1500.00  3000.00SOIL TEST

0203 7614100000-E SP   12 CY  720.00 8640.00 888.00 10656.00 400.00  4800.00DRILLED PIER FOUND

0204 7642100000-N 1743  2 EA  1775.00 3550.00 1010.00 2020.00 1200.00  2400.00TYPE I POST W/ FOUNDATION

0205 7684000000-N 1750  2 EA  1555.00 3110.00 1434.00 2868.00 1500.00  3000.00SIGNAL CABINET FOUNDATION

0206 7686000000-N 1752  3 EA  225.00 675.00 278.00 834.00 250.00  750.00CONDUIT ENTR INTO EXT FOUND

0207 7756000000-N 1751  2 EA  15200.00 30400.00 13000.00 26000.00 18500.00  37000.00CONTLR WITH CBNT, 2070L BASE MTD

0208 7780000000-N 1751  19 EA  100.00 1900.00 113.00 2147.00 200.00  3800.00DETECTOR CARD (TYPE 2070L)

0209 7901010000-N 1753  2 EA  650.00 1300.00 280.00 560.00 500.00  1000.00CABINET BASE ADAPTER

0210 7960000000-N SP   2 EA  1000.00 2000.00 612.00 1224.00 1000.00  2000.00METAL POLE FOUND REMVL

0211 7972000000-N SP   2 EA  675.00 1350.00 524.00 1048.00 1500.00  3000.00METAL POLE REMOVAL

WALL ITEMS

0212 8847000000-E SP  834.5 SF  77.00 64256.50 75.00 62587.50 85.98  71750.31GENERIC RET WALL ITEM (SF)
CIP GRAVITY RETAINING WALLS

STRUCTURE ITEMS

0213 8108000000-E 411  392 LF  677.00 265384.00 1000.00 392000.00 1001.93  392756.56**'-**" DIA DRILLD PIERS
(4'-0")

0214 8113000000-N 411  1 EA  559.00 559.00 500.00 500.00 525.00  525.00SID INSPECTIONS

0215 8115000000-N 411  1 EA  2790.00 2790.00 1200.00 1200.00 2225.00  2225.00CSL TESTING

0216 8121000000-N 412 Lump Sum 23500.00 1500.00  3500.00UNCL STR EXCAV STA *****
(16+93.38-L-)

0217 8147000000-E 420  17,667 SF  27.50 485842.50 28.60 505276.20 25.03  442205.01REINF CONCRETE DECK SLAB

0218 8161000000-E 420  16,835 SF  0.55 9259.25 0.45 7575.75 0.25  4208.75GROOVING BRIDGE FLOORS

0220 8182000000-E 420 364.2 CY  648.00 236001.60 900.00 327780.00 1373.06  500068.45CLASS A CONCRETE (BRIDGE)

0221 8210000000-N 422 Lump Sum 82650.00 60000.00  65100.00BRG APPR SLAB ***********
(16+93.38-L-)

0222 8217000000-E 425  91,535 LB  1.00 91535.00 1.00 91535.00 0.93  85127.55REINF STEEL (BRIDGE)

0223 8265000000-E 430 2,023.5 LF  257.00 520039.50 240.00 485640.00 242.77  491245.1054" PRESTR CONCRETE GIRDR

0224 8364000000-E 450  1,800 LF  59.20 106560.00 45.00 81000.00 36.04  64872.00HP12X53 PILES

0225 8391000000-N 450  36 EA  180.00 6480.00 105.00 3780.00 195.00  7020.00STEEL PILE POINTS

0226 8482000000-E 460 439.6 LF  200.00 87920.00 200.00 87920.00 174.59  76749.76THREE BAR METAL RAIL
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0227 8524000000-E SP  434.26 LF  110.00 47768.60 105.00 45597.30 121.52  52771.28**" CHAIN LINK FENCE
(104")

0228 8531000000-E 462  1,340 SY  67.00 89780.00 50.00 67000.00 64.60  86564.004" SLOPE PROTECTION

0229 8657000000-N 430 Lump Sum 17870.00 20000.00  9900.00ELASTOMERIC BEARINGS

0230 8692000000-N SP  Lump Sum 17870.00 15000.00  30050.00FOAM JOINT SEALS

0231 8727000000-N SP  Lump Sum 27925.00 45000.00  24975.00ELEC CONDUIT SYS SIGNAL ******
(16+93.38-L-)

0232 8238000000-E 425  14,434 LB  2.25 32476.50 1.25 18042.50 1.72  24826.48SPIRAL COL REINF STL BRG

 

    TOTAL 8379290.00 TOTAL 8565070.90 TOTAL  8629642.54CONTRACT TOTAL

 

    SUB-TOTAL 6162822.55 SUB-TOTAL 6246136.65 SUB-TOTAL  6193202.29ROADWAY ITEMS

    SUB-TOTAL 64256.50 SUB-TOTAL 62587.50 SUB-TOTAL  71750.31WALL ITEMS

    SUB-TOTAL 2152210.95 SUB-TOTAL 2256346.75 SUB-TOTAL  2364689.94STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8379290.00   BLYTHE DEVELOPMENT CO.

     2  8565070.90   BLYTHE CONSTRUCTION, INC.

     3  8629642.54   SMITH-ROWE, LLC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 23551.66 25250.00  26000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 3940.50 6500.00  4500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 8077.72 6350.00  7100.00BRG APP SUB REG TIER**
(12+84.93-L-)

0004 0043000000-N 226 Lump Sum 26140.25 29500.00  60130.00GRADING

0005 0050000000-E 226  1 ACR 1.07 1.07 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  100 CY  10.65 1065.00 20.00 2000.00 12.15  1215.00UNDERCUT EXCAVATION

0007 0134000000-E 240  30 CY  10.65 319.50 28.00 840.00 19.00  570.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  100 CY  26.63 2663.00 40.00 4000.00 10.00  1000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  200 SY  2.66 532.00 3.00 600.00 2.15  430.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  5 TON 42.60 213.00 35.00 175.00 40.00  200.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  10 SY  37.28 372.80 5.00 50.00 5.25  52.50FND CONDIT GEOTEXTILE

0012 0343000000-E 310  20 LF  47.93 958.60 40.00 800.00 41.50  830.0015" SIDE DRAIN PIPE

0013 0995000000-E 340  20 LF  19.17 383.40 10.00 200.00 13.75  275.00PIPE REMOVAL

0014 1099500000-E 505  70 CY  10.65 745.50 20.00 1400.00 9.40  658.00SHALLOW UNDERCUT

0015 1099700000-E 505  125 TON 26.63 3328.75 26.00 3250.00 26.50  3312.50CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545  50 TON 27.69 1384.50 26.00 1300.00 32.00  1600.00INCIDENTAL STONE BASE

0017 1489000000-E 610  149 TON 69.23 10315.27 71.00 10579.00 65.00  9685.00ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  151 TON 69.23 10453.73 71.00 10721.00 81.50  12306.50ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  20 TON 798.75 15975.00 750.00 15000.00 750.00  15000.00ASP FOR PLANT MIX

0020 2022000000-E 815  25 CY  12.78 319.50 10.00 250.00 10.00  250.00SUBDRAIN EXCAVATION

0021 2033000000-E 815  20 CY  31.95 639.00 40.00 800.00 15.00  300.00SUBDRAIN FINE AGGREGATE

0022 2044000000-E 815  100 LF  7.19 719.00 10.00 1000.00 5.00  500.006" PERF SUBDRN PIPE

0023 2070000000-N 815  1 EA  410.03 410.03 200.00 200.00 100.00  100.00SUBDRN PIPE OUTLET

0024 2077000000-E 815  6 LF  19.17 115.02 50.00 300.00 5.00  30.006" OUTLET PIPE

0025 3030000000-E 862  100 LF  17.04 1704.00 16.00 1600.00 16.00  1600.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  13.85 69.25 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0027 3165000000-N SP   4 EA  1837.13 7348.52 1750.00 7000.00 1725.00  6900.00GR ANCHOR TYPE **********
(350 TL-2)

0028 3180000000-N 862  4 EA  1144.88 4579.52 1100.00 4400.00 1075.00  4300.00GR ANCHOR TYPE **********
(T-101)

0029 3380000000-E 862  25 LF  10.65 266.25 10.00 250.00 10.00  250.00TEMP STL BM GUARDRAIL

0030 3382000000-E 862  25 LF  12.78 319.50 12.00 300.00 12.00  300.00TEMP STL BM GDRAIL, SHP CURV

0031 3387000000-N 862  1 EA  1038.38 1038.38 1000.00 1000.00 975.00  975.00TEMP GDRL ANCH UNITS ******
(TEMP RETROFIT)

0032 3389000000-N SP   2 EA  958.50 1917.00 1000.00 2000.00 900.00  1800.00TEMP GDRL ANCH UNITS ******
(350 TL-2)

0033 3635000000-E 876  30 TON 26.63 798.90 35.00 1050.00 40.40  1212.00RIP RAP, CLASS II

0034 3649000000-E 876  30 TON 26.63 798.90 35.00 1050.00 38.40  1152.00RIP RAP, CLASS B

0035 3656000000-E 876  580 SY  3.20 1856.00 3.00 1740.00 2.30  1334.00GEOTEXTILE FOR DRAINGE

0036 4400000000-E 1110  80 SF  5.86 468.80 5.50 440.00 5.50  440.00WORK ZONE SIGNS (STAT)

0037 4405000000-E 1110  96 SF  2.13 204.48 9.00 864.00 10.00  960.00WORK ZONE SIGNS (PORT)

0038 4410000000-E 1110  20 SF  6.12 122.40 6.00 120.00 6.50  130.00WORK ZONE SIGNS (BARR)
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0039 4430000000-N 1130  20 EA  5.83 116.60 35.00 700.00 10.00  200.00DRUMS

0040 4435000000-N 1135  20 EA  1.17 23.40 35.00 700.00 10.00  200.00CONES

0041 4445000000-E 1145  16 LF  18.11 289.76 19.00 304.00 20.00  320.00BARRICADES (TYPE III)

0042 4450000000-N 1150  960 HR  1.60 1536.00 11.00 10560.00 0.10  96.00FLAGGER

0043 4516000000-N 1180  20 EA  5.83 116.60 35.00 700.00 10.00  200.00SKINNY DRUM

0044 4810000000-E 1205  1,012 LF  1.33 1345.96 1.30 1315.60 2.50  2530.00PAINT PVMT MARKINGS 4"

0045 6000000000-E 1605  500 LF  2.66 1330.00 2.75 1375.00 2.40  1200.00TEMPORARY SILT FENCE

0046 6006000000-E 1610  160 TON 26.63 4260.80 35.00 5600.00 13.50  2160.00EROS CONTRL STONE CL A

0047 6009000000-E 1610  55 TON 26.63 1464.65 35.00 1925.00 46.00  2530.00EROS CONTRL STONE CL B

0048 6012000000-E 1610  60 TON 26.63 1597.80 35.00 2100.00 39.00  2340.00SEDIMENT CONTROL STONE

0049 6015000000-E 1615  1 ACR 958.50 958.50 900.00 900.00 1200.00  1200.00TEMPORARY MULCHING

0050 6018000000-E 1620  50 LB  2.13 106.50 2.00 100.00 3.00  150.00SEED FOR TEMP SEEDING

0051 6021000000-E 1620 1.25 TON 905.25 1131.56 850.00 1062.50 500.00  625.00FERT FOR TEMP SEEDING

0052 6024000000-E 1622  100 LF  12.78 1278.00 15.00 1500.00 5.00  500.00TEMPORARY SLOPE DRAINS

0053 6029000000-E SP   300 LF  2.40 720.00 2.25 675.00 2.00  600.00SAFETY FENCE

0054 6030000000-E 1630  140 CY  6.39 894.60 12.00 1680.00 8.00  1120.00SILT EXCAVATION

0055 6036000000-E 1631  2,100 SY  1.60 3360.00 1.50 3150.00 1.40  2940.00MATTING FOR EROS CONTROL

0056 6037000000-E SP   250 SY  5.33 1332.50 5.00 1250.00 5.00  1250.00COIR FIBER MAT

0057 6038000000-E SP   250 SY  4.53 1132.50 4.25 1062.50 5.00  1250.00PERM SOIL REINF MAT

0058 6042000000-E 1632  60 LF  5.59 335.40 5.25 315.00 3.50  210.001/4" HARDWARE CLOTH

0059 6070000000-N 1639  2 EA  80.85 161.70 1000.00 2000.00 90.00  180.00SPECIAL STILLING BASINS

0060 6071010000-E SP   150 LF  4.26 639.00 4.00 600.00 7.00  1050.00WATTLE

0061 6071012000-E SP   15 LF  7.46 111.90 7.00 105.00 9.00  135.00COIR FIBER WATTLE

0062 6071020000-E SP   25 LB  10.65 266.25 10.00 250.00 15.00  375.00POLYACRYLAMIDE (PAM)

0063 6071030000-E 1640  100 LF  6.39 639.00 6.00 600.00 5.50  550.00COIR FIBER BAFFLE

0064 6071050000-E SP   3 EA  745.50 2236.50 700.00 2100.00 700.00  2100.00**" SKIMMER
(1-1/2")

0065 6084000000-E 1660 1.5 ACR 1704.00 2556.00 1600.00 2400.00 2100.00  3150.00SEEDING AND MULCHING

0066 6087000000-E 1660  1 ACR 1.07 1.07 250.00 250.00 40.00  40.00MOWING

0067 6090000000-E 1661  50 LB  2.13 106.50 2.00 100.00 2.00  100.00SEED FOR REPAIR SEEDING

0068 6093000000-E 1661 0.25 TON 905.24 226.31 850.00 212.50 200.00  50.00FERT FOR REPAIR SEEDING

0069 6096000000-E 1662  50 LB  2.13 106.50 2.00 100.00 2.00  100.00SEED FOR SUPP SEEDING

0070 6108000000-E 1665  1 TON 852.00 852.00 800.00 800.00 300.00  300.00FERTILIZER TOPDRESSING

0071 6114500000-N 1667  10 MHR 1.07 10.70 30.00 300.00 30.00  300.00SPECIALIZED HAND MOWING

0072 6117000000-N SP   15 EA  79.88 1198.20 75.00 1125.00 250.00  3750.00RESPONSE FOR EROS CONTROL

0073 6123000000-E 1670 0.1 ACR 5325.00 532.50 5000.00 500.00 6000.00  600.00REFORESTATION

STRUCTURE ITEMS

0074 8021000000-N SP  Lump Sum 12125.36 6000.00  24600.00REMV EXIST STR **********
(12+84.93-L-)

0075 8156000000-E SP   1,150 SF  14.01 16111.50 18.00 20700.00 21.88  25162.00CONCRETE WEARING SURFACE

0076 8161000000-E 420  1,297 SF  3.67 4759.99 3.00 3891.00 2.85  3696.45GROOVING BRIDGE FLOORS



MAY 15, 2013 02:48 PM

TIP NO B-4325 2:00 PM 3 /  6 013

WILKES

33662.3.1

FED AID NO BRZ-1580(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #718 OVER MIDDLE FORK REDDIES RIVER ON SR-1580.

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

NHM CONSTRUCTORS, LLC SMITH-ROWE, LLC

ASHEVILLE,  NC MOUNT AIRY,  NC

C202810APR 16 2013

0.127 MI

0077 8182000000-E 420 44.7 CY  843.81 37718.31 1250.00 55875.00 816.73  36507.83CLASS A CONCRETE (BRIDGE)

0078 8210000000-N 422 Lump Sum 13305.44 43800.00  14125.00BRG APPR SLAB ***********
(12+84.93-L-)

0079 8217000000-E 425  4,633 LB  0.98 4540.34 1.00 4633.00 1.14  5281.62REINF STEEL (BRIDGE)

0080 8364000000-E 450  385 LF  48.59 18707.15 45.00 17325.00 40.58  15623.30HP12X53 PILES

0081 8657000000-N 430 Lump Sum 1750.37 2000.00  1630.00ELASTOMERIC BEARINGS

0082 8692000000-N SP  Lump Sum 9153.13 7500.00  9715.00FOAM JOINT SEALS

0083 8763000000-E 430 436.807 LF  172.59 75388.52 162.00 70762.73 176.30  77009.073'-0" X 2'-0"PRESTR SLABS

0084 8867000000-E SP   118 LF  208.37 24587.66 205.00 24190.00 334.07  39420.26GENERIC STRUCTURE ITEM (LF)
TYPE T101 RAIL

0085 8892000000-E SP   2,020 SF  39.43 79648.60 28.50 57570.00 36.93  74598.60GENERIC STRUCTURE ITEM (SF)
18" STEEL SHEET PILES

 

    TOTAL 464887.33 TOTAL 505608.83 TOTAL  529233.63CONTRACT TOTAL

 

    SUB-TOTAL 167090.96 SUB-TOTAL 191362.10 SUB-TOTAL  201864.50ROADWAY ITEMS

    SUB-TOTAL 297796.37 SUB-TOTAL 314246.73 SUB-TOTAL  327369.13STRUCTURE ITEMS



MAY 15, 2013 02:48 PM

TIP NO B-4325 2:00 PM 4 /  6 013

WILKES

33662.3.1

FED AID NO BRZ-1580(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #718 OVER MIDDLE FORK REDDIES RIVER ON SR-1580.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

BUCKEYE CONSTRUCTION CO.,
INC.

CANTON,  NC  

C202810APR 16 2013

0.127 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27500.00 32500.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 5500.00 5000.00  CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 9000.00 7500.00  BRG APP SUB REG TIER**
(12+84.93-L-)

0004 0043000000-N 226 Lump Sum 66000.00 50000.00  GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1000.00 1000.00  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  100 CY  12.00 1200.00 20.00 2000.00  UNDERCUT EXCAVATION

0007 0134000000-E 240  30 CY  2.00 60.00 28.00 840.00  DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  100 CY  45.00 4500.00 40.00 4000.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  200 SY  2.25 450.00 3.00 600.00  GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  5 TON 33.00 165.00 35.00 175.00  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  10 SY  4.50 45.00 5.00 50.00  FND CONDIT GEOTEXTILE

0012 0343000000-E 310  20 LF  38.00 760.00 40.00 800.00  15" SIDE DRAIN PIPE

0013 0995000000-E 340  20 LF  10.00 200.00 10.00 200.00  PIPE REMOVAL

0014 1099500000-E 505  70 CY  5.00 350.00 20.00 1400.00  SHALLOW UNDERCUT

0015 1099700000-E 505  125 TON 29.00 3625.00 24.00 3000.00  CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545  50 TON 29.00 1450.00 25.00 1250.00  INCIDENTAL STONE BASE

0017 1489000000-E 610  149 TON 65.00 9685.00 75.00 11175.00  ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  151 TON 65.00 9815.00 75.00 11325.00  ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  20 TON 750.00 15000.00 750.00 15000.00  ASP FOR PLANT MIX

0020 2022000000-E 815  25 CY  2.00 50.00 10.00 250.00  SUBDRAIN EXCAVATION

0021 2033000000-E 815  20 CY  45.00 900.00 40.00 800.00  SUBDRAIN FINE AGGREGATE

0022 2044000000-E 815  100 LF  4.00 400.00 10.00 1000.00  6" PERF SUBDRN PIPE

0023 2070000000-N 815  1 EA  75.00 75.00 200.00 200.00  SUBDRN PIPE OUTLET

0024 2077000000-E 815  6 LF  4.00 24.00 50.00 300.00  6" OUTLET PIPE

0025 3030000000-E 862  100 LF  16.00 1600.00 15.50 1550.00  STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  13.00 65.00 35.00 175.00  ADDIT GUARDRAIL POSTS

0027 3165000000-N SP   4 EA  1725.00 6900.00 1550.00 6200.00  GR ANCHOR TYPE **********
(350 TL-2)

0028 3180000000-N 862  4 EA  1075.00 4300.00 995.00 3980.00  GR ANCHOR TYPE **********
(T-101)

0029 3380000000-E 862  25 LF  10.00 250.00 9.00 225.00  TEMP STL BM GUARDRAIL

0030 3382000000-E 862  25 LF  12.00 300.00 12.00 300.00  TEMP STL BM GDRAIL, SHP CURV

0031 3387000000-N 862  1 EA  975.00 975.00 1000.00 1000.00  TEMP GDRL ANCH UNITS ******
(TEMP RETROFIT)

0032 3389000000-N SP   2 EA  900.00 1800.00 875.00 1750.00  TEMP GDRL ANCH UNITS ******
(350 TL-2)

0033 3635000000-E 876  30 TON 40.00 1200.00 35.00 1050.00  RIP RAP, CLASS II

0034 3649000000-E 876  30 TON 35.00 1050.00 35.00 1050.00  RIP RAP, CLASS B

0035 3656000000-E 876  580 SY  0.50 290.00 3.00 1740.00  GEOTEXTILE FOR DRAINGE

0036 4400000000-E 1110  80 SF  5.00 400.00 5.50 440.00  WORK ZONE SIGNS (STAT)

0037 4405000000-E 1110  96 SF  5.00 480.00 7.50 720.00  WORK ZONE SIGNS (PORT)

0038 4410000000-E 1110  20 SF  5.00 100.00 6.50 130.00  WORK ZONE SIGNS (BARR)



MAY 15, 2013 02:48 PM

TIP NO B-4325 2:00 PM 5 /  6 013

WILKES

33662.3.1

FED AID NO BRZ-1580(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #718 OVER MIDDLE FORK REDDIES RIVER ON SR-1580.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

BUCKEYE CONSTRUCTION CO.,
INC.

CANTON,  NC  

C202810APR 16 2013

0.127 MI

0039 4430000000-N 1130  20 EA  5.00 100.00 50.00 1000.00  DRUMS

0040 4435000000-N 1135  20 EA  5.00 100.00 20.00 400.00  CONES

0041 4445000000-E 1145  16 LF  22.00 352.00 20.00 320.00  BARRICADES (TYPE III)

0042 4450000000-N 1150  960 HR  5.00 4800.00 20.00 19200.00  FLAGGER

0043 4516000000-N 1180  20 EA  5.00 100.00 25.00 500.00  SKINNY DRUM

0044 4810000000-E 1205  1,012 LF  1.50 1518.00 1.25 1265.00  PAINT PVMT MARKINGS 4"

0045 6000000000-E 1605  500 LF  3.00 1500.00 1.70 850.00  TEMPORARY SILT FENCE

0046 6006000000-E 1610  160 TON 30.00 4800.00 35.00 5600.00  EROS CONTRL STONE CL A

0047 6009000000-E 1610  55 TON 38.00 2090.00 35.00 1925.00  EROS CONTRL STONE CL B

0048 6012000000-E 1610  60 TON 38.00 2280.00 35.00 2100.00  SEDIMENT CONTROL STONE

0049 6015000000-E 1615  1 ACR 1200.00 1200.00 1200.00 1200.00  TEMPORARY MULCHING

0050 6018000000-E 1620  50 LB  5.00 250.00 6.00 300.00  SEED FOR TEMP SEEDING

0051 6021000000-E 1620 1.25 TON 1200.00 1500.00 2000.00 2500.00  FERT FOR TEMP SEEDING

0052 6024000000-E 1622  100 LF  1.00 100.00 15.00 1500.00  TEMPORARY SLOPE DRAINS

0053 6029000000-E SP   300 LF  2.00 600.00 2.00 600.00  SAFETY FENCE

0054 6030000000-E 1630  140 CY  10.00 1400.00 12.00 1680.00  SILT EXCAVATION

0055 6036000000-E 1631  2,100 SY  1.65 3465.00 1.95 4095.00  MATTING FOR EROS CONTROL

0056 6037000000-E SP   250 SY  6.00 1500.00 8.00 2000.00  COIR FIBER MAT

0057 6038000000-E SP   250 SY  6.00 1500.00 8.00 2000.00  PERM SOIL REINF MAT

0058 6042000000-E 1632  60 LF  10.00 600.00 3.45 207.00  1/4" HARDWARE CLOTH

0059 6070000000-N 1639  2 EA  25.00 50.00 800.00 1600.00  SPECIAL STILLING BASINS

0060 6071010000-E SP   150 LF  10.00 1500.00 7.75 1162.50  WATTLE

0061 6071012000-E SP   15 LF  20.00 300.00 9.00 135.00  COIR FIBER WATTLE

0062 6071020000-E SP   25 LB  1.00 25.00 10.00 250.00  POLYACRYLAMIDE (PAM)

0063 6071030000-E 1640  100 LF  10.00 1000.00 5.00 500.00  COIR FIBER BAFFLE

0064 6071050000-E SP   3 EA  400.00 1200.00 1125.00 3375.00  **" SKIMMER
(1-1/2")

0065 6084000000-E 1660 1.5 ACR 1250.00 1875.00 1900.00 2850.00  SEEDING AND MULCHING

0066 6087000000-E 1660  1 ACR 50.00 50.00 300.00 300.00  MOWING

0067 6090000000-E 1661  50 LB  1.00 50.00 9.00 450.00  SEED FOR REPAIR SEEDING

0068 6093000000-E 1661 0.25 TON 400.00 100.00 3000.00 750.00  FERT FOR REPAIR SEEDING

0069 6096000000-E 1662  50 LB  1.00 50.00 6.00 300.00  SEED FOR SUPP SEEDING

0070 6108000000-E 1665  1 TON 400.00 400.00 1500.00 1500.00  FERTILIZER TOPDRESSING

0071 6114500000-N 1667  10 MHR 18.00 180.00 45.00 450.00  SPECIALIZED HAND MOWING

0072 6117000000-N SP   15 EA  1.00 15.00 350.00 5250.00  RESPONSE FOR EROS CONTROL

0073 6123000000-E 1670 0.1 ACR 10000.00 1000.00 4000.00 400.00  REFORESTATION

STRUCTURE ITEMS

0074 8021000000-N SP  Lump Sum 21000.00 30000.00  REMV EXIST STR **********
(12+84.93-L-)

0075 8156000000-E SP   1,150 SF  33.18 38157.00 25.00 28750.00  CONCRETE WEARING SURFACE

0076 8161000000-E 420  1,297 SF  2.63 3411.11 4.00 5188.00  GROOVING BRIDGE FLOORS



MAY 15, 2013 02:48 PM

TIP NO B-4325 2:00 PM 6 /  6 013

WILKES

33662.3.1

FED AID NO BRZ-1580(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #718 OVER MIDDLE FORK REDDIES RIVER ON SR-1580.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

BUCKEYE CONSTRUCTION CO.,
INC.

CANTON,  NC  

C202810APR 16 2013

0.127 MI

0077 8182000000-E 420 44.7 CY  1100.00 49170.00 2100.00 93870.00  CLASS A CONCRETE (BRIDGE)

0078 8210000000-N 422 Lump Sum 20000.00 17600.00  BRG APPR SLAB ***********
(12+84.93-L-)

0079 8217000000-E 425  4,633 LB  1.10 5096.30 1.00 4633.00  REINF STEEL (BRIDGE)

0080 8364000000-E 450  385 LF  45.00 17325.00 44.00 16940.00  HP12X53 PILES

0081 8657000000-N 430 Lump Sum 1623.83 2500.00  ELASTOMERIC BEARINGS

0082 8692000000-N SP  Lump Sum 14801.00 13500.00  FOAM JOINT SEALS

0083 8763000000-E 430 436.807 LF  211.20 92253.64 180.00 78625.26  3'-0" X 2'-0"PRESTR SLABS

0084 8867000000-E SP   118 LF  172.00 20296.00 300.00 35400.00  GENERIC STRUCTURE ITEM (LF)
TYPE T101 RAIL

0085 8892000000-E SP   2,020 SF  37.00 74740.00 40.00 80800.00  GENERIC STRUCTURE ITEM (SF)
18" STEEL SHEET PILES

 

    TOTAL 571888.88 TOTAL 646995.76  CONTRACT TOTAL

 

    SUB-TOTAL 214015.00 SUB-TOTAL 239189.50  ROADWAY ITEMS

    SUB-TOTAL 357873.88 SUB-TOTAL 407806.26  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  464887.33   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     2  505608.83   NHM CONSTRUCTORS, LLC

     3  529233.63   SMITH-ROWE, LLC

     4  571888.88   COUNTRY BOY LANDSCAPING INC

     5  646995.76   BUCKEYE CONSTRUCTION CO., INC.



MAY 15, 2013 02:48 PM

TIP NO B-4715 2:00 PM 1 /  6 014

BUNCOMBE

38489.3.1

FED AID NO BRZ-2797(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #655 OVER BROAD RIVER ON SR-2797.

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

YOUNG & MCQUEEN GRADING CO
INC

APPLE TUCK & ASSOCIATES, INC.

BURNSVILLE,  NC RUTHERFORDTON,  NC

C203089APR 16 2013

0.072 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28700.00 30000.00  30000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5000.00 5000.00  4500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 7000.00 10000.00  6500.00BRG APP SUB REG TIER**
(15+03-L-)

0004 0043000000-N 226 Lump Sum 13500.00 40000.00  55000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 2500.00 2500.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  100 CY  20.00 2000.00 15.00 1500.00 6.00  600.00UNDERCUT EXCAVATION

0007 0195000000-E 265  100 CY  40.00 4000.00 50.00 5000.00 25.00  2500.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  8.00 1600.00 2.25 450.00 1.00  200.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 35.00 350.00 30.00 300.00 30.00  300.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  10 SY  5.00 50.00 2.50 25.00 1.00  10.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  20 LF  20.00 400.00 50.00 1000.00 30.00  600.0015" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  50.00 100.00 200.00 400.00 200.00  400.00**" DRAINAGE PIPE ELBOW
(15")

0013 1099500000-E 505  50 CY  20.00 1000.00 10.00 500.00 6.00  300.00SHALLOW UNDERCUT

0014 1099700000-E 505  95 TON 30.00 2850.00 32.00 3040.00 30.00  2850.00CLASS IV SUBGRD STABILIZATION

0015 1220000000-E 545  50 TON 30.00 1500.00 30.00 1500.00 30.00  1500.00INCIDENTAL STONE BASE

0016 1330000000-E 607  95 SY  30.00 2850.00 31.50 2992.50 30.00  2850.00INCIDENTAL MILLING

0017 1489000000-E 610  130 TON 100.00 13000.00 95.00 12350.00 90.00  11700.00ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  225 TON 100.00 22500.00 95.00 21375.00 90.00  20250.00ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  21 TON 650.00 13650.00 685.00 14385.00 650.00  13650.00ASP FOR PLANT MIX

0020 1693000000-E 654  20 TON 125.00 2500.00 210.00 4200.00 100.00  2000.00ASPH PLT MIX PVMT REPAIR

0021 2000000000-N 806  9 EA  250.00 2250.00 65.50 589.50 300.00  2700.00RIGHT OF WAY MARKERS

0022 2022000000-E 815 22.4 CY  10.00 224.00 5.00 112.00 5.00  112.00SUBDRAIN EXCAVATION

0023 2033000000-E 815 16.8 CY  40.00 672.00 55.00 924.00 25.00  420.00SUBDRAIN FINE AGGREGATE

0024 2044000000-E 815  100 LF  10.00 1000.00 5.00 500.00 1.00  100.006" PERF SUBDRN PIPE

0025 2070000000-N 815  1 EA  200.00 200.00 135.00 135.00 100.00  100.00SUBDRN PIPE OUTLET

0026 2077000000-E 815  6 LF  50.00 300.00 8.00 48.00 10.00  60.006" OUTLET PIPE

0027 2286000000-N 840  1 EA  1600.00 1600.00 1500.00 1500.00 2200.00  2200.00MASNRY DRAINAGE STRUCT

0028 2367000000-N 840  1 EA  600.00 600.00 425.00 425.00 1400.00  1400.00FRAME W/2GRTS 840.29 STD

0029 2556000000-E 846  30 LF  50.00 1500.00 25.00 750.00 50.00  1500.00SHOULDER BERM GUTTER

0030 3030000000-E 862 137.5 LF  15.00 2062.50 18.00 2475.00 15.00  2062.50STL BM GUARDRAIL

0031 3045000000-E 862 87.5 LF  16.25 1421.88 18.00 1575.00 16.25  1421.88SBGR SHOP CURVED

0032 3150000000-N 862  5 EA  11.00 55.00 20.00 100.00 11.00  55.00ADDIT GUARDRAIL POSTS

0033 3165000000-N SP   4 EA  1650.00 6600.00 1785.00 7140.00 1650.00  6600.00GR ANCHOR TYPE **********
(350, TL-2)

0034 3317000000-N 862  4 EA  1350.00 5400.00 1735.00 6940.00 1350.00  5400.00GR ANCHOR TYPE B-77

0035 3649000000-E 876  1 TON 35.00 35.00 100.00 100.00 100.00  100.00RIP RAP, CLASS B

0036 3656000000-E 876  1,005 SY  8.00 8040.00 2.50 2512.50 1.00  1005.00GEOTEXTILE FOR DRAINGE

0037 4072000000-E 903  129 LF  3.60 464.40 4.00 516.00 3.60  464.40SUPPORT, 3-LB STL U-CHAN

0038 4096000000-N 904  2 EA  90.00 180.00 95.00 190.00 90.00  180.00SIGN ERECTION, TYPE D

0039 4102000000-N 904  7 EA  55.00 385.00 58.00 406.00 55.00  385.00SIGN ERECTION, TYPE E



MAY 15, 2013 02:48 PM

TIP NO B-4715 2:00 PM 2 /  6 014

BUNCOMBE

38489.3.1

FED AID NO BRZ-2797(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #655 OVER BROAD RIVER ON SR-2797.

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

YOUNG & MCQUEEN GRADING CO
INC

APPLE TUCK & ASSOCIATES, INC.

BURNSVILLE,  NC RUTHERFORDTON,  NC

C203089APR 16 2013

0.072 MI

0040 4155000000-N 907  8 EA  6.50 52.00 7.00 56.00 6.50  52.00DISPOSE SIGN SYST U-CHAN

0041 4400000000-E 1110  161 SF  5.60 901.60 6.00 966.00 5.60  901.60WORK ZONE SIGNS (STAT)

0042 4410000000-E 1110  109 SF  5.25 572.25 6.00 654.00 5.25  572.25WORK ZONE SIGNS (BARR)

0043 4445000000-E 1145  64 LF  15.00 960.00 20.00 1280.00 30.00  1920.00BARRICADES (TYPE III)

0044 4810000000-E 1205  3,156 LF  0.54 1704.24 0.60 1893.60 0.54  1704.24PAINT PVMT MARKINGS 4"

0045 4835000000-E 1205  56 LF  6.00 336.00 6.50 364.00 6.00  336.00PAINT PVT MKG LINES 24"

0046 6000000000-E 1605  950 LF  3.00 2850.00 2.50 2375.00 2.50  2375.00TEMPORARY SILT FENCE

0047 6006000000-E 1610  285 TON 35.00 9975.00 30.50 8692.50 26.00  7410.00EROS CONTRL STONE CL A

0048 6009000000-E 1610  15 TON 35.00 525.00 50.00 750.00 75.00  1125.00EROS CONTRL STONE CL B

0049 6012000000-E 1610  175 TON 35.00 6125.00 33.00 5775.00 26.00  4550.00SEDIMENT CONTROL STONE

0050 6015000000-E 1615 0.5 ACR 1400.00 700.00 950.00 475.00 1600.00  800.00TEMPORARY MULCHING

0051 6018000000-E 1620  50 LB  8.00 400.00 2.10 105.00 3.00  150.00SEED FOR TEMP SEEDING

0052 6021000000-E 1620 0.25 TON 2000.00 500.00 895.00 223.75 475.00  118.75FERT FOR TEMP SEEDING

0053 6024000000-E 1622  200 LF  18.00 3600.00 10.50 2100.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0054 6029000000-E SP   300 LF  2.00 600.00 2.50 750.00 2.00  600.00SAFETY FENCE

0055 6030000000-E 1630  75 CY  12.00 900.00 20.00 1500.00 6.00  450.00SILT EXCAVATION

0056 6036000000-E 1631  1,500 SY  2.00 3000.00 1.70 2550.00 1.50  2250.00MATTING FOR EROS CONTROL

0057 6037000000-E SP   450 SY  8.00 3600.00 5.25 2362.50 3.25  1462.50COIR FIBER MAT

0058 6042000000-E 1632  175 LF  3.50 612.50 5.00 875.00 3.00  525.001/4" HARDWARE CLOTH

0059 6070000000-N 1639  6 EA  1000.00 6000.00 620.00 3720.00 300.00  1800.00SPECIAL STILLING BASINS

0060 6071012000-E SP   45 LF  10.00 450.00 7.35 330.75 10.00  450.00COIR FIBER WATTLE

0061 6071020000-E SP   15 LB  5.00 75.00 11.55 173.25 10.00  150.00POLYACRYLAMIDE (PAM)

0062 6084000000-E 1660 0.5 ACR 2600.00 1300.00 2100.00 1050.00 3500.00  1750.00SEEDING AND MULCHING

0063 6087000000-E 1660 0.5 ACR 1.00 0.50 265.00 132.50 100.00  50.00MOWING

0064 6090000000-E 1661  50 LB  10.00 500.00 3.25 162.50 3.00  150.00SEED FOR REPAIR SEEDING

0065 6093000000-E 1661 0.25 TON 3000.00 750.00 900.00 225.00 475.00  118.75FERT FOR REPAIR SEEDING

0066 6096000000-E 1662  50 LB  7.00 350.00 3.00 150.00 3.00  150.00SEED FOR SUPP SEEDING

0067 6108000000-E 1665 0.5 TON 2000.00 1000.00 850.00 425.00 475.00  237.50FERTILIZER TOPDRESSING

0068 6114500000-N 1667  10 MHR 1.00 10.00 37.00 370.00 15.00  150.00SPECIALIZED HAND MOWING

0069 6117000000-N SP   18 EA  250.00 4500.00 53.00 954.00 100.00  1800.00RESPONSE FOR EROS CONTROL

0070 6123000000-E 1670 0.1 ACR 3000.00 300.00 5250.00 525.00 10000.00  1000.00REFORESTATION

STRUCTURE ITEMS

0071 8017000000-N SP  Lump Sum 3200.00 15000.00  5000.00CM&R TEMP ACCESS ***********
(15+03.00-L-)

0072 8021000000-N SP  Lump Sum 62000.00 45000.00  50000.00REMV EXIST STR **********
(15+03.00-L-)

0073 8105520000-E 411 19.5 LF  1020.00 19890.00 990.00 19305.00 800.00  15600.003'-0" DRILLD PIER IN SOIL

0074 8105620000-E 411  34 LF  832.00 28288.00 990.00 33660.00 800.00  27200.003'-0" DRILLD PIER NO SOIL

0075 8111200000-E 411 7.4 LF  50.00 370.00 62.50 462.50 75.00  555.00PERM STL CASING FOR 3' PIER

0076 8113000000-N 411  3 EA  500.00 1500.00 525.00 1575.00 500.00  1500.00SID INSPECTIONS

0077 8114000000-N 411  6 EA  100.00 600.00 105.00 630.00 100.00  600.00SPT TESTING



MAY 15, 2013 02:48 PM

TIP NO B-4715 2:00 PM 3 /  6 014

BUNCOMBE

38489.3.1

FED AID NO BRZ-2797(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #655 OVER BROAD RIVER ON SR-2797.

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

YOUNG & MCQUEEN GRADING CO
INC

APPLE TUCK & ASSOCIATES, INC.

BURNSVILLE,  NC RUTHERFORDTON,  NC

C203089APR 16 2013

0.072 MI

0078 8115000000-N 411  1 EA  2450.00 2450.00 2700.00 2700.00 2450.00  2450.00CSL TESTING

0079 8121000000-N 412 Lump Sum 2000.00 1650.00  20000.00UNCL STR EXCAV STA *****
(15+03.00-L-)

0080 8182000000-E 420  48 CY  800.00 38400.00 825.00 39600.00 1250.00  60000.00CLASS A CONCRETE (BRIDGE)

0081 8210000000-N 422 Lump Sum 13000.00 15000.00  18000.00BRG APPR SLAB ***********
(15+03.00-L-)

0082 8217000000-E 425  10,574 LB  1.00 10574.00 1.25 13217.50 1.05  11102.70REINF STEEL (BRIDGE)

0083 8238000000-E 425  1,214 LB  1.70 2063.80 6.00 7284.00 3.00  3642.00SPIRAL COL REINF STL BRG

0084 8364000000-E 450  130 LF  74.00 9620.00 50.00 6500.00 40.00  5200.00HP12X53 PILES

0085 8505000000-E 460 240.5 LF  86.00 20683.00 80.00 19240.00 80.00  19240.00VERT CONC BARRIER RAIL

0086 8608000000-E 876  249 TON 40.00 9960.00 90.00 22410.00 51.00  12699.00RIP RAP II (2'-0")

0087 8622000000-E 876  277 SY  4.70 1301.90 3.00 831.00 3.00  831.00GEOTEXTILE FOR DRAINAGE

0088 8657000000-N 430 Lump Sum 3500.00 4000.00  7500.00ELASTOMERIC BEARINGS

0089 8762000000-E 430  960 LF  142.00 136320.00 160.00 153600.00 170.00  163200.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 574410.57 TOTAL 627085.85 TOTAL  642504.07CONTRACT TOTAL

 

    SUB-TOTAL 208689.87 SUB-TOTAL 225420.85 SUB-TOTAL  218184.37ROADWAY ITEMS

    SUB-TOTAL 365720.70 SUB-TOTAL 401665.00 SUB-TOTAL  424319.70STRUCTURE ITEMS



MAY 15, 2013 02:48 PM

TIP NO B-4715 2:00 PM 4 /  6 014

BUNCOMBE

38489.3.1

FED AID NO BRZ-2797(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #655 OVER BROAD RIVER ON SR-2797.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

BUCKEYE CONSTRUCTION CO.,
INC.

PALMETTO INFRASTRUCTURE  INC

CANTON,  NC GREENVILLE,  SC

C203089APR 16 2013

0.072 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32050.00 36250.00  55000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 3850.00 10000.00  6500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 8500.00 10000.00  8000.00BRG APP SUB REG TIER**
(15+03-L-)

0004 0043000000-N 226 Lump Sum 69945.00 50000.00  48000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 2100.00 2100.00 1200.00  1200.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  100 CY  12.00 1200.00 19.00 1900.00 28.00  2800.00UNDERCUT EXCAVATION

0007 0195000000-E 265  100 CY  25.00 2500.00 49.00 4900.00 50.00  5000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  2.50 500.00 2.50 500.00 3.00  600.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 37.00 370.00 37.00 370.00 65.00  650.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  10 SY  2.50 25.00 2.50 25.00 11.00  110.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  20 LF  40.00 800.00 40.00 800.00 90.00  1800.0015" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  550.00 1100.00 550.00 1100.00 300.00  600.00**" DRAINAGE PIPE ELBOW
(15")

0013 1099500000-E 505  50 CY  12.00 600.00 19.00 950.00 45.00  2250.00SHALLOW UNDERCUT

0014 1099700000-E 505  95 TON 30.00 2850.00 30.00 2850.00 45.00  4275.00CLASS IV SUBGRD STABILIZATION

0015 1220000000-E 545  50 TON 30.00 1500.00 30.00 1500.00 65.00  3250.00INCIDENTAL STONE BASE

0016 1330000000-E 607  95 SY  30.00 2850.00 30.00 2850.00 45.00  4275.00INCIDENTAL MILLING

0017 1489000000-E 610  130 TON 90.00 11700.00 100.00 13000.00 90.00  11700.00ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  225 TON 90.00 20250.00 100.00 22500.00 90.00  20250.00ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  21 TON 650.00 13650.00 650.00 13650.00 650.00  13650.00ASP FOR PLANT MIX

0020 1693000000-E 654  20 TON 200.00 4000.00 200.00 4000.00 250.00  5000.00ASPH PLT MIX PVMT REPAIR

0021 2000000000-N 806  9 EA  200.00 1800.00 100.00 900.00 250.00  2250.00RIGHT OF WAY MARKERS

0022 2022000000-E 815 22.4 CY  5.00 112.00 50.00 1120.00 55.00  1232.00SUBDRAIN EXCAVATION

0023 2033000000-E 815 16.8 CY  10.00 168.00 85.00 1428.00 85.00  1428.00SUBDRAIN FINE AGGREGATE

0024 2044000000-E 815  100 LF  3.00 300.00 20.00 2000.00 14.00  1400.006" PERF SUBDRN PIPE

0025 2070000000-N 815  1 EA  50.00 50.00 350.00 350.00 200.00  200.00SUBDRN PIPE OUTLET

0026 2077000000-E 815  6 LF  10.00 60.00 40.00 240.00 26.00  156.006" OUTLET PIPE

0027 2286000000-N 840  1 EA  2800.00 2800.00 2800.00 2800.00 1200.00  1200.00MASNRY DRAINAGE STRUCT

0028 2367000000-N 840  1 EA  500.00 500.00 500.00 500.00 1200.00  1200.00FRAME W/2GRTS 840.29 STD

0029 2556000000-E 846  30 LF  60.00 1800.00 100.00 3000.00 65.00  1950.00SHOULDER BERM GUTTER

0030 3030000000-E 862 137.5 LF  15.00 2062.50 15.00 2062.50 15.00  2062.50STL BM GUARDRAIL

0031 3045000000-E 862 87.5 LF  16.25 1421.88 16.25 1421.88 16.25  1421.88SBGR SHOP CURVED

0032 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0033 3165000000-N SP   4 EA  1650.00 6600.00 1650.00 6600.00 1650.00  6600.00GR ANCHOR TYPE **********
(350, TL-2)

0034 3317000000-N 862  4 EA  1350.00 5400.00 1350.00 5400.00 1350.00  5400.00GR ANCHOR TYPE B-77

0035 3649000000-E 876  1 TON 100.00 100.00 100.00 100.00 200.00  200.00RIP RAP, CLASS B

0036 3656000000-E 876  1,005 SY  1.00 1005.00 3.00 3015.00 3.00  3015.00GEOTEXTILE FOR DRAINGE

0037 4072000000-E 903  129 LF  5.00 645.00 3.60 464.40 5.00  645.00SUPPORT, 3-LB STL U-CHAN

0038 4096000000-N 904  2 EA  95.00 190.00 90.00 180.00 95.00  190.00SIGN ERECTION, TYPE D

0039 4102000000-N 904  7 EA  95.00 665.00 55.00 385.00 95.00  665.00SIGN ERECTION, TYPE E



MAY 15, 2013 02:48 PM

TIP NO B-4715 2:00 PM 5 /  6 014

BUNCOMBE

38489.3.1

FED AID NO BRZ-2797(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #655 OVER BROAD RIVER ON SR-2797.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

BUCKEYE CONSTRUCTION CO.,
INC.

PALMETTO INFRASTRUCTURE  INC

CANTON,  NC GREENVILLE,  SC

C203089APR 16 2013

0.072 MI

0040 4155000000-N 907  8 EA  1.00 8.00 6.50 52.00 1.00  8.00DISPOSE SIGN SYST U-CHAN

0041 4400000000-E 1110  161 SF  6.00 966.00 5.60 901.60 6.00  966.00WORK ZONE SIGNS (STAT)

0042 4410000000-E 1110  109 SF  8.50 926.50 5.25 572.25 8.50  926.50WORK ZONE SIGNS (BARR)

0043 4445000000-E 1145  64 LF  20.00 1280.00 14.95 956.80 20.00  1280.00BARRICADES (TYPE III)

0044 4810000000-E 1205  3,156 LF  0.54 1704.24 0.54 1704.24 0.65  2051.40PAINT PVMT MARKINGS 4"

0045 4835000000-E 1205  56 LF  6.00 336.00 6.00 336.00 3.00  168.00PAINT PVT MKG LINES 24"

0046 6000000000-E 1605  950 LF  2.00 1900.00 4.00 3800.00 3.00  2850.00TEMPORARY SILT FENCE

0047 6006000000-E 1610  285 TON 25.00 7125.00 39.00 11115.00 55.00  15675.00EROS CONTRL STONE CL A

0048 6009000000-E 1610  15 TON 39.00 585.00 39.00 585.00 65.00  975.00EROS CONTRL STONE CL B

0049 6012000000-E 1610  175 TON 30.00 5250.00 39.00 6825.00 58.00  10150.00SEDIMENT CONTROL STONE

0050 6015000000-E 1615 0.5 ACR 900.00 450.00 1400.00 700.00 1400.00  700.00TEMPORARY MULCHING

0051 6018000000-E 1620  50 LB  2.00 100.00 8.00 400.00 8.00  400.00SEED FOR TEMP SEEDING

0052 6021000000-E 1620 0.25 TON 850.00 212.50 2000.00 500.00 2000.00  500.00FERT FOR TEMP SEEDING

0053 6024000000-E 1622  200 LF  5.00 1000.00 5.00 1000.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0054 6029000000-E SP   300 LF  2.25 675.00 5.00 1500.00 3.00  900.00SAFETY FENCE

0055 6030000000-E 1630  75 CY  19.00 1425.00 19.00 1425.00 22.00  1650.00SILT EXCAVATION

0056 6036000000-E 1631  1,500 SY  1.60 2400.00 1.95 2925.00 1.95  2925.00MATTING FOR EROS CONTROL

0057 6037000000-E SP   450 SY  5.00 2250.00 8.00 3600.00 8.00  3600.00COIR FIBER MAT

0058 6042000000-E 1632  175 LF  4.75 831.25 8.00 1400.00 16.00  2800.001/4" HARDWARE CLOTH

0059 6070000000-N 1639  6 EA  170.00 1020.00 800.00 4800.00 650.00  3900.00SPECIAL STILLING BASINS

0060 6071012000-E SP   45 LF  7.00 315.00 12.00 540.00 12.00  540.00COIR FIBER WATTLE

0061 6071020000-E SP   15 LB  11.00 165.00 10.00 150.00 16.00  240.00POLYACRYLAMIDE (PAM)

0062 6084000000-E 1660 0.5 ACR 2000.00 1000.00 2600.00 1300.00 2600.00  1300.00SEEDING AND MULCHING

0063 6087000000-E 1660 0.5 ACR 10.00 5.00 500.00 250.00 500.00  250.00MOWING

0064 6090000000-E 1661  50 LB  3.00 150.00 10.00 500.00 10.00  500.00SEED FOR REPAIR SEEDING

0065 6093000000-E 1661 0.25 TON 850.00 212.50 3000.00 750.00 3000.00  750.00FERT FOR REPAIR SEEDING

0066 6096000000-E 1662  50 LB  2.50 125.00 7.00 350.00 7.00  350.00SEED FOR SUPP SEEDING

0067 6108000000-E 1665 0.5 TON 800.00 400.00 2000.00 1000.00 2000.00  1000.00FERTILIZER TOPDRESSING

0068 6114500000-N 1667  10 MHR 10.00 100.00 65.00 650.00 65.00  650.00SPECIALIZED HAND MOWING

0069 6117000000-N SP   18 EA  1.00 18.00 250.00 4500.00 250.00  4500.00RESPONSE FOR EROS CONTROL

0070 6123000000-E 1670 0.1 ACR 5000.00 500.00 3000.00 300.00 3000.00  300.00REFORESTATION

STRUCTURE ITEMS

0071 8017000000-N SP  Lump Sum 10000.00 5000.00  80000.00CM&R TEMP ACCESS ***********
(15+03.00-L-)

0072 8021000000-N SP  Lump Sum 70000.00 65000.00  90000.00REMV EXIST STR **********
(15+03.00-L-)

0073 8105520000-E 411 19.5 LF  900.00 17550.00 1100.00 21450.00 1600.00  31200.003'-0" DRILLD PIER IN SOIL

0074 8105620000-E 411  34 LF  900.00 30600.00 1200.00 40800.00 1600.00  54400.003'-0" DRILLD PIER NO SOIL

0075 8111200000-E 411 7.4 LF  200.00 1480.00 150.00 1110.00 300.00  2220.00PERM STL CASING FOR 3' PIER

0076 8113000000-N 411  3 EA  500.00 1500.00 500.00 1500.00 1000.00  3000.00SID INSPECTIONS

0077 8114000000-N 411  6 EA  750.00 4500.00 100.00 600.00 750.00  4500.00SPT TESTING



MAY 15, 2013 02:48 PM

TIP NO B-4715 2:00 PM 6 /  6 014

BUNCOMBE

38489.3.1

FED AID NO BRZ-2797(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #655 OVER BROAD RIVER ON SR-2797.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

BUCKEYE CONSTRUCTION CO.,
INC.

PALMETTO INFRASTRUCTURE  INC

CANTON,  NC GREENVILLE,  SC

C203089APR 16 2013

0.072 MI

0078 8115000000-N 411  1 EA  2500.00 2500.00 2500.00 2500.00 5500.00  5500.00CSL TESTING

0079 8121000000-N 412 Lump Sum 1800.00 10000.00  15000.00UNCL STR EXCAV STA *****
(15+03.00-L-)

0080 8182000000-E 420  48 CY  1000.00 48000.00 1200.00 57600.00 1750.00  84000.00CLASS A CONCRETE (BRIDGE)

0081 8210000000-N 422 Lump Sum 20000.00 20000.00  25000.00BRG APPR SLAB ***********
(15+03.00-L-)

0082 8217000000-E 425  10,574 LB  2.00 21148.00 1.50 15861.00 2.00  21148.00REINF STEEL (BRIDGE)

0083 8238000000-E 425  1,214 LB  5.35 6494.90 3.00 3642.00 5.00  6070.00SPIRAL COL REINF STL BRG

0084 8364000000-E 450  130 LF  40.00 5200.00 90.00 11700.00 75.00  9750.00HP12X53 PILES

0085 8505000000-E 460 240.5 LF  80.00 19240.00 90.00 21645.00 95.00  22847.50VERT CONC BARRIER RAIL

0086 8608000000-E 876  249 TON 50.00 12450.00 40.00 9960.00 65.00  16185.00RIP RAP II (2'-0")

0087 8622000000-E 876  277 SY  3.00 831.00 5.00 1385.00 5.00  1385.00GEOTEXTILE FOR DRAINAGE

0088 8657000000-N 430 Lump Sum 4800.00 5000.00  25000.00ELASTOMERIC BEARINGS

0089 8762000000-E 430  960 LF  150.00 144000.00 175.00 168000.00 165.00  158400.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 659504.27 TOTAL 729407.67 TOTAL  946990.78CONTRACT TOTAL

 

    SUB-TOTAL 237410.37 SUB-TOTAL 266654.67 SUB-TOTAL  291385.28ROADWAY ITEMS

    SUB-TOTAL 422093.90 SUB-TOTAL 462753.00 SUB-TOTAL  655605.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  574410.57   NHM CONSTRUCTORS, LLC

     2  627085.85   YOUNG & MCQUEEN GRADING CO INC

     3  642504.07   APPLE TUCK & ASSOCIATES, INC.

     4  659504.27   R.E. BURNS & SONS CO., INC.

     5  729407.67   BUCKEYE CONSTRUCTION CO., INC.

     6  946990.78   PALMETTO INFRASTRUCTURE  INC



MAY 15, 2013 02:48 PM

TIP NO B-5010 2:00 PM 1 /  4 015

TRANSYLVANIA

41536.3.1

FED AID NO BRSTP-0064(99)

GRADING, DRAINAGE, PAVING AND CULVERT.

BRIDGE #27 OVER ROCKY CREEK ON US-64.

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC  

C203092APR 16 2013

0.093 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49000.00 52250.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 11000.00 15536.04  CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 168000.00 132524.89  GRADING

0004 0050000000-E 226  1 ACR 1200.00 1200.00 1204.77 1204.77  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  16.00 1600.00 30.00 3000.00  UNDERCUT EXCAVATION

0006 0195000000-E 265  100 CY  44.00 4400.00 46.55 4655.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  464 SY  3.00 1392.00 3.83 1777.12  GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   547 SF  70.00 38290.00 34.50 18871.50  TEMPORARY SHORING

0009 0318000000-E 300  30 TON 25.00 750.00 35.81 1074.30  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  90 SY  2.00 180.00 6.90 621.00  FND CONDIT GEOTEXTILE

0011 0343000000-E 310  52 LF  40.00 2080.00 33.30 1731.60  15" SIDE DRAIN PIPE

0012 0345000000-E 310  96 LF  55.00 5280.00 47.97 4605.12  24" SIDE DRAIN PIPE

0013 0448200000-E 310  128 LF  40.00 5120.00 44.36 5678.08  15" RCP CULV CLASS IV

0014 0576000000-E 310  64 LF  178.00 11392.00 355.19 22732.16  **" CS PIPE CULV *****"
(72", 0.168")

0015 0995000000-E 340  235 LF  5.00 1175.00 13.47 3165.45  PIPE REMOVAL

0016 1099500000-E 505  82 CY  16.00 1312.00 20.00 1640.00  SHALLOW UNDERCUT

0017 1099700000-E 505  155 TON 20.00 3100.00 26.50 4107.50  CLASS IV SUBGRD STABILIZATION

0018 1121000000-E 520  856 TON 24.00 20544.00 25.63 21939.28  AGGREGATE BASE COURSE

0019 1220000000-E 545  150 TON 30.00 4500.00 30.78 4617.00  INCIDENTAL STONE BASE

0020 1275000000-E 600  477 GAL 8.00 3816.00 5.48 2613.96  PRIME COAT

0021 1489000000-E 610  300 TON 115.00 34500.00 92.00 27600.00  ASP CONC BASE CRS B25.0B

0022 1498000000-E 610  220 TON 115.00 25300.00 98.57 21685.40  ASP CONC INTR CRS I19.0B

0023 1519000000-E 610  560 TON 115.00 64400.00 82.14 45998.40  ASP CONC SURF CRS S9.5B

0024 1575000000-E 620  60 TON 700.00 42000.00 613.34 36800.40  ASP FOR PLANT MIX

0025 2022000000-E 815  56 CY  1.00 56.00 1.20 67.20  SUBDRAIN EXCAVATION

0026 2033000000-E 815  42 CY  44.00 1848.00 52.79 2217.18  SUBDRAIN FINE AGGREGATE

0027 2044000000-E 815  250 LF  8.00 2000.00 15.99 3997.50  6" PERF SUBDRN PIPE

0028 2070000000-N 815  1 EA  500.00 500.00 364.72 364.72  SUBDRN PIPE OUTLET

0029 2077000000-E 815  6 LF  8.00 48.00 48.41 290.46  6" OUTLET PIPE

0030 2199000000-E SP   262 SF  35.00 9170.00 80.00 20960.00  SANDBAG HEADWALLS

0031 2286000000-N 840  3 EA  1500.00 4500.00 1329.74 3989.22  MASNRY DRAINAGE STRUCT

0032 2364000000-N 840  1 EA  400.00 400.00 552.55 552.55  FRAME W/2GRTS 840.16 STD

0033 2367000000-N 840  2 EA  400.00 800.00 545.43 1090.86  FRAME W/2GRTS 840.29 STD

0034 2619000000-E 850  110 SY  35.00 3850.00 58.42 6426.20  4" CONCRETE PAVED DITCH

0035 2724000000-E 857  215 LF  70.00 15050.00 61.84 13295.60  PC REINF BARRIER SNGL FC

0036 3030000000-E 862  600 LF  15.00 9000.00 15.06 9036.00  STL BM GUARDRAIL

0037 3045000000-E 862  80 LF  16.00 1280.00 16.43 1314.40  SBGR SHOP CURVED

0038 3150000000-N 862  10 EA  12.00 120.00 12.05 120.50  ADDIT GUARDRAIL POSTS

0039 3165000000-N SP   1 EA  2100.00 2100.00 2080.97 2080.97  GR ANCHOR TYPE **********
(350 TL-2)
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0040 3180000000-N 862  1 EA  1500.00 1500.00 1533.35 1533.35  GR ANCHOR TYPE **********
(B-77 SHOP CURVED)

0041 3195000000-N 862  2 EA  450.00 900.00 410.72 821.44  GR ANCHOR TYPE AT-1

0042 3270000000-N SP   1 EA  2200.00 2200.00 2190.49 2190.49  GR ANCHOR TYPE 350

0043 3317000000-N 862  1 EA  1500.00 1500.00 1533.35 1533.35  GR ANCHOR TYPE B-77

0044 3360000000-E 863  390 LF  2.00 780.00 1.10 429.00  REMOVE EXISTING GUARDRAIL

0045 3380000000-E 862  50 LF  10.00 500.00 9.86 493.00  TEMP STL BM GUARDRAIL

0046 3382000000-E 862  77 LF  12.00 924.00 10.95 843.15  TEMP STL BM GDRAIL, SHP CURV

0047 3387000000-N 862  1 EA  300.00 300.00 273.81 273.81  TEMP GDRL ANCH UNITS ******
(AT-1)

0048 3387000000-N 862  1 EA  900.00 900.00 876.20 876.20  TEMP GDRL ANCH UNITS ******
(B-77)

0049 3389100000-N SP   2 EA  1000.00 2000.00 1040.48 2080.96  TEMP GDRL ANCH UNITS 350

0050 3536000000-E 866  215 LF  5.00 1075.00 4.71 1012.65  CHN LK FENCE 48" FABRIC

0051 3542000000-E 866  21 EA  48.00 1008.00 48.19 1011.99  MET LINE PST 48" CL FEN

0052 3548000000-E 866  17 EA  100.00 1700.00 104.05 1768.85  MET TERM PST 48" CL FEN

0053 3649000000-E 876  1 TON 50.00 50.00 114.45 114.45  RIP RAP, CLASS B

0054 3656000000-E 876  485 SY  3.00 1455.00 2.85 1382.25  GEOTEXTILE FOR DRAINGE

0055 4072000000-E 903  51 LF  10.00 510.00 5.48 279.48  SUPPORT, 3-LB STL U-CHAN

0056 4102000000-N 904  4 EA  60.00 240.00 60.24 240.96  SIGN ERECTION, TYPE E

0057 4155000000-N 907  8 EA  1.00 8.00 1.10 8.80  DISPOSE SIGN SYST U-CHAN

0058 4400000000-E 1110  154 SF  6.00 924.00 5.48 843.92  WORK ZONE SIGNS (STAT)

0059 4405000000-E 1110  149 SF  16.00 2384.00 14.09 2099.41  WORK ZONE SIGNS (PORT)

0060 4410000000-E 1110  36 SF  5.00 180.00 7.12 256.32  WORK ZONE SIGNS (BARR)

0061 4430000000-N 1130  25 EA  30.00 750.00 83.44 2086.00  DRUMS

0062 4435000000-N 1135  25 EA  17.00 425.00 72.49 1812.25  CONES

0063 4445000000-E 1145  48 LF  10.00 480.00 18.62 893.76  BARRICADES (TYPE III)

0064 4450000000-N 1150  1,920 HR  17.00 32640.00 18.00 34560.00  FLAGGER

0065 4480000000-N 1165  2 EA  4500.00 9000.00 12033.79 24067.58  TMA

0066 4516000000-N 1180  37 EA  30.00 1110.00 83.44 3087.28  SKINNY DRUM

0067 4650000000-N 1251  65 EA  22.00 1430.00 8.21 533.65  TEMP RAISED PVMT MRKS

0068 4685000000-E 1205  490 LF  1.30 637.00 2.46 1205.40  THERMO PVT MKG LINES 4"90

0069 4686000000-E 1205  1,961 LF  1.30 2549.30 1.41 2765.01  THERMO PVT MKG LINES 4"120

0070 4810000000-E 1205  9,400 LF  1.00 9400.00 0.38 3572.00  PAINT PVMT MARKINGS 4"

0071 4850000000-E 1205  3,200 LF  1.00 3200.00 0.64 2048.00  LINE REMOVAL 4" WIDE

0072 4905000000-N 1253  6 EA  450.00 2700.00 123.17 739.02  SNOWPLB PVMT MRKER

0073 6000000000-E 1605  8,030 LF  3.00 24090.00 3.07 24652.10  TEMPORARY SILT FENCE

0074 6006000000-E 1610  295 TON 25.00 7375.00 37.68 11115.60  EROS CONTRL STONE CL A

0075 6009000000-E 1610  215 TON 27.00 5805.00 44.80 9632.00  EROS CONTRL STONE CL B

0076 6012000000-E 1610  285 TON 24.00 6840.00 34.06 9707.10  SEDIMENT CONTROL STONE

0077 6015000000-E 1615 1.25 ACR 2500.00 3125.00 1314.30 1642.88  TEMPORARY MULCHING

0078 6018000000-E 1620  50 LB  4.00 200.00 7.67 383.50  SEED FOR TEMP SEEDING
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0079 6021000000-E 1620 1.25 TON 1400.00 1750.00 2190.49 2738.11  FERT FOR TEMP SEEDING

0080 6024000000-E 1622  200 LF  5.00 1000.00 11.61 2322.00  TEMPORARY SLOPE DRAINS

0081 6029000000-E SP   300 LF  6.00 1800.00 3.18 954.00  SAFETY FENCE

0082 6030000000-E 1630  380 CY  12.00 4560.00 9.97 3788.60  SILT EXCAVATION

0083 6036000000-E 1631  3,500 SY  2.00 7000.00 1.75 6125.00  MATTING FOR EROS CONTROL

0084 6037000000-E SP   100 SY  9.00 900.00 13.03 1303.00  COIR FIBER MAT

0085 6038000000-E SP   150 SY  11.00 1650.00 4.05 607.50  PERM SOIL REINF MAT

0086 6042000000-E 1632  460 LF  5.00 2300.00 6.90 3174.00  1/4" HARDWARE CLOTH

0087 6045000000-E SP   235 LF  33.00 7755.00 31.08 7303.80  **" TEMPORARY PIPE
(18")

0088 6048000000-E SP   240 SY  40.00 9600.00 22.34 5361.60  FLOAT TURBIDITY CURTAIN

0089 6070000000-N 1639  6 EA  500.00 3000.00 446.85 2681.10  SPECIAL STILLING BASINS

0090 6071012000-E SP   660 LF  9.00 5940.00 11.06 7299.60  COIR FIBER WATTLE

0091 6071020000-E SP   45 LB  10.00 450.00 30.67 1380.15  POLYACRYLAMIDE (PAM)

0092 6071030000-E 1640  100 LF  8.00 800.00 14.02 1402.00  COIR FIBER BAFFLE

0093 6071050000-E SP   2 EA  2000.00 4000.00 415.76 831.52  **" SKIMMER
(1-1/2")

0094 6084000000-E 1660 1.5 ACR 5000.00 7500.00 2409.54 3614.31  SEEDING AND MULCHING

0095 6087000000-E 1660 0.75 ACR 50.00 37.50 547.62 410.72  MOWING

0096 6090000000-E 1661  50 LB  10.00 500.00 10.95 547.50  SEED FOR REPAIR SEEDING

0097 6093000000-E 1661 0.25 TON 1500.00 375.00 3285.74 821.44  FERT FOR REPAIR SEEDING

0098 6096000000-E 1662  50 LB  12.00 600.00 7.67 383.50  SEED FOR SUPP SEEDING

0099 6108000000-E 1665 0.75 TON 2000.00 1500.00 1971.44 1478.58  FERTILIZER TOPDRESSING

0100 6111000000-E SP   200 LF  33.00 6600.00 67.53 13506.00  IMPERVIOUS DIKE

0101 6114500000-N 1667  10 MHR 20.00 200.00 71.19 711.90  SPECIALIZED HAND MOWING

0102 6117000000-N SP   25 EA  300.00 7500.00 438.10 10952.50  RESPONSE FOR EROS CONTROL

0103 6126000000-E SP  0.17 ACR 14000.00 2380.00 12047.72 2048.11  STREAMBANK REFORESTATION

CULVERT ITEMS

0104 8035000000-N 402 Lump Sum 33000.00 40851.44  REMV EXIST STR **********
(14+89.00-L-)

0105 8126000000-N 414 Lump Sum 16000.00 28329.10  CULV EXCAV @ ************
(14+89.00-L-)

0106 8133000000-E 414  72 TON 50.00 3600.00 31.84 2292.48  FND CONDIT MAT, BOX CULV

0107 8196000000-E 420 126.9 CY  650.00 82485.00 574.27 72874.86  CLASS A CONCRETE (CULV)

0108 8245000000-E 425  17,252 LB  1.30 22427.60 1.07 18459.64  REINF STEEL (CULVERT)

0109 8590000000-E 876  9 TON 50.00 450.00 158.56 1427.04  RIP RAP, CLASS **
(I)

WALL ITEMS

0110 8802010000-E SP   1,260 SF  60.00 75600.00 116.95 147357.00  SOIL NAIL RETAINING WALLS

0111 8802015100-N SP   1 EA  1400.00 1400.00 1314.30 1314.30  SOIL NAIL VERIFICATION TESTS

0112 8802015110-N SP   5 EA  600.00 3000.00 657.15 3285.75  SOIL NAIL PROOF TESTS
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    TOTAL 1001507.40 TOTAL 1054767.44  CONTRACT TOTAL

 

    SUB-TOTAL 763544.80 SUB-TOTAL 738575.83  ROADWAY ITEMS

    SUB-TOTAL 157962.60 SUB-TOTAL 164234.56  CULVERT ITEMS

    SUB-TOTAL 80000.00 SUB-TOTAL 151957.05  WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1001507.40   TENNOCA CONSTRUCTION CO., INC.

     2  1054767.44   NHM CONSTRUCTORS, LLC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 395000.00 400000.00  438000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 3499000.00 4000000.00  3605000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000900000-N SP  Lump Sum 453595.11 515318.00  633500.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT  #630132

0004 0000915000-N SP   18 EA  3600.00 64800.00 4250.00 76500.00 4750.00  85500.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0005 0000915000-N SP   2 EA  37103.00 74206.00 25000.00 50000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #410030

0006 0000915000-N SP   2 EA  57553.00 115106.00 23000.00 46000.00 30000.00  60000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #410030

0007 0000930000-E SP   26 LF  196.00 5096.00 400.00 10400.00 450.00  11700.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410030

0008 0000930000-E SP   20 LF  196.00 3920.00 400.00 8000.00 450.00  9000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410030

0009 0000930000-E SP   33 LF  2472.27 81584.91 2600.00 85800.00 2300.00  75900.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#410030

0010 0000930000-E SP   33 LF  2331.00 76923.00 2600.00 85800.00 2300.00  75900.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #2 STRUCTURE
#410030

0011 0000930000-E SP   140 LF  2020.76 282906.40 2000.00 280000.00 3000.00  420000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #410030

0012 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #410030

0013 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630028

0014 0000915000-N SP   3 EA     GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630028

0015 0000930000-E SP   36 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630028

0016 0000930000-E SP   37 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630028

0017 0000930000-E SP   36 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630028

0018 0000930000-E SP   36 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #2 STRUCTURE
#630028

0019 0000930000-E SP   36 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #3 STRUCTURE
#630028

0020 0000930000-E SP   160 LF     GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #630028

0021 0000900000-N SP  Lump Sum 423295.00 373100.00  500000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630028
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0022 0000915000-N SP   2 EA  31158.50 62317.00 24000.00 48000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630076

0023 0000915000-N SP   2 EA  49893.00 99786.00 22000.00 44000.00 30000.00  60000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630076

0024 0000930000-E SP   19 LF  150.77 2864.63 500.00 9500.00 500.00  9500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630076

0025 0000930000-E SP   23 LF  196.00 4508.00 500.00 11500.00 500.00  11500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630076

0026 0000930000-E SP   31 LF  1768.00 54808.00 2500.00 77500.00 2800.00  86800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630076

0027 0000930000-E SP   31 LF  1768.00 54808.00 2500.00 77500.00 2800.00  86800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #2 STRUCTURE
#630076

0028 0000930000-E SP   150 LF  2150.96 322644.00 1600.00 240000.00 2400.00  360000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #630076

0029 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630076

0030 0000915000-N SP   2 EA  29483.50 58967.00 20000.00 40000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630083

0031 0000915000-N SP   1 EA  20689.00 20689.00 22000.00 22000.00 20000.00  20000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630083

0032 0000930000-E SP   39 LF  168.00 6552.00 300.00 11700.00 300.00  11700.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630083

0033 0000930000-E SP   24 LF  168.00 4032.00 300.00 7200.00 300.00  7200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630083

0034 0000930000-E SP   38 LF  385.00 14630.00 550.00 20900.00 2300.00  87400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630083

0035 0000930000-E SP   90 LF  1300.85 117076.50 1300.00 117000.00 1900.00  171000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #630083

0036 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630083

0037 0000915000-N SP   2 EA  30033.50 60067.00 21000.00 42000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630097

0038 0000915000-N SP   1 EA  75522.00 75522.00 22000.00 22000.00 30000.00  30000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630097

0039 0000930000-E SP   24 LF  168.00 4032.00 400.00 9600.00 400.00  9600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630097

0040 0000930000-E SP   33 LF  168.00 5544.00 400.00 13200.00 400.00  13200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630097

0041 0000930000-E SP   38 LF  1910.00 72580.00 2700.00 102600.00 1800.00  68400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630097

0042 0000930000-E SP   105 LF  1744.21 183142.05 1500.00 157500.00 2500.00  262500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #630097
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0043 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630097

0044 0000915000-N SP   2 EA  32473.50 64947.00 21000.00 42000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630125

0045 0000915000-N SP   1 EA  77203.00 77203.00 23000.00 23000.00 30000.00  30000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630125

0046 0000930000-E SP   30 LF  196.00 5880.00 400.00 12000.00 400.00  12000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630125

0047 0000930000-E SP   28 LF  196.00 5488.00 400.00 11200.00 400.00  11200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630125

0048 0000930000-E SP   39 LF  1784.00 69576.00 2600.00 101400.00 1750.00  68250.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630125

0049 0000930000-E SP   90 LF  1833.36 165002.40 1600.00 144000.00 2500.00  225000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #630125

0050 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630125

0051 0000915000-N SP   2 EA   21000.00 42000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630135

0052 0000915000-N SP   1 EA   23000.00 23000.00 35000.00  35000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630135

0053 0000930000-E SP   17 LF   550.00 9350.00 500.00  8500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630135

0054 0000930000-E SP   19 LF   550.00 10450.00 500.00  9500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630135

0055 0000930000-E SP   28 LF   3600.00 100800.00 3000.00  84000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630135

0056 0000930000-E SP   95 LF   1500.00 142500.00 2500.00  237500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #630135

0057 0000900000-N SP  Lump Sum 313316.50   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630135

0058 0000915000-N SP   2 EA   24000.00 48000.00 20000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630136

0059 0000915000-N SP   2 EA   22000.00 44000.00 30000.00  60000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630136

0060 0000930000-E SP   24 LF   450.00 10800.00 400.00  9600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630136

0061 0000930000-E SP   27 LF   450.00 12150.00 400.00  10800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630136

0062 0000930000-E SP   35 LF   2600.00 91000.00 2300.00  80500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630136

0063 0000930000-E SP   35 LF   2600.00 91000.00 1800.00  63000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #2 STRUCTURE
#630136



MAY 15, 2013 02:48 PM

TIP NO 2:00 PM 4 /  8 016

NASH, HALIFAX

17BP.4.R.55

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN HALIFAX COUNTY, 8 IN NASH COUNTY.

SANFORD CONTRACTORS, INC.

SANFORD,  NC

CROWDER CONSTRUCTION
COMPANY

S. T. WOOTEN CORPORATION

CHARLOTTE,  NC WILSON,  NC

C203315APR 16 2013

0.720 MI

0064 0000930000-E SP   135 LF   1500.00 202500.00 2500.00  337500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #630136

0065 0000900000-N SP  Lump Sum 518585.50   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630136

 

    TOTAL 7920000.00 TOTAL 8165768.00 TOTAL  8772450.00CONTRACT TOTAL

 

    SUB-TOTAL 7920000.00 SUB-TOTAL 8165768.00 SUB-TOTAL  8772450.00ROADWAY ITEMS



MAY 15, 2013 02:48 PM

TIP NO 2:00 PM 5 /  8 016

NASH, HALIFAX

17BP.4.R.55

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN HALIFAX COUNTY, 8 IN NASH COUNTY.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA  

C203315APR 16 2013

0.720 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 449000.00 492000.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 4536225.00 4821300.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000900000-N SP  Lump Sum 545485.00 548000.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT  #630132

0004 0000915000-N SP   18 EA  5500.00 99000.00 3000.00 54000.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0005 0000915000-N SP   2 EA  24759.32 49518.64 25000.00 50000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #410030

0006 0000915000-N SP   2 EA  26585.42 53170.84 15000.00 30000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #410030

0007 0000930000-E SP   26 LF  515.50 13403.00 50.00 1300.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410030

0008 0000930000-E SP   20 LF  525.30 10506.00 50.00 1000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410030

0009 0000930000-E SP   33 LF  1752.50 57832.50 1290.00 42570.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#410030

0010 0000930000-E SP   33 LF  1752.50 57832.50 1290.00 42570.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #2 STRUCTURE
#410030

0011 0000930000-E SP   140 LF  2247.45 314643.00 3250.00 455000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #410030

0012 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #410030

0013 0000915000-N SP   2 EA  14225.35 28450.70   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630028

0014 0000915000-N SP   3 EA  28269.45 84808.35   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630028

0015 0000930000-E SP   36 LF  485.12 17464.32   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630028

0016 0000930000-E SP   37 LF  475.30 17586.10   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630028

0017 0000930000-E SP   36 LF  675.80 24328.80   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630028

0018 0000930000-E SP   36 LF  675.80 24328.80   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #2 STRUCTURE
#630028

0019 0000930000-E SP   36 LF  675.80 24328.80   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #3 STRUCTURE
#630028

0020 0000930000-E SP   160 LF  1792.42 286787.20   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #630028

0021 0000900000-N SP  Lump Sum  551500.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630028



MAY 15, 2013 02:48 PM

TIP NO 2:00 PM 6 /  8 016

NASH, HALIFAX

17BP.4.R.55

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN HALIFAX COUNTY, 8 IN NASH COUNTY.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA  

C203315APR 16 2013

0.720 MI

0022 0000915000-N SP   2 EA  24759.32 49518.64   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630076

0023 0000915000-N SP   2 EA  24755.12 49510.24   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630076

0024 0000930000-E SP   19 LF  535.42 10172.98   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630076

0025 0000930000-E SP   23 LF  523.35 12037.05   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630076

0026 0000930000-E SP   31 LF  1755.75 54428.25   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630076

0027 0000930000-E SP   31 LF  1755.75 54428.25   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #2 STRUCTURE
#630076

0028 0000930000-E SP   150 LF  1791.39 268708.50   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #630076

0029 0000900000-N SP  Lump Sum  722700.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630076

0030 0000915000-N SP   2 EA  14345.75 28691.50   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630083

0031 0000915000-N SP   1 EA  24332.30 24332.30   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630083

0032 0000930000-E SP   39 LF  435.85 16998.15   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630083

0033 0000930000-E SP   24 LF  485.45 11650.80   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630083

0034 0000930000-E SP   38 LF  695.45 26427.10   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630083

0035 0000930000-E SP   90 LF  1984.36 178592.40   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #630083

0036 0000900000-N SP  Lump Sum  272600.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630083

0037 0000915000-N SP   2 EA  14442.35 28884.70   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630097

0038 0000915000-N SP   1 EA  24331.52 24331.52   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630097

0039 0000930000-E SP   24 LF  492.44 11818.56   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630097

0040 0000930000-E SP   33 LF  462.88 15275.04   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630097

0041 0000930000-E SP   38 LF  1815.45 68987.10   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630097

0042 0000930000-E SP   105 LF  1933.25 202991.25   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #630097



MAY 15, 2013 02:48 PM

TIP NO 2:00 PM 7 /  8 016

NASH, HALIFAX

17BP.4.R.55

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN HALIFAX COUNTY, 8 IN NASH COUNTY.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA  

C203315APR 16 2013

0.720 MI

0043 0000900000-N SP  Lump Sum  424900.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630097

0044 0000915000-N SP   2 EA  14345.75 28691.50   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630125

0045 0000915000-N SP   1 EA  24332.30 24332.30   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630125

0046 0000930000-E SP   30 LF  465.24 13957.20   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630125

0047 0000930000-E SP   28 LF  485.32 13588.96   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630125

0048 0000930000-E SP   39 LF  1822.75 71087.25   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630125

0049 0000930000-E SP   90 LF  1984.36 178592.40   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #630125

0050 0000900000-N SP  Lump Sum  345100.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630125

0051 0000915000-N SP   2 EA  14385.75 28771.50   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630135

0052 0000915000-N SP   1 EA  24125.33 24125.33   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630135

0053 0000930000-E SP   17 LF  545.50 9273.50   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630135

0054 0000930000-E SP   19 LF  542.12 10300.28   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630135

0055 0000930000-E SP   28 LF  1785.46 49992.88   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630135

0056 0000930000-E SP   95 LF  1976.78 187794.10   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #630135

0057 0000900000-N SP  Lump Sum  412200.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630135

0058 0000915000-N SP   2 EA  24232.33 48464.66   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630136

0059 0000915000-N SP   2 EA  24378.46 48756.92   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630136

0060 0000930000-E SP   24 LF  505.36 12128.64   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630136

0061 0000930000-E SP   27 LF  492.21 13289.67   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630136

0062 0000930000-E SP   35 LF  1802.36 63082.60   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630136

0063 0000930000-E SP   35 LF  1802.36 63082.60   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #2 STRUCTURE
#630136



MAY 15, 2013 02:48 PM

TIP NO 2:00 PM 8 /  8 016

NASH, HALIFAX

17BP.4.R.55

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN HALIFAX COUNTY, 8 IN NASH COUNTY.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA  

C203315APR 16 2013

0.720 MI

0064 0000930000-E SP   135 LF  1932.41 260875.35   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #630136

0065 0000900000-N SP  Lump Sum  584300.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630136

 

    TOTAL 8982671.52 TOTAL 9851040.00  CONTRACT TOTAL

 

    SUB-TOTAL 8982671.52 SUB-TOTAL 9851040.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7920000.00   SANFORD CONTRACTORS, INC.

     2  8165768.00   CROWDER CONSTRUCTION COMPANY

     3  8772450.00   S. T. WOOTEN CORPORATION

     4  8982671.52   SMITH-ROWE, LLC

     5  9851040.00   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA



MAY 15, 2013 02:48 PM

TIP NO 2:00 PM 1 /  6 017

YANCEY, MADISON, BUNCOMBE

17BP.13.R.109

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BUNCOMBE COUNTY, 1 IN MADISON COUNTY AND 8 IN YANCEY COUNTY.

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

 

DEVERE CONSTRUCTION
COMPANY, INC

CROWDER CONSTRUCTION
COMPANY

ALPENA,  MI CHARLOTTE,  NC

C203314APR 16 2013

0.810 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 350000.00 405000.00  400000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 4423000.00 4265000.00  5610000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  32096.00 64192.00 25000.00 50000.00 30000.00  60000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #100117

0004 0000915000-N SP   2 EA  29349.00 58698.00 20000.00 40000.00 65000.00  130000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #560514

0005 0000915000-N SP   2 EA  25914.00 51828.00 25000.00 50000.00 23000.00  46000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #990037

0006 0000915000-N SP   2 EA  28098.00 56196.00 20000.00 40000.00 56000.00  112000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #990054

0007 0000915000-N SP   2 EA  25914.00 51828.00 25000.00 50000.00 67000.00  134000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #990144

0008 0000915000-N SP   2 EA  28098.00 56196.00 25000.00 50000.00 27000.00  54000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #990200

0009 0000915000-N SP   2 EA  23966.00 47932.00 25000.00 50000.00 53000.00  106000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #990235

0010 0000915000-N SP   2 EA  32613.00 65226.00 25000.00 50000.00 29000.00  58000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #990276

0011 0000915000-N SP   2 EA  33211.00 66422.00 25000.00 50000.00 59000.00  118000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #990293

0012 0000915000-N SP   20 EA  7000.00 140000.00 7500.00 150000.00 2500.00  50000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0013 0000930000-E SP   11 LF  1350.00 14850.00 1200.00 13200.00 600.00  6600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100117

0014 0000930000-E SP   14 LF  1785.00 24990.00 2500.00 35000.00 500.00  7000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560514

0015 0000930000-E SP   18 LF  1180.00 21240.00 1100.00 19800.00 450.00  8100.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990037

0016 0000930000-E SP   10 LF  2145.00 21450.00 2800.00 28000.00 650.00  6500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990054

0017 0000930000-E SP   10 LF  1175.00 11750.00 3000.00 30000.00 700.00  7000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990144

0018 0000930000-E SP   17 LF  1310.00 22270.00 1100.00 18700.00 475.00  8075.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990200

0019 0000930000-E SP   21 LF  1020.00 21420.00 2750.00 57750.00 400.00  8400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990235

0020 0000930000-E SP   41 LF  785.00 32185.00 2500.00 102500.00 250.00  10250.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990276

0021 0000930000-E SP   14 LF  1785.00 24990.00 3000.00 42000.00 1.00  14.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990293



MAY 15, 2013 02:48 PM

TIP NO 2:00 PM 2 /  6 017

YANCEY, MADISON, BUNCOMBE

17BP.13.R.109

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BUNCOMBE COUNTY, 1 IN MADISON COUNTY AND 8 IN YANCEY COUNTY.

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

 

DEVERE CONSTRUCTION
COMPANY, INC

CROWDER CONSTRUCTION
COMPANY

ALPENA,  MI CHARLOTTE,  NC

C203314APR 16 2013

0.810 MI

0022 0000930000-E SP   10 LF  2000.00 20000.00 1300.00 13000.00 1.00  10.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100117

0023 0000930000-E SP   19 LF  1275.00 24225.00 2600.00 49400.00 400.00  7600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560514

0024 0000930000-E SP   11 LF  1060.00 11660.00 1200.00 13200.00 600.00  6600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990037

0025 0000930000-E SP   15 LF  1435.00 21525.00 2400.00 36000.00 500.00  7500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990054

0026 0000930000-E SP   13 LF  990.00 12870.00 2800.00 36400.00 1.00  13.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990144

0027 0000930000-E SP   10 LF  2145.00 21450.00 1300.00 13000.00 1.00  10.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990200

0028 0000930000-E SP   10 LF  1150.00 11500.00 3200.00 32000.00 1.00  10.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990235

0029 0000930000-E SP   35 LF  955.00 33425.00 2500.00 87500.00 300.00  10500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990276

0030 0000930000-E SP   16 LF  1352.00 21632.00 2600.00 41600.00 500.00  8000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990293

0031 0000930000-E SP   40 LF  2750.00 110000.00 3500.00 140000.00 1550.00  62000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #100117

0032 0000930000-E SP   30 LF  2500.00 75000.00 4000.00 120000.00 1450.00  43500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #560514

0033 0000930000-E SP   35 LF  2000.00 70000.00 4000.00 140000.00 1300.00  45500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #990037

0034 0000930000-E SP   25 LF  2250.00 56250.00 4000.00 100000.00 1375.00  34375.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #990054

0035 0000930000-E SP   40 LF  2000.00 80000.00 3500.00 140000.00 1250.00  50000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #990144

0036 0000930000-E SP   50 LF  2200.00 110000.00 3000.00 150000.00 1250.00  62500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #990200

0037 0000930000-E SP   35 LF  2000.00 70000.00 3500.00 122500.00 1300.00  45500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #990235

0038 0000930000-E SP   30 LF  2250.00 67500.00 4000.00 120000.00 1450.00  43500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #990276

0039 0000930000-E SP   60 LF  3350.00 201000.00 3500.00 210000.00 1900.00  114000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #990293

0040 0000915000-N SP   2 EA  32000.00 64000.00 25000.00 50000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #990134

0041 0000915000-N SP   1 EA  28000.00 28000.00 17500.00 17500.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #990134

0042 0000930000-E SP   23 LF  1200.00 27600.00 2500.00 57500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990134



MAY 15, 2013 02:48 PM

TIP NO 2:00 PM 3 /  6 017

YANCEY, MADISON, BUNCOMBE

17BP.13.R.109

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BUNCOMBE COUNTY, 1 IN MADISON COUNTY AND 8 IN YANCEY COUNTY.

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

 

DEVERE CONSTRUCTION
COMPANY, INC

CROWDER CONSTRUCTION
COMPANY

ALPENA,  MI CHARLOTTE,  NC

C203314APR 16 2013

0.810 MI

0043 0000930000-E SP   10 LF  1200.00 12000.00 3000.00 30000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990134

0044 0000930000-E SP   26 LF  5200.00 135200.00 5000.00 130000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#990134

0045 0000930000-E SP   140 LF  3450.00 483000.00 5000.00 700000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #990134

0046 0000900000-N SP  Lump Sum    668590.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #990134

 

    TOTAL 7394500.00 TOTAL 8146550.00 TOTAL  8149647.00CONTRACT TOTAL

 

    SUB-TOTAL 7394500.00 SUB-TOTAL 8146550.00 SUB-TOTAL  8149647.00ROADWAY ITEMS
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YANCEY, MADISON, BUNCOMBE

17BP.13.R.109

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BUNCOMBE COUNTY, 1 IN MADISON COUNTY AND 8 IN YANCEY COUNTY.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C203314APR 16 2013

0.810 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 429592.86 476550.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 5639505.69 5142565.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  34858.35 69716.70 80000.00 160000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #100117

0004 0000915000-N SP   2 EA  43740.81 87481.62 100000.00 200000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #560514

0005 0000915000-N SP   2 EA  19994.30 39988.60 55000.00 110000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #990037

0006 0000915000-N SP   2 EA  25535.39 51070.78 85000.00 170000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #990054

0007 0000915000-N SP   2 EA  25893.00 51786.00 105000.00 210000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #990144

0008 0000915000-N SP   2 EA  32767.00 65534.00 55000.00 110000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #990200

0009 0000915000-N SP   2 EA  25893.00 51786.00 55000.00 110000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #990235

0010 0000915000-N SP   2 EA  46113.46 92226.92 105000.00 210000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #990276

0011 0000915000-N SP   2 EA  46441.87 92883.74 150000.00 300000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #990293

0012 0000915000-N SP   20 EA  4000.00 80000.00 2625.00 52500.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0013 0000930000-E SP   11 LF  3975.15 43726.65 3565.00 39215.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100117

0014 0000930000-E SP   14 LF  3002.70 42037.80 2695.00 37730.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560514

0015 0000930000-E SP   18 LF  460.55 8289.90 545.00 9810.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990037

0016 0000930000-E SP   10 LF  4156.14 41561.40 3745.00 37450.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990054

0017 0000930000-E SP   10 LF  2444.66 24446.60 5405.00 54050.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990144

0018 0000930000-E SP   17 LF  2493.98 42397.66 2410.00 40970.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990200

0019 0000930000-E SP   21 LF  411.82 8648.22 1900.00 39900.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990235

0020 0000930000-E SP   41 LF  324.11 13288.51 310.00 12710.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990276

0021 0000930000-E SP   14 LF  3050.59 42708.26 3280.00 45920.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990293
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TIP NO 2:00 PM 5 /  6 017

YANCEY, MADISON, BUNCOMBE

17BP.13.R.109

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BUNCOMBE COUNTY, 1 IN MADISON COUNTY AND 8 IN YANCEY COUNTY.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C203314APR 16 2013

0.810 MI

0022 0000930000-E SP   10 LF  4156.14 41561.40 3365.00 33650.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100117

0023 0000930000-E SP   19 LF  4156.14 78966.66 1715.00 32585.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560514

0024 0000930000-E SP   11 LF  3789.17 41680.87 4210.00 46310.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990037

0025 0000930000-E SP   15 LF  2810.58 42158.70 3805.00 57075.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990054

0026 0000930000-E SP   13 LF  3224.60 41919.80 2725.00 35425.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990144

0027 0000930000-E SP   10 LF  4156.14 41561.40 3670.00 36700.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990200

0028 0000930000-E SP   10 LF  4156.14 41561.40 3390.00 33900.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990235

0029 0000930000-E SP   35 LF  733.41 25669.35 365.00 12775.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990276

0030 0000930000-E SP   16 LF  393.57 6297.12 2870.00 45920.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990293

0031 0000930000-E SP   40 LF  1770.95 70838.00 1990.00 79600.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #100117

0032 0000930000-E SP   30 LF  1959.10 58773.00 1815.00 54450.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #560514

0033 0000930000-E SP   35 LF  1461.48 51151.80 2120.00 74200.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #990037

0034 0000930000-E SP   25 LF  1792.11 44802.75 1725.00 43125.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #990054

0035 0000930000-E SP   40 LF  1547.51 61900.40 1635.00 65400.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #990144

0036 0000930000-E SP   50 LF  1705.13 85256.50 1615.00 80750.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #990200

0037 0000930000-E SP   35 LF  1448.37 50692.95 1660.00 58100.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #990235

0038 0000930000-E SP   30 LF  1835.14 55054.20 1830.00 54900.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #990276

0039 0000930000-E SP   60 LF  2122.25 127335.00 2310.00 138600.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #990293

0040 0000915000-N SP   2 EA  31005.31 62010.62 115000.00 230000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #990134

0041 0000915000-N SP   1 EA  12003.61 12003.61 70000.00 70000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #990134

0042 0000930000-E SP   23 LF  457.13 10513.99 640.00 14720.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990134
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YANCEY, MADISON, BUNCOMBE

17BP.13.R.109

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BUNCOMBE COUNTY, 1 IN MADISON COUNTY AND 8 IN YANCEY COUNTY.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C203314APR 16 2013

0.810 MI

0043 0000930000-E SP   10 LF  5596.01 55960.10 1110.00 11100.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990134

0044 0000930000-E SP   26 LF  5558.95 144532.70 2225.00 57850.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#990134

0045 0000930000-E SP   140 LF  3394.87 475281.80 4250.00 595000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #990134

0046 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #990134

 

    TOTAL 8746162.03 TOTAL 9531505.00  CONTRACT TOTAL

 

    SUB-TOTAL 8746162.03 SUB-TOTAL 9531505.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7394500.00   WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.

  **  2  8146550.00   DEVERE CONSTRUCTION COMPANY, INC

       ** IMPROPER PROPOSAL FORM

       ** ITEM SHEET NOT USED

     3  8149647.00   CROWDER CONSTRUCTION COMPANY

  **  4  8746162.03   CAROLINA BRIDGE CO., INC.

       ** UNAUTHORIZED DELETIONS

       ** BOND EXECUTED IMPROPERLY

       ** BID CORRECTION ERROR

       ** CHANGED QUANTITY - INCORRECT DATE ON POA &
BOND - NO

     5  9531505.00   DANE CONSTRUCTION, INC.

       
** DENOTES IRREGULAR BID


